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PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY SOLAPUR

B-1 TENDER DOCUMENT
(e-tender)

FOR THE WORK OF

Replacing of Roofing sheet in
Punyashlok ahilyadevi holkar
Solapur University, Solapur.

Estimated Amount : Rs. 8,00,950/-
Security Deposit : Rs. 32,038/-
Earnest Money(EMD) : Rs. 10,000/-
Tender Period : 3 Months (Including Monsoon)
Tender Notice No. ( E-Tender)

Signature of Contractor No. of Corrections Solapur University Solapur
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DISCLAIMER

Detailed Time Table for the Vrious activities to be performed in e-tendering process by
the Tenderer for quoting their offer is given in this Tender Document under “Tender
Schedule”. Contractor should carefully note down the cut-off dates for the carrying out

each e-tendering process / activity.

Every effort is being made to keep the Website upto date and running smoothly 24 x 7
by the University and the Service Provider. However, University takes no responsibility,
and will not be liable for, the website being temporarily un available due to any

technical issue at any point of time.

In that event Solapur University Solapur will not be liable or responsible for any
damages or expenses arising from any difficulty, error, imperfection or inaccuracy with
this Website. It includes all associated services, or due to such unavailability of the

Website or any part thereof or any contents or any associated services.

Tenderers must follow the time table of e-tendering process and get their activities of e-

tendering processes done well in advance so as to avoid any inconvenience due to

unforeseen technical problem if any.

Solapur University Solapur will not be responsible for any incomplete activity of e-
tendering process of the tenderer due to technical error/ failure of website and it cannot

be challenged by way of appeal, arbitration and in the Court of Law. Contractors must

get done all the e-tendering activities well in advance.

Signature of Contractor No. of Corrections Solapur University Solapur




Page 4 of 107

Punyshlok ahilyadevi hoklar Solapur University, Solapur

< T
A N

MAIN TENDER DOCUMENT

E-TENDER PROCEDURE

1.1

GUINDELINGES TO BIDDERS ON THE OPERATIONS OF ELECTRONIC
TENDERIGN SYSTEM OF SOLAPUR UNIVERSITY, SOLAPUR.

BLANK TENDER FORMS

Tender Form can be do nlaaded from the e-Tender Portal of Government of
www.mahatenders.gov.in

Maharashtra i.e. after entering the details of payment towards
Tender Fees as per the Tender Schedule.

1.2

The prospective tenderers are free to ask for any additional information or
clarification either in writing or orally concerning the work, and the reply to the
same will be given by the Engineering Section, Solapur University, Solapur, - 413
255 and the same will be made available on e-tendering portal of Government of
Maharashtra. i.e.www.mahatenders.gov.in and this clarification referred to as
common set of conditions/deviations (C.S.D.), shall form part of tender documents
and which will also be common and applicable to all tenderers.

1.3

The tender submitted by the tenderer shall be based on the clarification and shall
nditional. Conditional tenders will mmarily REJECTED.

1.4

All tenderers are cautioned that tenders containing any deviation from the
contractual terms and conditions, specifications or other requirements
and conditional tenders will be treated as no rpqponqivp

1.5

Tenderers should have valid class Il / lll Digital Signature Certificate (DSC) obtained from
any Certifying Authorities. In case of requirement of DSC, interested Bidders should go to
www.mahatenders.gov.in and follow the procedure mentioned in the document ‘Procedure

1.6

¢ Leation-of Dicital-Certifieatel.

For any assistance on the use of Electronic Tendering System, Users may call the number:

1.7

24xHelpBeskTolHFREEN-1860233R3456—mmm
Tenderers should install the Mandatory Components available on the
Home Page of www.mahatenders.gov.in under the section ‘Mandatory
Components’ and make the necessary Browser Settings provided under

section—tnternet ExplorerSettings™ httpsHwwwrrmahatenderserovin:
PRE-REQUISITES TO PARTICIPATE IN THE TENDERS PROCESSED BY SOLAPUR
UNIVERSITY,

DD

21

oMl

WGUULADN U\,

ENROLMENT AND EMPANELMENT OF CONTRACTORS ON ELECTRONIC TENDERING
SYSTEM:

The Contractors interested in participating in the Tenders of Solapur University,
Solapur process by using the Electronic Tendering System shall be required to
enroll on www.mahatenders.gov.in the Electronic Tendering System to obtain user ID.
After submission of application for enrolment on the System, the application information

shall be verified by the authorized Representative of the Service Provider. If the

Signature of Contractor No. of Corrections Solapur University Solapur
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information is found to be complete, the enrolment submitted by the Contractor shall

be approved. The Contractors may obtain the necessary information on the process of

enrolment either from Helpdesk Support team or enroll directly on
Web site www.mahatenders.gov.in.

2.2

OBTAINING A DIGITAL CERTIFICATE
The Digital Certificates are issued by an approved Certifying Authority Authorized by

the Controller of Certifying Authorities of Government of India through their Authorized
Representatives upon receipt of documents required to obtain a Digital Certificate.

Bid data/ information for a particular Tender may be submitted only using the Digital
Certificate which is used to encrypt the data during the Bid Preparation. In case, during
the process of preparing and submitting a Bid for a particular Tender, the Contractor
loses his/her Digital Signature Certificate (i.e. due to virus attack, hardware problem,
operating system problem); he / she may not be able to submit the Bid online. Hence, the
Users are advised to store his / her Digital Certificate secure and if possible, keep a
backup at safe place under adequate security to be used in case of need.

In case of online tendering, if the Digital Certificate issued to an Authorized User of a
partnership firm is used for signing and submitting a bid, it will be considered
equivalent to a no objection certificate / power of attorney to that User to submit the bid
on behalf of the partnership Firm. The partnership firm has to authorize a specific
individual by an authorization certificate signed by a partner of the firm (and in case the
applicant is a partner, another partner is required to authorize in the same form.) to use
the digital certificate as per Indian Information Technology Act, 2000.

Unless the Digital Certificate is revoked, it will be assumed to represent
adequate authority of the Authorized User to bid on behalf of the Firm
for the Tenders processed on the Electronic Tender Management
System of Government of Maharashtra as per Indian Information

Technology Act, 2000. The Digital Signature of this Authorized user will be binding
on the Firm. It shall be the responsibility of partners of the firm to inform the
certifying Authority or Sub-Certifying Authority, if the Authorized User changes,
and apply for a fresh Digital Signature Certificate. The procedure for application of
a Digital Signature Certificate will remain the same for the new Authorized User.

The same procedure holds true for the Authorized Users in a Private / Public Limited
Company. In this case, the Authorization Certificate will have to be signed by the Director
of the Company or the Reporting Authority of the Applicant. For information of the
Process of application for obtaining Digital Certificate, the Contractors may visit the
section ‘Digital Certificate’ on the Home Page of the Electronic Tendering System.

2.3

RECOMMENDED HARDWARE AND INTERNET CONNECTIVITY

To operate on the Electronic Tendering System, the Contractors are recommended to
use computer System with at least 1 GB RAM and broadband connectivity with minimum
512 kbp band width, Windows 7.0, Java 6.10 and I.E.7.0 and above.

24

To operate on the Electronic Tendering System of Government of Maharashtra, the

Computer System of the Contractors is required be set up. The Contractors are required
to install Utilities available under the section Mandatory Installation Components on the
Home Page of the System. The utilities are available for download freely from the above

Signature of Contractor No. of Corrections Solapur University Solapur




Page 6 of 107

mentioned section. The Contractors are requested to refer to the E-Tendering
Toolkit for Bidders available online on the Home Page to understand the process
of setting up the system, or alternatively, contact the Helpdesk support Team on

information / guidance on the process of setting up the System.

STEPS TO BE FOLLOWED BY CONTRACTORS TO PARTICIPATE
IN THE E-TENDERS PROCESSED BY MAHATENDERS

3.1

PREPARATION OF ONLINE BRIEFCASE

All Contractors enrolled on the Electronic Tendering System of Government of
Maharashtra are provided with dedicated briefcase facility to store documents / files in
digital format. The Contractors can use the online briefcase to store their scanned
copies of frequently used documents / files to be submitted as a part of their bid
response. The Contractors are advised to store the relevant documents in the
briefcase before starting the Bid Preparation and submission stage. In Case, the
Contractors have multiple documents under the same type (e.g. multiple Work
Completion Certificates) as mentioned above, the Contractors advised to either create
a single pdf file of all the documents of same type or compress the documents in a
single compressed file in .zip or
.rar formats and upload the same. It is mandatory to upload the documents
using the briefcase facility. Therefore, the Contractors are advised to keep
the documents ready in the briefcase to ensure timely bid preparation.

Note: Uploading of documents in the briefcase does not mean that the
documents are available to Solapur University, Solapur at the time of
tender Opening stage unless the documents are specifically attached to
the bid during the online Bid Preparation as well as during Decryption.

3.2

ONLINE VIEWING OF DETAILED NOTICE INVITING TENDERS

The Contractors can view the Detailed Tender Notice along with the Time Schedule
(Key Dates) for all the Live Tenderers released by Solapur University, Solapur on the e-
Tendering Portal on http://www.mahatenders.gov.in under the Organization of Solapur
University, Solapur.

3.3

DOWNLOAD OF TENDER DOCUMENTS

The Pre-qualification / Main Bidding Documents are available for free
downloading. However to participate in the online tenderer, the bidder
must purchase the bidding documents online by filling up details of
Demand Draft towards the cost of tender form fee.

3.4

ONLINE BID PREPARATION

Submission of Bids will be preceded by online bid preparation and
submission of the digitally signed within the Tender Time Schedule (Key
dates) published in the Detailed Notice Inviting Tender. The Bid Data is to be
prepared in the templates provided by the Tendering Authority of Solapur
University, Solapur. In the Up loadable document type of templates, the
Contractors are required to select the relevant document / compressed file
(containing multiple documents) already uploaded in the briefcase.

3.5

SHORT LISTING OF CONTRACTORS FOR FINANCIAL BIDDING PROCESS

The Tendering Authority will first open the Technical Bid documents
of all Contractors and after scrutinizing these documents will shortlist
the Contractors who are eligible for Financial Bidding Process. The
short listed Contractors will be intimated by e-mail.

Sig
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3.6 OPENING OF THE FINANCIAL BIDS

The Contractors must be present in the office of the Tender Opening Authority at
the time of opening of Financial Bids. However, the results of the Financial Bids of all

Contractors shall be available on the Solapur University, Solapur e-Tendering Portal
immediately after the completion of opening process.

Signature of Contractor No. of Corrections Solapur University Solapur
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S| quases Afecdradl el RiATIY [edis, |iemdy
= A . . . .
| Punyashlok Ahilyadevi Holkar Solapur University, Solapur
P, AIATTR - 893 1Y, ASRTEG (HRT)
ISR el o 0R00-R0¥ ¥R / 93/ 193 (R ), TR 1 0R210-33U%300,
'B’ Grade (CGPA 2.62) ?ﬁv_cﬂ% : g—fl?)':

Phone No. 0217/2744771/72. Fax No. 0217/2744770
E-TENDER NOTICE NO. FOR 2019-20

Punyashlok ahilyadevi holkar] Solapur University, Solapur invites sealed online B-1 tenders for the
following work from the contractors Registered with Government of Maharashtra Public Work

Department in appropriate class.
Time limit Cost of e-
Earnest of Tendered form fee Class of
Name of Work Estimated Cost RS. Money RS. | completion RS. contractor
1 Replacing of Roofing
shget Punyashlok
ahilyadevi holkar Rs. 2,000/- Class VI and
solppur university Rs.8,00,950/- Rs. 10,000/- | 3 Months | (Non Refundable) Above
solppur
E-tender time
Sr. Description date Time
1 A P
Nol |
1 Tender Publish date 04/09/2019 17.00 p.m
2 | Tender sale date 04/09/2019 17.00 p.m
1
3 | Tander sale last date 20/09/2019 18.00 p.m
4 | Téhder submit date From 04/09/2019 17.00 p.m
5 | Ténder submit last date 20/09/2019 18.00 p.m
1
6 | Tender open date 23/09/2019 16.00 p.m

linterested contractors are download and mandated to get enrolled

on e-tender portal http://mahatenders.qov.in and further need to empaneled online on
sup portal http://su.digitaluniversity.ac" in the appropriate category applicable to them.

2. 0120-4200462/0120-4001002 / 24*7 Help No.- 8826246593

3.  Other term and condition Displayed in online e-tender forms.

4. Right to reject any or all online bid of work without assigning any reasons
there of is reserved.

5. Above Tender Notice is displayed on http://su.digitaluniversity.ac and website

http://mahatenders.gov.in

REGISTRAR
Solapur University,
Solapur

Signature of Contractor No. of Corrections Solapur University Solapur
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PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY,SOLAPUR

Original Agreement No.

Name of Work

Name of Contractor

Number & Date of Work
Order

Amount put to Tender
Percentage quotes
Amount of Contract
Date of Commencement

Time stipulated for

completion of work

Date of completion as per

Agreement
Actual date of completion

Reference to sanction of

Tender.

Signature of Contractor

B-1/

Replacing of Roofing sheet Building punshiok
ahilyadevi holkar solapur university solapur,
Solapur.

Rs. 8,00,950/-

3 Calendar months including monsoon.

No. of Corrections Solapur University Solapur
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DETAILS OF WORK

Replacing of Roofing sheet punshlok ahilyadevi holkar

solapur university solapur, Solapur

Estimated cost of work
Civil Work

Earnest Money

: Rs. 8,00,950/-
: Rs. 10,000/-

The EMD applicable amount shall be paid via Online using NEFT/RTGS or payment

gateway mode only.

Total Security Deposit 5% ( Two Percent).

(i) Initial Security Deposit 2%
(ii) and Further Security Deposit to be deducted
from bills. 2%

Total Security Deposit (4% Percent).

Registration Class of Contractor

TENDER SCHEDULE

: Rs 16,019/-

: Rs 16,019/-

: Rs 32,038/-

: Class VI and above

1) Cost of Blank Tender Form

Rs. 2,000/-

2) Download period of online Tender

04/09/2019 at 17.00 pm. To
20/09/2019 at 18.00 pm.

Dt.

technical points for clarification
(Pre-bid Meeting)

4) Last date and time for online raising off

5. Tender open date

Dt. 23/ 09/2019 at 16.00 pm.

Signature of Contractor

No. of Corrections

Solapur University Solapur
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6) Receipt of online EMD / If EMD
exempted then EMD exemption

Document Tender Fee and EMD to be
paid via online mode only. if EMD

Certificate, stamp paper of Rs. 100/-
bond Affidavit (Original) in prescribed
format given in Annexure | sworn before
Executive Magistrate / Notary and

Tender Document fees, to be paid
online only via Payment Gateway
mode .

Note-(1) Those Contactors who have
submitted their bids on- line shall
submit-----

a) Online D.D. of Tender Form

Fee 2000/-and

b) Earnest Money Deposit in the form
of FDR in original or copy of
Exemption Certificate .....

In the Office of Registrar

Solapur University, Solapur.

(2) Those contractors who have
submitted their bids on line but not
submitted---

a) Online D.D. of Tender Form

Fee 2000/-and

b) Earnest Money Deposit in the form
of FDR in original or copy of
Exemption Certificate....

In the Office of Registrar,
Solapur University, Solapur.

(3) (a) Such non submission Online System of
Tender form Fee mentioned at (2) above shall be
treated as nonpayment of amount due from the
contractor and shall be recovered from the
contractor, and the recovery from the contractor
shall proceed as per procedure mentioned in
Govt .Circular No. CAT-1278/(58-1)-Desk-2 dated
05.01.1979

and the tender i.e. opening of envelope No.
1 and 2 shall be carried out as if the
contractor has paid the tender fee amount.

(3) (b) The copy of EMD submitted online is
as per the requirement of tender condition,
and not submitted as (2) above, a letter to
the FDR issuing Bank will be given for
encashment and encashed amount shall be
taken as E.M.D.

exempted then EMD exemption
Certificate shall be uploaded online.

With action taken as 3 (a) and 3(b) above even if
contractor has not submitted Online System

Signature of Contractor No. of Corrections Solapur University Solapur
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of Tender Form Fee and E.M.D. (as
mentioned in 2 (a) and (b) above) the bid
opening process shall be done.

(4) In case the Demand Draft and

Fixed
Deposit Receipt submitted on line does not
match when he submits it as required under
(1) above and bidder tries to mislead
theSolapur University by

submitting wrong
information, legal action under IPC shall be
initiated against the bidder.

(5) If the concern office refuses
to acceptbov documents then
the contractor should approach
the nexthigher authority in
writing immediately.

7) Place,Date
and timing of

Opening
Technical and
Financial Bid.

Dt.23/09/2019 at 16.00 pm. in the office
of Punyashok ahilyadevi holksr Solapur
university solapur.

(if possible)

If it is not possible to open it on the
date specified above, the Bid opening
authority should communicate the change
in opening date which shall not be less
than three working days after the date of
communication(Excludingdateof
communication) on E-tendering web-site.

8)Validity Period

90 Days

9) Time limit for
ion of work

3 Months

TO BE FILLED BY THE CONTRACTOR
| / We have quoted my / our offer in percentage rate in words as well as figures. | /We
further undertake to enter into contract in regular “B-1” Form of Solapur University Solapur.

Name and signature of Contractor
Power of Attorney holder

With complete Address

Signature of Contractor

No. of Corrections

Solapur University Solapur
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PUNYSHLOK AHILYADEVI HOLKAR
SOLAPUR UNIVERSITY SOLAPUR

INVITATION FOR TENDERS
DETAILED TENDER NOTICE TO CONTRACTOR

Name of Work: Replacing of Roofing sheet Punyshlok Ahilyadevi Holkar Solapur
Solapur University, Solapur

1.0 Online percentage rate tenders in '‘B-1' Form are invited by the Solapur University, Solapur
for the following work from Contractors registered in appropriate class of the Solapur
University, Solapur of The name of work, estimated cost, earnest money, security deposit, time
limit for completion etc. are as under.

Sr. Name of work Estimated Earnest Security Class of | Time limit
No. Cost Money Deposit Contractor in Tender
(Rupees) (Rupees) (Rupees) (Calendar
months)
Replacing of Roofing 08
heet punshlok Initial 16,019/- VI & (Eight)

1. Ehilyadevi holkar 8,00,950/-| 10,000/- |[through Bills Above Calendar
olapur university Rs.16,019/- Months
olapur, Total 32038/- including
olapur monsoon.

1.1 Tender form, conditions of contract, specifications and contract drawings can be|
downloaded from the e-tendering portal of Solapur University Solapur, University of Solapur|

Class| VI & above after entering the details| payment of Rs. 2000/-(Rupegs Two Thousand only.)
should be made online using payment gateway. The fees of tender |document will be non
refundable. Further information regarding the work can be obtained from the above office.

i.e. ‘hittp//:pwd.Solapur.etenders.in ‘ to th] registered [Contractors of appropriate c¢ategory i.e.

1.2 The hard copy of tender should be submitted in any one of the following office within 72
hours from last date of online submission of tender (1) University Engineer, Solapur with the
name of the work written at the top of the envelope.. Bids will be opened as per the Tender
Schedule, in the presence of such intending Tenderers or his/ their authorized representatives
who may be present at that time.

1.3 The offer of the Contractor shall remain Valid for acceptance for a minimum period of 60
days from the date fixed for opening of Envelope No. 2 ( Main Tender) and thereafter until it is
withdrawn by the Contractor by notice in writing duly addressed to the authority opening the
tender and sent by Registered Post Acknowledgement Due.

1.4 The tender notice shall form a part of the contract agreement.

1.5 The tenders are invited on the Departmental design only.

1.6 The tenderer if firm or company shall in their forwarding letter mention the names of all the
partners of the firm or the company ( as the case may be) and the name of the partner who
holds the power attorney if any, authorising him to conduct transaction on

Signature of Contractor No. of Corrections Solapur University Solapur
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behalf of the Firm or Company.

1.7 Right is reserved to revise or amend the contract documents fully or part thereof prior to
the date notified or amended for the receipt of tender. Such deviations/ amendments if any,
shall be communicated in the form of corrigendum or by a letter as may be considered
suitable.

1.8 The tenderer shall enter his percentage rates in words and figures " below / above" In
case there is difference between percentage written in figures and words, the lower offer will
be taken as final.

1.9 No pages should be removed from, added in or replaced in the Tender.

1.10 Right is reserved to reject any or all tenders without assigning any reason thereof.

1.11 Tenders which do not fulfill all or any conditions or are incomplete in any respect are
liable to summary rejection.

1.12 The Tenderer may, in the forwarding letter, mention any points he may wish to make

clear but right is reserved to reject the same of the whole of the tenders if the same become
conditional tender thereby.

GENERAL

a) Time limit : The work is to be completed within time limit as specified in the Notice
inviting tender which shall be reckoned from the date of written order of commencing the
work and shall be inclusive of monsoon period.

b) Tender Rate : No alteration in the form of tender and the schedule of tender and no
additions in the scope or special stipulation will be permitted. Rates quoted for the tender shall
be taken as applicable to all leads and lifts.

c) Tender Units : The tenderers should particularly note the unit mentioned in the
Schedule "B" on which the rates are based . No change in the units shall be allowed. In the
case of difference between rates written in figures and words , the correct rate will be the one,
which is lower of the two.

d) The Income Tax @ 2% or percentage in force from time to time or at the rate as
intimated by the competent Income Tax authority shall be deducted from bill amount whether
measured bill, advance payment or secured advance.

2.0 EARNEST MONEY :

2.1 Earnest money of Rs. 24893/- in words shall be be paid via online using NEFT/RTGS or
payment gateway mode. In case of EMD exemption, scanned copy of Valid E.M.D. Exemption
Certificate. The said amount of earnest money shall not carry any interest whatsoever.

Signature of Contractor No. of Corrections Solapur University Solapur
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2.2 Scanned copy of Valid earnest money exemption certificate will also be accepted in lieu of
earnest money deposit,. The tenderers who are exempted from payment of earnest money
deposit should attach attested copy of certificate from University of Solapur regarding
exemption from the payment of earnest money.

2.3 Tender of those who do not deposit earnest money in one of the above acceptable forms
shall be summarily rejected. Earnest money in any other form of cash or cheque will not be
accepted.

2.4 The amount of earnest money will be refunded to the unsuccessful tenderer on deciding
about the acceptance or otherwise of the tender or on expiry of the Validity period whichever is
earlier.

In case of the successful tenderer, it will be refunded on his paying the initial security
deposit and completing the tender documents or will be transferred towards a part of security
deposit to be paid after awarding of the work. If successful tenderer does not pay the security
deposit in the prescribed time limit and complete the agreement bond, his earnest money
deposit will be forfeited to the University.

2.5 Earnest money of the un-successful tenderers will be refunded on their application only
after an intimation of rejection of their tender is sent to them or on the expiry of the Validity
period whichever is earlier.

3.0 TENDERING PROCEDURE
3.1 Blank Tender Forms
Tender Forms can be purchased from the e-Tendering Portal of Solapur University Solapur,

University of Solapur i.e. http://mahatenders.gov.in.in after paying Tender Fees via online mode
as per the Tender Schedule.

3.2 Pre-Tender Conference

3.2.2 The prospective tenderers are free to ask for any additional information or clarification
either in writing or orally concerning the work, and the reply to the same shall be uploaded on
the portal http://mahatenders.gov.in.and this clarification referred to as Common Set of
Conditions/Deviations (C.S.D.), shall form part of tender documents and which will also be
common and applicable to all tenderers. The point/points if any raised in writing and/or
verbally/ online by the contractor in pretender conference and not finding place in C.S.D.
issued after the pre- bid conference, is/are deemed rejected. In such case the provision in NIT
shall previl. No individual correspondence will be made thereafter with the contractor in this
regard.

3.2.3 The tender submitted by the tenderer shall be based on the clarification, additional facility
offered (if any) by the University, and this tender shall be unconditional. Conditional tenders
shall be summarily REJECTED.

3.2.4 All tenderers are cautioned that tenders containing any deviation from the contractual
terms and conditions, specifications or other requirements and conditional tenders will be
treated as non responsive. The tenderer should clearly mention in forwarding letter that his
offer (in envelope No. 1& 2) does not contain any conditions, deviations from terms and
conditions stipulated in the tender.

3.2.5 Tenderers should have Valid Class Il / lll Digital Signature Certificate (DSC) obtained from
any Certifying Authorities. In case of requirement of DSC, interested
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Bidders should go to http://mahaetenders.in/mah/DigitalCertLasp and follow the procedure
mentioned in the document 'Procedure for application of Digital Certificate'.

3.2.6 For any assistance on the use of Electronic Tendering System, the Users may call the
below numbers: Landline No. - 022 - 27560149

3.2.8 Tenderers should install the Mandatory Components available on the Home Page of
http://mahatenders.in under the section 'Mandatory Components’ and make the necessary
Browser Settings provided under section ‘Internet Explorer Settings’

3.3 Guidelines to Bidders on the operations of Electronic Tendering System of Solapur
University Solapur.

All the contractors registered in appropriate class and willing to participate in e-tendering
process shall enroll their name/ Firm on the portal http://mahaetenders.in for download of
tender documents etc.

3.4 Pre-requisites to participate in the Tenders processed by Solapur University Solapur:

1. Enrolment and Empanelment of Contractors on Electronic Tendering System: The
Contractors interested in participating in the Tenders of Solapur University Solapur -
processed using the Electronic Tendering System shall be required to enrol on the Electronic
Tendering System to obtain User ID. After submission of application for enrolment on the
System, the application information shall be verified by the Authorized Representative of the
Service Provider. If the information is found to be complete, the enrolment submitted by the
Vendor shall be approved. For participating in Limited and Restricted tenders the registered
vendors have to apply for empanelment on the sub-portal of UNIVERSITYin an appropriate
class of registration. The empanelment will have to be approved by the respective officer from
the Solapur University Solapur. Only empanelled vendors will be allowed to participate in such
tenders. The Contractors may obtain the necessary information on the process of enrolment
and empanelment either from Helpdesk Support Team or may visit the information published
under the link Enroll under the section E-Tendering Toolkit for Bidders on the Home Page of
the Electronic Tendering System.

2. Obtaining a Digital Certificate:

The Bid Data that is prepared online is required to be encrypted and the hash Value of the Bid
Data is required to be signed electronically using a Digital Certificate (Class - Il or Class - lll).
This is required to maintain the security of the Bid Data and also to establish the identity of the
Contractor transacting on the System. The Digital Certificates are issued by an approved
Certifying Authority authorized by the Controller of Certifying Authorities of University of India
through their Authorized Representatives upon receipt of documents required to obtain a
Digital Certificate. Bid data / information for a particular Tender may be submitted only using
the Digital Certificate which is used to encrypt the data / information and sign the hash Value.
during the Bid Preparation and Hash Submission stage. In case during the process of
preparing and submitting a Bid for a particular Tender, the Contractor loses his/her Digital
Signature Certificate (i.e. due to virus attack, hardware problem, operating system problem); he
| she may not be able to submit the Bid online. Hence, the Users are advised to store his / her
Digital Certificate securely and if possible, keep a backup at safe place under adequate
security to be used in case of need. In case of online tendering, if the Digital Certificate issued
to an Authorised User of a Partnership Firm is used for signing and submitting a bid, it will be
considered equivalent to a no objection certificate / power of attorney to that User to submit
the bid on behalf of the Partnership Firm. The Partnership Firm has to authorize a specific
individual via an authorization certificate signed by a partner of the firm (and in case the
applicant is a partner, another partner in the same form is required to authorise)
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to use the digital certificate as per Indian Information Technology Act, 2000. Unless the Digital
Certificate is revoked, it will be assumed to represent adequate authority of the Authority User
to bid on behalf of the Firm for the Tenders processed on the Electronic Tender Management
System of University of Solapur as per Indian Information Technology Act, 2000. The Digital
Signature of this Authorized User will be binding on the Firm. It shall be the responsibility of
Partners of the Firm to inform the Certifying Authority or Sub Certifying Authority, if the
Authorized User changes, and apply for a fresh Digital Signature Certificate. The procedure for
application of a Digital Signature Certificate will remain the same for the new Authorised User.
The same procedure holds true for the Authorized Users in a Private / Public Limited Company.
In this case, the Authorisation Certificate will have to be signed by the Director of the Company
or the Reporting Authority of the Applicant. For information on the process of application for
obtaining Digital Certificate, the Contractors may visit the section Digital Certificate on the
Home Page of the Electronic Tendering System.

3. Recommended Hardware and Internet Connectivity:

To operate on the Electronic Tendering System, the Contractors are recommended to use
Computer System with at least 1 GB of RAM and broadband connectivity with minimum 512
kbps bandwidth.

4. Set up of Computer System for executing the operations on the Electronic Tendering
System:

To operate on the Electronic Tendering System of University of Solapur, the Computer System
of the Contractors is required be set up. The Contractors are required to install Utilities
available under the section Mandatory Installation Components on the Home Page of the
System. The Utilities are available for download freely from the above mentioned section. The
Contractors are requested to refer to the E-Tendering Toolkit for Bidders available online on
the Home Page to understand the process of setting up the System, or alternatively, contact
the Helpdesk Support Team on information / guidance on the process of setting up the System.

5. Payment for Service Provider Fees:
5.1 Steps to be followed by Contractors to participate in the e-Tenders processed by SUS

1. Preparation of online Briefcase:

All Contractors enrolled on the Electronic Tendering System of University of Solapur are
provided with dedicated briefcase facility to store documents / files in digital format. The
Contractors can use the online briefcase to store their scanned copies of frequently used
documents / files to be submitted as apart of their bid response. The Contractors are advised
to store the relevant documents in the briefcase before starting the Bid Preparation and Hash
Submission stage. In case, the Contractors have multiple documents under the same type (e.g.
multiple Work Completion Certificates) as mentioned above, the Contractors advised to either
create a single .pdf file of all the documents of same type or compress the documents in a
single compressed file in .zip or

.rar formats and upload the same. It is mandatory to upload the documents using the briefcase
facility. Therefore, the Contractors are advised to keep the documents ready in the briefcase to
ensure timely bid preparation.

Note: Uploading of documents in the briefcase does not mean that the documents are available
to UNIVERSITYat the time of Tender Opening stage unless the documents are specifically
attached to the bid during the online Bid Preparation and Hash Submission stage as well as
during Decryption and Reencryption stage.
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2. Online viewing of Detailed Notice Inviting Tenders:

The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key Dates)
for all the Live Tenders released by UNIVERSITYon the home page of UNIVERSITYeTendering
Portal on under the section Recent Online Tender.

3. Download of Tender Documents:

The Pre-qualification / Main Bidding Documents are available for free downloading. However to
participate in the online tender, the bidder must purchase the bidding documents via online
mode by filling the cost of Tender Form Fee.

4. Online Bid Preparation and Submission (Seal) of Bids:

Bid preparation will start with the stage of EMD Payment which bidder has to pay onling using
any one online pay mode as RTGS , NEFT or payment getway .For EMD payment, If bidder use
NEFT or RTGS then system will generate a challan (in two copies). with unique challan No
specific to the tender. Bidder will use this challan in his bank to make NEFT/RTGS Payment via
net banking facility provided by bidder’s bank. Bidder will have to validate the EMD payment as
a last stage of bid prepration. If the payment is not realised with bank, in that case system will
not be able to validate the payment and will not allow the bidder to complete his Bid
Preperation stage resulting in nonparticipation in the aforesaid eTender.

Note:

* Realisation of NEFT/RTGS payment normally takes 2 to 24 hours, so it is advised to make
sure that NEFT/RTGS payment activity should be completed well before time. NEFT/RTGS
option will be depend on the amount of EMD. Help File regarding use of ePayment Gateway can
be downloaded from eTendering portal.

Notes:

a. The Contractors upload a single document or a compressed file containing multiple
documents against each unloadable option.

b. The Hashes are the thumbprint of electronic data and are based on one — way algorithm. The
Hashes establish the unique identity of Bid Data.

c. The bid hash Values are digitally signed using Valid Class - Il or Class - lll Digital Certificate
issued any Certifying Authority. The Contractors are required to obtain Digital Certificate in
advance.

d. After the hash Value. of bid data is generated, the Contractors cannot make any change

/ addition in its bid data. The bidder may modify bids before the deadline for Bid Preparation
and Hash Submission as per Time Schedule mentioned in the Tender documents.

e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial Bidding
Processes.

6. Bids (submitting the Bids online):

Note: The details of the Processing Fees shall be verified and matched during the Technical
Opening stage.

At this time, the Contractors are also required to upload the files for which they generated the
Values during the Bid Preparation and Hash Submission stage. The Bid Data and Documents
of only those Contractors who have submitted their Bid Hashes (Seals) within the stipulated
time (as per the Tender Time Schedule), will be available for decryption and re-encryption and
to upload the relevant documents from Briefcase. A Contractor who has not submitted his Bid
Preparation and Submission stage within the stipulated time will not be allowed to decrypt/
reencrypt the Bid data / submit documents during the stage of of Bids (submitting the Bids
online).

7. Shortlisting of Contractors for Financial Bidding Process:
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The Tendering Authority will first open the Technical Bid documents of all Contractors and
after scrutinizing these documents will shortlist the Contractors who are eligible for Financial
Bidding Process. The shortlisted Contractors will be intimated by email.

8. Opening of the Financial Bids:

The Contractors may remain present in the Office of the Tender Opening Authority at the time
of opening of Financial Bids. However, the results of the Financial Bids of all Contractors shall
be available on the UNIVERSITYe-Tendering Portal immediately after the completion of opening
process.

9. Tender Schedule (Key Dates):

The Contractors are strictly advised to follow the Dates and Times allocated to each stage
under the column "Contractor Stage" as indicated in the Time Schedule in the Detailed Tender
Notice for the Tender. All the online activities are time tracked and the Electronic Tendering
System enforces time-locks that ensure that no activity or transaction can take place outside
the Start and End Dates and Time of the stage as defined in the Tender Schedule. At the sole
discretion of the Tender Authority, the time schedule of the Tender stages may be extended

Terms and Conditions For Online-Payments

The Terms and Conditions contained herein shall apply to any person (“User”) using the
services of UNIVERSITYSolapur, hereinafter referred to as “Merchant”, for making Tender fee
and Earnest Money Deposit(EMD) payments through an online Payment Gateway Service
(“Service”) offered SBI Bank in association with E Tendering Service provider and Payment
Gateway Service provider through UNIVERSITYSolapur website i.e.
http://pwd.mahaetenders.in.(NIC) Each User is therefore deemed to have read and accepted
these Terms and Conditions. Privacy Policy The Merchant respects and protects the Privacy of
the individuals that access the information and use the services provided through them.
Individually identifiable information about the User is not willfully disclosed to any third party
without first receiving the User's permission, as covered in this Privacy Policy. This Privacy
Policy describes Merchant’s treatment of personally identifiable information that Merchant
collects when the User is on the Merchant’s website. The Merchant does not collect any unique
information about the User (such as User's name, email address, age, gender etc.) except when
you specifically and knowingly provide such information on the Website. Like any business
interested in offering the highest quality of service to clients, Merchant may, from time to time,
send email to the User and other communication to tell the User about the vrious services,
features, functionality and content offered by Merchant's website or seek voluntary information
fromThe User. Please be aware, however, that Merchant will release specific personal
information about the User if required to do so in the following cirumstances:

a) in order to comply with any Valid legal process such as a search warrant, statute, or court
order, or available at time of opening the tender

b) if any of User’s actions on our website violate the Terms of Service or any of our guidelines
for specific services, or

c) to protect or defend Merchant’s legal rights or property, the Merchant’s site, or the Users of
the site or;

d) to investigate, prevent, or take action regarding illegal activities, suspected fraud,
situations involving potential threats to the security, integrity of Merchant’s website/offerings.

General Terms and Conditions For E-Payment
1. Once a User has accepted these Terms and Conditions, he/ she may register on Merchant’s
website and aVil the Services.
2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in India, as
well as any directives/ procedures of University of India, and nothing contained in these Terms
and Conditions shall be in derogation of Merchant's right to comply with
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any law enforcement agencies request or requirements relating to any User’s use of the
website or information provided to or gathered by Merchant with respect to such use. Each
User accepts and agrees that the provision of details of his/ her use of the Website to
regulators or police or to any other third party in order to resolve disputes or complaints which
relate to the Website shall be at the absolute discretion of Merchant.

3. If any part of these Terms and Conditions are determined to be inValid or unenforceable
pursuant to applicable law including, but not limited to, the warranty disclaimers and liability
limitations set forth herein, then the inValid or unenforceable provision will be deemed
superseded by a Valid, enforceable provision that most closely matches the intent of the
original provision and the remainder of these Terms and Conditions shall continue in effect.

4. These Terms and Conditions constitute the entire agreement between the User and
Merchant. These Terms and Conditions supersede all prior or contemporaneous
communications and proposals, whether electronic, oral, or written, between the User and
Merchant. A printed version of these Terms and Conditions and of any notice given in
electronic form shall be admissible in judicial or administrative proceedings based upon or
relating to these Terms and Conditions to the same extent and subject to the same conditions
as other business documents and records originally generated and maintained in printed form.

5. The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in
the ordinary course of business of Merchant and/or the Payment Gateway Service Providers
with regard to transactions covered under these Terms and Conditions and matters therein
appearing shall be binding on the User and shall be conclusive proof of the genuineness and
accuracy of the transaction.

6. Refund For Charge Back Transaction: In the event there is any claim for/ of charge back by
the User for any reason whatsoever, such User shall immediately approach Merchant with his/
her claim details and claim refund from Merchant alone. Such refund (if any) shall be effected
only by Merchant via payment gateway or by means of a demand draft or such other means as
Merchant deems appropriate. No claims for refund/ charge back shall be made by any User to
the Payment Gateway Service Provider(s) and in the event such claim is made it shall not be
entertained.

7. In these Terms and Conditions, the term “Charge Back” shall mean, approved and settled
credit card or net banking purchase transaction(s) which are at any time refused, debited or
charged back to merchant account (and shall also include similar debits to Payment Gateway
Service Provider's accounts, if any) by the acquiring bank or credit card company for any
reason whatsoever, together with the bank fees, penalties and other charges incidental thereto.

8. Refund for fraudulent/duplicate transaction(s): The User shall directly contact Merchant for
any fraudulent transaction(s) on account of misuse of Card/ Bank details by a fraudulent
individual/party and such issues shall be suitably addressed by Merchant alone in line with
their policies and rules.

9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service
Provider’s webpage, that is linked to the Website, is experiencing any server related issues like
‘slow down’ or ‘failure’ or ‘session timeout’, the User shall, before initiating the second
payment,, check whether his/her Bank Account has been debited or not and accordingly resort
to one of the following options:

i. In case the Bank Account appears to be debited, ensure that he/ she does not make the
payment twice and immediately thereafter contact Merchant via e-mail or any other mode of
contact as provided by Merchant to confirm payment.

ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to make
payment.However, the User agrees that under no circumstances the Payment Gateway Service
Provider shall be held responsible for such fraudulent/duplicate transactions and hence no
claims should be raised to Payment Gateway Service Provider No communication received by
the Payment Gateway Service Provider(s) in this regard shall be entertained by the Payment
Gateway Service Provider.
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Limitation of Liability

1. Merchant has made this Service available to the User as a matter of convenience. Merchant
expressly disclaims any claim or liability arising out of the provision of this Service. The User
agrees and acknowledges that he/ she shall be solely responsible for his/ her conduct and that
Merchant reserves the right to terminate the rights to use of the Service immediately without
giving any prior notice thereof.

2. Merchant and/or the Payment Gateway Service Providers shall not be liable for any
inaccuracy, error or delay in, or omission of (a) any data, information or message, or (b) the
transmission or delivery of any such data, information or message; or (c) any loss or damage
arising from or occasioned by any such inaccuracy, error, delay or omission, nonperformance
or interruption in any such data, information or message. Under no circumstances shall the
Merchant and/or the Payment Gateway Service Providers, its employees, directors, and its
third party agents involved in processing, delivering or managing the Services, be liable for
any direct, indirect, incidental, special or consequential damages, or any damages whatsoever,
including punitive or exemplary arising out of or in any way connected with the provision of or
any inadequacy or deficiency in the provision of the Services or resulting from unauthorized
access or alteration of transmissions of data or arising from suspension or termination of the
Services.

3. The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever
for any monetary or other damage suffered by the User on account of:

(I) the delay, failure, interruption, or corruption of any data or other information transmitted in
connection with use of the Payment Gateway or Services in connection thereto; and/ or

(ii) any interruption or errors in the operation of the Payment Gateway.

4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and
Merchant and their respective officers, directors, agents, and employees, from any claim or
demand, or actions arising out of or in connection with the utilization of the Services. The User
agrees that Merchant or any of its employees will not be held liable by the User for any loss or
damages arising from your use of, or reliance upon the information contained on the Website,
or any failure to comply with these Terms and Conditions where such failure is due to
circumstance beyond Merchant’s reasonable control.

Miscellaneous Conditions :

1. Any waiver of any rights available to Merchant under these Terms and Conditions shall not
mean that those rights are automatically waived.

2. The User agrees, understands and confirms that his/ her personal data including without
limitation details relating to debit card/ credit card transmitted over the Internet may be
susceptible to misuse, hacking, theft and/ or fraud and that Merchant or the Payment Gateway
Service Provider(s) have no control over such matters.

3. Although all reasonable care has been taken towards guarding against unauthorized use of
any information transmitted by the User, Merchant does not represent or guarantee that the
use of the Services provided by/ through it will not result in theft and/or unauthorized use of
data over the Internet.

4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates
shall not be liable, at any time, for any failure of performance, error, omission, interruption,
deletion, defect, delay in operation or transmission, computer virus, communications line
failure, theft or destruction or unauthorized access to, alteration of, or use of information
contained on the Website.

5. The User may be required to create his/ her own User ID and Password in order to register
and/ or use the Services provided by Merchant on the Website. By accepting these Terms and
Conditions the User agrees that his/ her User ID and Password are very
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important pieces of information and it shall be the User’'s own responsibility to keep them
secure and confidential. In furtherance hereof, the User agrees to;

i. Choose a new password, whenever required for security reasons.

ii. Keep his/ her User ID & Password strictly confidential.

iii. Be responsible for any transactions made by User under such User ID and Password.

The User is hereby informed that Merchant will never ask the User for the User’s password in
an unsolicited phone call or in an unsolicited email. The User is hereby required to sign out of
his/ her Merchant account on the Website and close the web browser window when the
transaction(s) have been completed. This is to ensure that others cannot access the User’s
personal information and correspondence when the User happens to share a computer with
someone else or is using a computer in a public place like a library or Internet café.

Debit/Credit Card, Bank Account Details
1. The User agrees that the debit/credit card details provided by him/ her for use of the
aforesaid Service(s) must be correct and accurate and that the User shall not use a debit/ credit
card, that is not lawfully owned by him/ her or the use of which is not authorized by thelawful
owner thereof. The User further agrees and undertakes to provide correct and Valid debit/credit
card details.
2. The User may make his/ her payment(Tender Fee/Earnest Money deposit) to Merchant by
using a debit/credit card or through online banking account. The User warrants, agrees and
confirms that when he/ she initiates a payment transaction and/or issues an online payment
instruction and provides his/ her card / bank details:
i. The User is fully and lawfully entitled to use such credit / debit card, bank account for such
transactions;
ii. The User is responsible to ensure that the card/ bank account details provided by him/ her
are accurate;
iii. The User is authorizing debit of the nominated card/ bank account for the payment of
Tender Fee and Earnest Money Deposit
iv. The User is responsible to ensure sufficient credit is available on the nominated card/ bank
account at the time of making the payment to permit the payment of the dues payable or the
bill(s) selected by the User inclusive of the applicable Fee.
Personal Information
3. The User agrees that, to the extent required or permitted by law, Merchant and/ or the
Payment Gateway Service Provider(s) may also collect, use and disclose personal information
in connection with security related or law enforcement investigations or in the course of
cooperating with authorities or complying with legal requirements.
4. The User agrees that any communication sent by the User vide e-mail, shall imply release of
information therein/ therewith to Merchant. The User agrees to be contacted via e-mail on such
mails initiated by him/ her.
5. In addition to the information already in the possession of Merchant and/ or the Payment
Gateway Service Provider(s), Merchant may have collected similar information from the User in
the past. By entering the Website the User consents to the terms of Merchant’s information
Privacy policy and to our continued use of previously collected information. By submitting the
User’s personal information to us, the User will be treated as having given his/her permission
for the processing of the User’s personal data as set out herein.
6. The User acknowledges and agrees that his/ her information will be managed in accordance
with the laws for the time in force.
7. Payment Gateway Disclaimer
The Service is provided in order to facilitate payment of Tender Fees/Earnest Money
Deposit online. The Merchant or the Payment Gateway Service Provider(s) do not make any
representation of any kind, express or implied, as to the operation of the Payment
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Gateway other than what is specified in the Website for this purpose. By accepting/ agreeing
to these Terms and Conditions, the User expressly agrees that his/ her use of the aforesaid
online payment service is entirely at own risk and responsibility of the User.

3.6 ONLINE ENVELOPE NO. 1 : (Documents)
The bidder must purchase the bidding documents via online mode by filling
the cost of Tender.

3.6.1) The Earnest money of minimum 24893/- shall be paid via online using NEFT/
RTGS/DD/FDR payment gateway mode Only.

3.6.2) Scanned copy of Certificate as a Registered Contractor with the Government of
Maharashtra in Public Works Department in appropriate class as may be
applicable(True Copy Thereof duly attested by a Gazetted officer)

3.6.3)Scanned copy of PAN number, Acknowledgement of I.T. Return of previous financial
years, Audited Balance sheet of previous Three financial years.

3.6.4) Use of Specialized Machinery.

Sr. Type of Equipment
No.

1. Ordinary Concrete Mixer

3.6.5) Scanned copy of Details of the other works tendered for and in hand with the Value.
of the work unfinished on the last date of acceptance of tender (in Form No.1). The
certificate from the head of the offices under whom the works are in progress should
be enclosed.
3.6.6) Scanned copy of A list of modern machinery and plants immediately available with the
tenderer for use on this work and list of modern machinery proposed to be utilized on
this work but not immediately available and the manner in which it is

proposed to be procured.(in Form No.2, 2A)
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3.6.3) Scanned copy of Details of work of similar type and magnitude carried out by the
contractor (in Form No.3)

3.6.4) Scanned copy of Details of works carried out in the interior, Backward and Hilly Area
during the preceding 5 years (in Form No.4) ( if applicable).

3.6.5) Scanned copy of Details of technical personnel on the rolls of tenderer (in Form No.5).

3.6.6) Scanned copy of attested copy of Registered Partnership Deed, Memorandum of
Articles of Association, if the tenderer is a Partnership Firm , Joint Stock Company and
Power of Attorney and Firm Registration Certificate if any.

3.6.7) Scanned copy of Details of workdone during last five years with the Value. of work
unfinished. (in Form No.6)

3.6.8) Scanned copy of Valid Professional Tax registration Certificate and Professional Tax
Clearance certificate with list of employees duly attested by professional Tax Officer.

3.6.9) Scanned copy of original Valid GST registration Certificate from Solapur State GST
Department.( Solapur GST Tax Act 2017)

3.6.10) Scanned copy of Affidivit in respect of genuiness of documents contained in the
envelope no 1 in the prescribed proforma provided with tender set. (Affidavit on Rs. 500
bond must be given seperately for each work. Affidavit given for more than one work
collectively on one bond will not be accepted.)

Note.1. Numbering should be done for all papers contained in Envelope No. 1 and
indexed.Note Even though the bidders meet the above qualifying criteria, they are
subjected to be disqualified if they have made misleading or false representation in
the forms statement and attachments submitted as proof of the qualification
requirements and / or record of post performance such as abandoning the works,
not properly completing the contract, in ordinate delays in completion litigation
history or financial failures etc.

Allowable life of machinery 1. The life of new machinery will be considered as 15 years.

to be used on works. 2. There will no need of checking by SE (Mechanical) for first

10 years.

3. After 10th year, the contractor will get machinery certified every
year from SE/ACE (Mechanical) and produce his certificate of
fitness. The certificate will be required for machinery where it is
necessary and not issued by RTO.

3.7 ONLINE ENVELOPE No.2 TENDER (FINANCIAL BID)

The second online envelope "Envelope No.2" shall contain only the main tender
including the Common Set of Conditions / Deviation issued by the Department after the
pre-tender Conference. A tender submitted without this would be considered as inValid.
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The Tenderer should quote his offer duly signed in terms of percentage of
estimated rates at the appropriate place of tender documents to be submitted only in
Envelope No.2 He should not quote his offer any where directly or indirectly in
Envelope No. 1. The contractor shall quote for the work as per details given in the main
tender and also based on the detailed set of conditions issued / Additional stipulations
made by the Department as informed to him by a letter from Chief Engineer / University
Engineer after Pre-Tender Conference. His tender shall be unconditional.

SUBMISSION OF TENDER:-

Refer to Section 'Guidelines to Bidders on the operations of Electronic Tendering
System of Solapur University Solapur’ for “Extension of Canteen
at Solapur University, Solapur "

3.9 OPENING OF TENDER :-

(A)

(B)

4.0

5.0
5.1

On the date specified in the Tender Schedule following procedure will be adopted.

ENVELOPE No.1 :- ( Documents)

First of all Envelope No.1 of the tender will be opened online to verify its contents as
per requirements. If the Vrious documents contained in this envelope do not meet the
requirements of the Department, a note will be recorded accordingly by the tender
opening authority and the said tenderers Envelope No. 2 will not be considered for
further action and the same will be recorded.

The decision of the tender opening authority in this regard will be final and binding on
the contractors.

ENVELOPE No.2: (Financial Bid)

a) This envelope shall be opened online immediately after opening of Envelope
No.1, only if contents of Envelope No.1 are found to be acceptable to the Department.
The tendered rates in Schedule 'B' or percentage above/below the estimated rates shall
then be read out. in the presence of bidders who remain present at the time of opening
of Envelope No.2.

EARNEST MONEY:

a) Earnest money shall be paid via online using NEFT /RTGS or payment gateway
mode. After tender opening, the EMD of the unsuccessful bidder will be returned to
account provided by the bidder during the bid preparation as given in Challan under
Beneficiary Account Number.

b) The amount will be refunded to the unsuccessful tenderers on deciding about the
acceptance or otherwise of the tender. In case of successful tendereer, it will be
refunded on his paying initial Security Deposit and completing the tender
documents in Form B-1.

SECURITY DEPOSIT:

The successful tenderer shall have to pay 50% initial security deposit in cash or in
shape of National Saving Certificate or Fixed Deposit Receipt or Bank Guarantee
payable at Solapur pledged in favour of Solapur University,Solapur or Bank Guarantees
from a Nationalised / Scheduled Banks payable at Solapur in the

Signature of Contractor No. of Corrections Solapur University Solapur




5.2

5.3

Page 27 of 107

enclosed form and complete the contract documents failing which his earnest money
will be forfeited to University. The balance 50% security deposit will be recovered from
the R.A. bill at 5% of the bill amount. Amount of total Security Deposit to be paid shall
be 5% of the cost of accepted tender or estimated cost put to tender whichever is
higher.

Initial Security Deposit may be in Bank Guarantee Form in format of tender

document for full period of completion of work and it should be extendable upto expiry
of Valid extension if any as directed by Engineer-in charge.
All compensation or other sums payable by the Contractor under the terms of this
contract or any other contract or on any account may be deducted from his Security
Deposit or from any sums which may be due to him or may become due to him by
University on any account and in the event of the security being reduced by reason of
any such above noted deductions, the Contractor shall within 10 days of receipt of
notice of demand from the Engineer-in-charge make good the deficit.

There shall be no liability on the Department to pay any interest on the Security
Deposited by or recovered from the Contractor.

The Security Deposit shall be refunded after completion of defect liability period prescribed for
this contract in accordance with the provisions in Clause1 and 20 of the contract.

6.00

ADDITIONAL PERFORMANCE SECURITY ;- Demand Draft of any
Nationalised/Scheduled Bank for Additional Performance Security Deposit for Quoting
Offer More than 1% below the tender cost. (As Per Govt.Letter. Dated 27.06.2018, and
No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 26.11.2018).

As per the directives laid down in University Of Solapur, Solapur University
Solapur, Marathi Resolution No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 27.06.2018, and No.
CAT 2017/PRA.KRA 8/ Bldg-2/dt. 26.11.2018, If the bidder intends to quote his offer
below more than 1 % of the Bid cost of the department then such bidder should submit
original Demand Draft from any Schedule Bank or Nationalized Bank against Additional
Performance Security within 8 days as mentioned below.

A) If the Bidder intends to quote his offer below more than 1 % upto 10 % of the
estimated cost put to Bid then he should submit a Demand Draft of any
Nationalised/Scheduled Bank amounting to 1% of the Bid cost of the department
towards Additional Performance Security .

B) If the Bidder intends to quote his offer more than 10 % below the estimated cost
put to Bid then he should submit Additional Performance security 1 % for every
percent after 10 % below percentage in addition to the cost of 1% Additional
performance security mentioned above clause A for quoting below offer.

(eg. If Bidder quotes his offer 15 % below the estimated cost put to bid, then he
should submit 15 - 10 = 5 % Additional Performance security + 1% Additional
Performance security = 6 % amount of the cost put to bid as a total Additional
Performance Security.)

C) If the Bidder intends to quote his offer more than 15 % below the estimated cost
put to Bid then he should submit Additional Performance security 2 % for every
percent after 15 % below percentage in addition to the cost of 1% Additional
performance security mentioned above clause A and 5 % Additional
performance security mentioned above clause B for quoting below offer.

(eg. If Bidder quotes his offer 19 % below the estimated cost put to bid, then he
should submit 19 - 15 =4 % x 2 = 8 % Additional Performance
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security + 1% Additional Performance security as per Clause A and 5 %
Additional Performance security as per Clause B i.e. Total (1+5+8) =14 %
amount of the cost put to bid as a total Additional Performance Security.)

If the amount of Additional Performance Security as required above (under A ,B
& C) is not submitted by the bidder within 8 days, then offer of lowest tenderer
will be treated as "Non Responsive" and will not be considered and rejected.
Second lowest bidder will be asked in writing to reduce his offer up to offer of
the lowest tenderer. If second lowest bidder is ready to reduce his offer up to
the offer of lowest bidder, then this reduced offer of second lowest tenderer will
be considered if it is acceptable.

1) Such Demand Draft of any Nationalised/Scheduled Bank shall strictly issued
only by the Nationalized Bank or Scheduled Bank in favour of in the University
Engineer, Public Works Division No.2,Solapur.

2) The Demand Draft of any Nationalised/Scheduled Bank should bear the MICR
and IFSC Code Number of the issuing bank.

7) If it is found that the Demand Draft of any Nationalised / Scheduled Bank as
above submitted by the bidder is False / Forged then the Earnest Money
submitted by such bidder shall be Forfeited and his registration as a contractor
of Solapur University Solapur will be suspended. & he will be entered in the
Black List.

The amount of the Additional performance security shall be refunded as per the tender
conditions.

Non submission of additional security deposit / performance security or submission of

less amount of the additional performance security deposit by the bidder within 8 days

shall be liable to summarily rejection of his tender.

6.1. This additional performance security deposit shall be extendable up to expiry of
Valid extensions if any and it shall be refunded along with the final bill, after
satisfactory completion of work; the certificate of which shall be issued by the
University Engineer before releasing the additional security deposit.

7.0 DOWNLOADING OF TENDER FORM

Information regarding contract as well as blank tender forms can
be downloaded from the e-tendering website upon providing the details of
the payment of cost as detailed in the N.L.T.

8.0 The tenders who do not fulfill the condition of the notification and the general rules
and directions for the guidance of contractor in the agreement form or are
incomplete in any respect are likely to be rejected without assigning any reason
therefore.

9.0 (a) The Tenderers shall be presumed to have carefully examined the drawings,
conditions and specifications of the work and have fully acquainted themselves
with all details of the site, the conditions of rock and its joints, pattern, river,
weather characteristics, labour conditions and in general with all the necessary
information and data pertaining to the work, prior to tendering for the work.

9.1 (b) The data whatsoever supplied by the Department along with the tender
documents are meant to serve only as guide for the tenderers while tendering and
the Department accepts no responsibility whatsoever either for the accuracy of

data or for their comprehensiveness.

Signature of Contractor No. of Corrections Solapur University Solapur




Page 29 of 107

10.0 The quarries for extraction of metal, murum etc. provided in the sanctioned estimate
are as per survey conducted by the Department. The Contractor should however
examine these quarries and see whether full quantity of materials required for
execution of the work strictly as per specification are available in these source before
quoting the rates. In case the materials are not available due to reasons whatsoever,
the contractor will have to bring the materials from any other source with no extra cost
to University. The rates quoted, should therefore be for all leads and lifts from
wherever the materials are brought at site of work and inclusive of royalty to be paid to

the Revenue Department by the Contractor.

11.0 POWER OF ATTORNEY:
If the tenderers are a firm or company, they should in their forwarding letter mention the

names of all the partners together with the name of the person who holds the power of
Attorney, authorizing him to conduct all transactions on behalf of the body, along with
the tender.

12.0 The contractor or the firms tendering for the work shall inform the Department if they
appoint their authorized Agent on the work.

13.0 No foreign exchange will be released by the Department for the purchase of plants and
machinery for the work by the Contractor.

14.0 Any dues arising out of contract will be recovered from the contractor as arrears of Land
Revenue, if not paid amicably. Moreover, recovery of University dues from the
Contractors will be affected from the payment due to the Contractor from any other
University works under execution with them.

15.0 All pages of tender documents, conditions, specifications, correction slips etc. shall be
initialled by the tenderer. The tender should bear full signature of the tenderer, or his

authorized power of Attorney holder in case of a firm.

16.0 The Income Tax at 2.00 % including surcharge or percentage in force from time to time or
at the rate as intimated by the competent Income Tax authority shall be deducted from
bill amount whether measured bill,advance payment or secured advance.

17.0 The successful tenderer will be required to produce, to the satisfaction of the specified
concerned authority a Valid concurrent license issued in his favour under the
provisions of the Contract Labour (Regulation and Abolition) Act 1970 for starting the
work. On failure to do so, the acceptance of the tender shall be liable to be withdrawn
and also liable for forfeiture of the earnest money.

18.0 The tenderer shall submit the list of apprentices engaged by the Contractor under

Apprentice Act.
19.0 VALIDITY PERIOD
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The offer shall remain open for acceptance for minimum period of 60 days from the
Date of opening of Envelope No.2 (Financial Bid) and thereafter until it is withdrawn by
the contractor by notice in writing duly addressed to the authority opening the tender
and sent by Registered Post Acknowledgment due.

20.00 After completion of the e-tendering process, the successful bidder will have to submit
the hard copy of downloaded tender document and drawings duly signed on each page
by the contractor or his authorised signatory. The tender should bear full signature of
the tenderer, or his authorized power of attorney holder in case of Firm.

21.0 Contractor shall submit a certificate to the effect that “ All the payments to the labour
/Staff are made in the bank accounts of staff linked to Unique ldentification Number
(AADHAR CARD).” The certificate shall be submitted by the contractor within 60 days
from the commencements of contract. If the time period of contract is less than 60 days
then such certificates shall be submitted within 15 days from the date of

commencements of contract.
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Details of works of similar type and
magnitude carried out by the Contractor
Name of the

tenderer :
Name of Cost of Stipulated date of  Actual date
Sr.No. work work Date of period of Remarks
starting of completion completion
SPECIMEN FORM
Signature of Contractor No. of Corrections
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ARTICLES OF AGREEMENT

( This document should be on Original Stamp Paper of Rs. 100/- not on Xerox
copy )

(On Stamp Paper of worth Rs. 100/-)

This Agreement of Hire of Machinery made and executed at on this, the
day of the month of 200 .

BETWEEN :

1) Shri. / M/s

A Sole Trading concern Pvt. Ltd. Co. / Public Ltd. Co. / Partnership Firm
registered under the provisions of respective Acts in force and having his /their Office situated.

Whois a,

i) Sole Proprietor of the above mentioned concern.

ii) Partner of the above mentioned partnership firm.

iii) Holder of power attorney of the above mentioned firm, University

Director or Manager of the above mentioned Company as approved by
the present Board of Director of the above mentioned Company.

Hereinafter for the sake of brevity referred to as " The Owner " ( which expression shall,
unless it be repugnant to the meaning of context thereof, mean and included the firm of all
partners of the Firm, the company at material time and their successors).

Party of the First Part

AND

2) Shri. | M/s

A Sole Trading concern Pvt. Ltd. Co. / Public Ltd. Co. / Partnership Firm
registered under the provisions of respective Acts in force and registered University
contractors registered in appropriate Class with University of Solapur Having his / their

office situated at and managed by Shri.
Whois a,
i) Sole Proprietor of the above mentioned concern.
ii) Partner of the above mentioned partnership firm.
iii) Holder of power attorney of the above mentioned firm, University

Director or Manager of the above mentioned Company.

Hereinafter for the sake of brevity referred to as " The Hirer " ( which expression shall,
unless it be repugnant to the meaning of context thereof, mean and included the firm of all
partners of the Firm, the company at material time and their successors).

Party of the Second Part
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Where in the party of the first part herein is an absolute owner of the

Name of Machine/s
And substantiate or establish it the documentary evidence in token of voucher enclosed.
Where as party of the second part herein is a registered University Contractors as stated in
appropriate Class with University of Solapur.

AND where as the party of the second part is or is likely to submit the tender for
University Engineer /

University Engineer,

AND WHERE AS the party of the second part intends to use the machinery of the said
work as is being stipulated by the Department and desirous of taking the one /s on the monthly
hire charges basis.

AND WHERE AS the party of the first part , is desirous of giving machinery on hire
charges basis to the party of second part.

AND WHERE AS to these presents are desirous of recording the terms and of the
agreement , reduce the same to writing.

Now therefore, this articles of agreement witnesseth as under :
One /s to be hired.

It is hereby agreed between the parties to these presents that

Name of Machine / s
Of the second part has agreed to pay an amount of Rs. to the party
of the first part on account of monthly wages of the machine /s as detailed below at the end of
each month.

The party of Second part shall also pay an amount of Rs. as interest
deposit to the party of the first part at the time of intimation in writing. This deposit
shall either be refunded by the First Part
to the party of the Second Part or shall be adjusted in the final of the hire charges of the
machine /s .

Name of Machine Monthly rate of hire charges.
Date of Hire :

It is hereby expressly declared by the parties to the presents that the machine /s shall
be hired on and from the date of commencement of the work being awarded or that would be
awarded by the University Engineer,
to the party of the second part herein.

3. It is hereby agreed by and between the parties to these presents that instant agreement
shall remain in force from the date of hire as specified in Clause -2 above to the date of either
completion of the work in question or six months from the date of hire whichever period
expires later.

4, Possession :
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The party of the first part has agreed to deliver the possession of the machine /s that
would be hired as described in Clause one above in good working condition along with its
operational crew and all the necessary accessories of the machine / s being hired to the party
of the second part within eight days from the date of intimation in writing given by the party of
the second part to the party of the first part.

5. Mode of payment :

Monthly hire charges of the machine /s as specified in Clause one above shall be paid
by the party of the second part as on the last day of each month by issuing a crossed Account
Payee Cheque or Crossed Account Payee Demand Draft.

6. Repairs and Maintenance :

It is hereby agreed by the party of the first part that it shall bear all day to day expenses
of the machine /s on account of fuel, oil and lubricants, operations, maintenance and repair
charges during the currency of the period for which machine/s let out on hire charges to the
party of the second part. It is further agreed that if the party of the second part spends on the
operations, repairs and maintenance for the machine /s hired by it, the party of the second part
has every right to deduct the said amount from the monthly hire charges payable to the party
of the first part.

7. The party of the first part shall always keep the machine /s in good working conditions
that are given on hire charges basis to the party of the second part. It is further agreed that the
day spend on repairs and maintenance shall be excluded for the purpose of calculating the
monthly hire charges.

8. The party of the second part shall have right to deduct the Income Tax at source at the
prescribed rate of the provisions of Income Tax Act as ordered by the University of India, are
applicable.

In Testimony where of the parties to these present have set and subscribed their
respective signatures on the day, month and year herein above written.

Party of the First Part Party of the Second Part
Signed Executed Signed Executed

and delivered for and on and delivered for and on
behalf of behalf of

Shri./ M/s Shri. /M/s

In presence of :

1) AFFIRMED AND EXECUTED
2) BEFORE ME
NOTARY
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(On Stamp Paper of worth Rs. 100/-)

MODEL FORM OF BANK GUARANTEE BOND

In consideration of the Governor of Maharshtra ( hereinafter referred to as “ The University”)
having agreed to exempt ( hereinafter referred to as “ The
Contractor”) from depositing with the University in cash the sum of Rs.

(Rupess only) being the security deposit
payable by the Contractor to the University under the terms and conditions of the agreement
dated the day of and made between the University of the one part
and the Contractor of the other part (hereinafter referred to as “the said agreement”) for
as security for the obserVnce and performance by the Contractor of the
terms and conditions of the said agreement, on the contractor furnishing to the University a
guarantee in the prescribed form of scheduled bank in India being in fact these present in the

like sum of Rs. ( Rupees
only). We BANK / LIMITED
registered in India under Act and having one of our local Head Office at
do hereby :
1. Guarantee to the University :
a) Due performance and obserVnce by the Contractor of the terms, covenants and

conditions on the part of the Contractor contained in the said agreement, AND

b) Due and punctual payment by the Contractor to the University of all sums of money,
losses, damages, cost charges, penalties and expenses payable to the University by
the Contractor under or in respect to the said agreement

2. Undertake to pay to the University on demand and without demur and notwithstanding
any dispute or disputes raised by the Contractor(s) in any suit or proceeding filed in any court
of tribunal relating thereto the said sum of Rs.

( Rupees only) or such less sum may be
demanded by the University from us our liability hereunder being absolute and unequivocal
and agree that .

3.a) The guarantee herein contained shall remain in full force and effect during the subsistence
of the said agreement and that the same will continue to be enforceable till all the dues of the
University under or by virtue of the said agreement have been duly paid and its claims satisfied
or discharged and till the University certifies that the terms and conditions of the said
agreement have been fully , properly carried out by the Contractor.

b) We shall not be discharged or released from the liability under this guarantee by
reasons of

i) any change in the constitution of the bank or the Contractor or ;

i) any arrangement entered into between the University and the Contractor with or

without our consent ;

iii) any forbearance of indulgence shown to the Contractor ;
iv) any Vriation in the terms covenant or conditions contained in the said agreement ;
V) any time given to the Contractor or ;
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vi) any other conditions or circumstances under which, in law , a surety would be
discharged.
c) Our liability hereunder shall be joint and several with that of the Contractor as if we
were principal debtors in respect of the said sum of Rs. ( Rupees
only) and
d) We shall not revoke this guarantee during its currency except with the previous

consent in writing of the University.

IN WITNESS WHEREOF the common seal of has been hereunto

affixed this day of 20 . The common seal of
was pursuant to the resolution of the Board of Directors of the Company

dated the day of herein affixed in the presence of

1.

2,

Signature of Contractor No. of Corrections Solapur University Solapur




Page 40 of 107

NAME OF WORK : Replacing of Roofing sheet in Punyashlokk ahilyadevi
holkar Solapur University, Solapur

DECLARATION OF THE CONTRACTORS

I/We hereby declare that I/we have made myself /ourselves thoroughly conversant with the sub-
soil conditions, the local conditions regarding all materials ( such as stone, murum, sand , etc.)
and labour of which I/we have based my/our rates for this work. The specifications, conditions,
bore results and lead of materials on this work have been carefully studied and understood by
me/us before submitting this tender. /We undertake to use only the best materials approved by
the Solapur University Solapur or his duly authorised assistant, before starting the work and to

abide by his decision.

I/We hereby further declare that my/our tender is unconditional in every manner or whatsoever

in nature.

I/We hereby undertake to pay the labourers engaged on the work as per Minimum Wages Act,

1948 applicable to the zone concerned.

TO BE FILED BY THE CONTRACTOR

I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We further

undertake to enter into contract in regular “B-1” form in Solapur University Solapur.

Name and Signature of the Contractor(s) / Power of attorney holder with
complete address.
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GENERAL DESCRIPTION AND SCOPE OF WORK

Name of Work :- Replacing of Roofing sheet in Punyashlokk ahilyadevi
holkar Solapur University, Solapur

Preface :- GENERAL DESCRIPTION & SCOPE OF WORK

Replacin?‘of Roofing sheet in Punyashlokk ahilyadevi
olkar Solapur University, Solapur

Scope of Work The works is located above 10.00 KM above from Solapur City :-

1 ExcaVtion
2 R.C.C. Works

3 B.B.Masonary & Plastering

4 Flooring
5 Doors & Windows
6 Internal & External Colouring
7 Miscelleneous Items
Estimate Rate :- Government of Solapur, Public Works Department, Schedule of Rates

- 2018-19 is used.

Site of Work :- The Work is located in Solapur University Dist-Solapur

Climate - The work is located in hot but good climate. The average rain fall is
about 500 mm. The normal temperature in day time is about 300 to 400
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FORM B-1

PERCENTAGE RATE TENDER AND CONTRACT

FOR WORKS
DEPARTMENT : PUNYASHLOK AHILYDEVI HOLKAR SOLAPUR
DIVISION UNIVERSITY, SOLAPUR

: ENGINEERIGN SECTION, SUS

NAME OF WORK : Replacing of Roofing sheet

in Punyashlokk ahilyadevi
holkar Solapur University,
Solapur

General Rules and Directions for the Guidance of Contractors

1. All works proposed to be executed by contract shall be notified in a form of invitation to
tender passed on a board hung up in the office of the University Engineer and signed by the
University Solapur . This form will state the work to be carried out as well as the date for
submitting and opening tenders, and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender and the amount of security deposit to
be deposited by the successful tenderer, and the percentage, if any, to be deducted from bills.
It will also state whether a refund of quarry fees, royalties, dues and ground rents will be
granted. Copies of the specifications, designs and drawings, estimated rates, scheduled rates
and any other documents required in connection with the work shall be signed by the
University Engineer for the purpose of identification and shall also be open for inspection by
contractors at the office of the

University Engineer, Solapur University Solapur during office hours.

Where the works are proposed to be executed according to the specifications
recommended by a contractor and approved by a competent authority on behalf of the
Governor of Solapur such specifications with designs and drawings shall form part of the
accepted tender.

2. In the event of the tender being submitted by a firm, it must be signed by each partner
thereof, and in the event of absence of any partner, it shall be signed on his behalf by a person
holding a power of attorney authorizing him to do so.

the

2(A) i) The contractor shall pay along with a tender the sum of Rs. 24893/- as and by

way of earnest money. The Earnest money shall be paid via Online using NEFT /RTGS or
Payment Gateway mode in favour of University Engineer, Solapur . The said amount of earnest
money shall not carry any interest what so ever. (Am Tended vide G.R. PW Department’s
Corrigendum No. CAT-1073/16967-D-3, dated 14/5/1976.)

ii) In the event of his tender being accepted, subject to the provisions of Sub-clause (iii) below,
the said amount of earnest money shall be appropriated toward the amount of security deposit
payable by him under conditions of General Conditions of Contract.
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iii) If, after submitting the tender, the Contractor withdraws his offer or modifies the same,
or if, after the acceptance of his tender the Contractors fails or neglects to furnish the balance
of security deposit without prejudice to any other rights and powers of the University,
hereunder, or in law, University shall be entitled to forfeit the full amount of the earnest money
deposited by him.

iv) In the event of his tender not being accepted, the amount of earnest money deposited
by the contractor shall, unless it is prior thereto forfeited under the provisions of Sub-clause
(iii) above, be refunded to him on his passing receipt there for. (Amended vide G.R., B &C
Department’s No. CAT 1272/44277-C, dated 3/3/1973.)

3. Receipts for payments made on account of any work, when executed by a firm, should
also be signed by all the partners except where the contractors are described in their tender as
firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or
by some other person having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form stating at what
percentage below or above the rates specified in Schedule ‘B’ (Memorandum showing items of
work to be carried out ) he is willing to undertake the work. Only one rate or such percentage of
all the estimated rates/scheduled rates shall be named. Tenders which propose any alteration
in the work specified in the said form of invitation to tender, or in the time allowed for carrying
out the work, or which contain any other conditions of any sort will be liable to rejection. No
printed form of tender shall include a tender for more than one work, but if Contractor who
wish to tender for two or more works shall submit a separate tender for each. Tender shall
have the name and the number of work to which they refer written outside the envelope.

5. The University Engineer or his duly authorised assistant shall open tenders in the
presence of the Contractors who have submitted their tender or their representatives who may
be present at the time and he will enter the amounts of the several tenders in comparative
statements in a suitable form. In the event of a tender being accepted, the Contractor shall, for
the purpose of identification, sign copies the specifications and other documents mentioned in
Rule1. . In the event of a tender being rejected, the Divisional Officer shall refund the amount of
earnest money deposited by the contractor online.

6. The officer competent to dispose off the tenders shall have the right of rejecting all or
any of the tenders.

7. No receipt for any payment alleged to have been made by a Contractor in regard to any
matter relating to this tender or the contract shall be Valid and binding on the University unless
it is signed by the University Engineer.

8. The memorandum of work to be tendered for and the Schedule of materials to be
supplied by the Department and their rates shall be filled in and completed by the office of the
University Engineer before the tender form is issued. If a form issued to an intending tenderer
has not been so filled in and completed, he shall request the said office to have this done
before he completes and delivers his tender.

9. All works shall be measured net by standard measure and according to the rules and
customs of the Department and their rates shall be without reference to any local custom.

10. Under no circumstances shall any Contractor be entitled to claim enhanced rates for
items in this contract.
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11. Every registered Contractor should produce along with his tender certificate of
registration as approved Contractor in the appropriate class and renewal of such registration
with date of expiry.

12. All corrections and additions or pasted slips should be initialed.

13. The measurements of work will be taken according to the usual methods in use in the
Department no proposals to adopt alternative methods will be accepted. The University
Engineer’s decision as to what is “the usual method in use in the Department” will be final.

14. A tendering Contractor shall furnish a declaration along with a tender showing all
works for which he has already entered into contract, and the Value. of the work that remains
to be executed in each case on the date submitting the tender.

15. Every tenderer shall furnish along with the tender, information regarding the Income
Tax Circle or Ward of the District in which he is assessed to Income Tax, the reference to the
number of the assessment and the Assessment Year and a Valid Income Tax Clearance
Certificate or True Copy thereof duly attested by Gazetted Officer. Permanent Account Number
(PAN) No.

16. In view of the difficult position regarding the availability of foreign exchange, no foreign
exchange would be released by the Department for the purchase of plant and

machinery required for the execution of the work contracted for (GCD/PWD/CFM/1058/62517 of
26.5.1959).

17. The Contractor will have to construct shed for storing controlled and Vluable materials
issued to him under Schedule ‘A ‘ of the agreement, at work site, having double locking
arrangement. The materials will be taken for use in the presence of the Department person. No
materials will be allowed to be removed from the site of works.

18. The Contractors shall also give a list of machinery in their possession and which they
propose to use on the work in the form of Statement No. Il.

19. Every registered Contractor should furnish along with the tender a statement
showing previous experience and technical staff employed by him , in the Form No. V.

20. Successful tenderer will have to produce to the satisfaction of the accepting authority a
Valid and current licence issued in his favour under the provisions of Contract Labour (
Regulation and Abolition) Act, 1973 before starting work failing which acceptance of the tender
will be liable for withdrawal and earnest money will be forfeited to the University. (Reference
University of Solapur, Irrigation & Power Department’s letter No. LAB 1076/1181/(666E-(17),
dated 8/9/1976).

21. The Contractor shall comply with the provisions of Apprentices Act, 1961 and the rules
and the orders issued thereunder from time to time. If he fails to do so, his failure will be
breach of the contract and the University Engineer, may in his discretion cancel the contract.
The contractor shall also be liable for any pecuniary liability arising on account

of any violation by him of the provisions of the Act.
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TENDER FOR WORKS

* In figures as memora
well as in words.

ndum within the time specified in such memorandum

1. I/We hereby tender for the execution, for the Governor

of Solapur (hereinafter and hereinafter referred to as “ University “
of the work specified in the underwritten
at ( percent|
below/above) the estimated rates entered in ‘Schedule — B’ (
memorandum showing items of works to be carried out ) and in
accordance in all respects with the specifications, design,
drawings, and instructions, in writing referred to in Rule-1
hereof and in Clause-12 of the annexed conditions  of the
contract and agree that when materials for the works are
provided by the University such material the rates to be paid
for them shall be as provided in Schedule “A” hereto.

MEMORANDUM

(a) if several sub-
works are

included they
should be detailed

in a separate list

(a) General Description — “Replacing of Roofing sheet in
Solapur University, Solapur "

(c) The amount of

earnest money to

(b) Estimated Cost

be deposited shall Total for Civil Work Rs 8,00,950/
be in accordance
with the
provisions of| (c) Earnest Money Rs 10,000/
paras 206 and 207
of the M.P.W.
(d) This deposit (d) Security Deposit
shall be in

. i) Cash ( Notless than the Rs 16,019/
accordance with
paras 213 and 214 amount of Earnest Money.
:nfanu atlr_'e M.P-W. i) To be deducted fromthe  Rs 16,019/

from current bills. |
Total Security Deposit Rs 32,038/

(e) This  percent (e) Percentage, if any, to be
where no security deducted from bills so as to
deposit is taken, make up the total amount
will Very from 5 required as security deposit 4% Percent
percent to 10
percent according

Signature of the Contractor
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to the

requirement of the

by the time, half the work, as
measured by the costs, is done.

case where
security deposit is
taken se¢ not 1 to
clause 1 of
conditions of
contract
(f) Time allowed for the work from

(f) Give Schedule the date of written order to commence -
where necessary 08Calendar Months.( Eight Calendar
showing | dates by Months) ( Including Monsoon)
which ihe Various
items re to be
completed.

2, I/We | agree that the offer shall remain open for

Signatu

acceptance for a minimum period of 60 days from the date fixed for

opening the same

and thereafter until it is withdrawn by me/us by

notice in writing
tenders and sent
the office of s

duly addressed to the authority opening the

by registered post A.D. or otherwise delivered at

uch authority. Treasury/ Bank Challan No.
and date

or Term Deposit Receipt for a period of one year

receipt no. and date

Rs.

In respect to the sum of
(in words -

)

representing the eprnest money is herewith forwarded.

The amount

be liable to be forT
t

the stipulations

of earnest money shall not bear interest and shall
ited to the University should I/We fail to (i) abide
keep the offer open for the period mentioned

by the Engineer
item (d) of the
within the time lim
Conditions of Co
adjusted towards
desired by me/us
been forfeited as

above or (i) Sign E

3.

|/WeJ

nd complete the contract documents as required
nd furnish the security deposit as specified in
emorandum contained in paragraph (1) above
it laid down in clause (1) of the annexed General
ntract. The amount of earnest money may be
the security deposit or refunded to me/us if so

Jn writing unless the same or any part thereof has

foresaid.

have secured exemption from payment of

earnest money after executing the necessary bond in favor of the

University, a true |copy of which is enclosed herewith should any

re of Contractor

occasion for forfeijture of earnest money of this works arise due to
failure on my/ our part to (i) abide by the stipulations to keep the
offer open for the period mentioned above or (ii) sign and complete
the contract doguments and furnish the security deposit as
specified in item (d) of the memorandum contained in paragraph (a)
above within the time limit laid down in clause

(a) of the annexed General Conditions of Contracts, the amount
payable by me/us |may, at the option of the Engineer, be recovered
out of the amount deposited in lumsum for securing exemption in
so far as the same may extend in terms
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of the said bond and in the event of the deficiency out of any other
contract or transaction of any nature whatsoever or otherwise.

4. Should this tender be accepted I/We hereby agree to
abide by and full fill all the terms and provisions of the conditions
of Contract annexed hereto so far as applicable and in default
thereof to forfeit and pay to the University the sums of money
mentioned in the said conditions.

*Amount to be
specified in words

and figures.

*Strike out (a) if
no cash security
deposit is to be
taken.

# Signature of
Contractor before
submission of
tender.

Signature of
Witness to
contractor’s
signature.

Receipt No. Dated
from the University Treasury or Sub-
Treasury at in respect of sum of
Rs.* /- ( In words
)

Is herewith forwarded representing the earnest money (a0 the
Value. of which is to be absolutely forfeited to the University

should /We  not deposit the full amount of security deposit
specified in the above memorandum in accordance with clause

1 (A) of the said Conditions of Contract otherwise the said
Conditions of Contract otherwise the said amount of Rs
/- ( In words
) shall be

refunded.
Contractor

Address

Dated : The day of __ 200__

(Witness ) :$
Address :

(Occupation)

The above tender is hereby accepted by me for and on behalf of
the Solapur University

Signature of the
officer by whom
accepted.

Dated day of 200

Registrar, Solapur University

Signature of Contractor
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CONDITIONS OF CONTRACT

Security Deposit

UNIVERS|TY
Resolutian
CAT/1087/CR-

94/Bldg.2|dt.14-6-
89

Security deposit
UNIVERS|ITY

Resolutian
CAT/1087/CR-94/
Bldg2 dated 21-6-
2004

Clause -1 — The person/persons whose tender may be accepted

(hereinafter called

the contractor, which expression shall unless

excluded by or repugnant to the Context include his heirs,

executors, admin
days(which may
concerned up to 1
do so ) of the r
acceptance of his
cash of Universit
Engineer (if depo
sufficient which w
in the tender or (B
any payment of hi
such sum as will
so payable such d
security deposit.)
Contractor deposi
contemplated at (
deposited shall n
estimated paymen
contract to make U
deducting
aforesaid until the
u. All compensatidg

Contractor to University

deducted
security deposit o

strators, assigns) shall (A) within ten
e extended by the University Engineer
days if the University Engineer thinks fit to
ceipt by him of the notification of the
ender deposit with University Engineer in
securities endorsed to the University
ited for more than 12 months) of the sum
Il make up the full security deposit specified
( permit University at the time of making
for work done under the contract to deduct
mountto 4 ___ * percent of all moneys
ductions to be held by University by way of
Provided always that in the event of the
ing a lump sum by way of security deposit as
) above, then and in such case, if the sum so
tamountto 4  percent of the total
to the contractor for work done under the
p the full amount of ___4  percent by
sufficient sum from every such payment as last
full amount for the security deposit is made
n or other sums of money payable for the
under terms of his contract may be
from or paid by the sale of sufficient part of his
I from the interest arising therefrom, or from

any sums which m

ay be due or may become due by University

to the Contractor under any other contract or transaction of any

nature on any account whatsoever

security  deposi

and in the event of his

being reduced by reason of any such

deduction or sale as aforesaid, the Contractor shall within ten
days thereafter make good in cash or University securities

endorsed as afore
deducted from or

aid any sum or sums which may have been
referred to, when paid in cash may at the cost

of the depositor, lj’e converted into interest bearing securities

provided that the

T
insurance compan
no.CCM/PWD/CAT|
security deposit
Specified
accepted shall be
cancelled and le
recovery of the
lodged by a Con
payment o
agreed to maintai
is not over, only 5

epositor has expressly desired this in writing.

he security deposit will not be accepted in forms of
y bonds. As per University orders contained in
4250 dated 27.12.1956. If the amount of the

to be paid in a lump sum within the period
t (A) above is not paid the tender/contract already
onsidered as
al steps taken against the Contractor for
mounts. The amount of security deposit
ractor shall be refunded along with the
final bill, if the date upto which the Contractor has
the work in good order is over, if such date
% amount of security deposit shall be

refunded along with the payment of the final bill. The amount of

the security deposit retained by the University shall be released
after expiry of period upto which the Contractor has agreed to
maintain the work|in good order is over. In the event of he

Signature of the Contractor No. Jf Corrections
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Contractor failing or neglecting to complete rectification work
within the period upto which the Contractor has agreed to maintain
the work in good order, then subject to provision of Clauses 17 and
20 hereto the amount of security deposit retained by University
shall be adjusted towards the excess cost incurred by the
Department on rectification work

* Note: This will be the same percentages as that in the tender at

(e)

Compensation for
Delay

Clause 2 — The time allowed for carrying out the work as
entered in the tender shall be strictly observed by the
Contractor and shall be Strictly observed by the Contractor and
shall be reckoned from the date on which the order to
commence work is given to the Contractor. The work shall
throughout the stipulated period of the contract be proceeded
with, with all due diligence (time being deemed to be the
essence of the contract on the part of the Contractor ) and the
Contractor shall pay as compensation an amount equal to one
percent of such smaller amount as the University Engineer
(whose decision in writing shall be final) may decide of the
amount of the estimated cost of the whole work as shown by
the tendered for everyday that the work remains un-
commenced or unfinished after the proper dates. And further to
ensure good progress during execution of the work, the
Contractor shall be bound, in all cases in which the time
allowed for any work exceeds one month to complete.
The Program me for completion of work is attached in form of
bar chart on page No._ __. The contractor is supposed to
carryout the work and keep the progress as per bar chart on
page No. . The contractor should complete the work as per
phase period given below, which is arrived from the bar chart.

1/4™" of the work in ~ 1/4™  * of the time

Y. of the work in Y2 ** of the time

3/4™ of the work in ~ 3/4™ ** of the time
Full work to be completed in 08 (Eight) Calendar months
(including monsoon )
**  Note : The quantity of the work to be done within a particular
time to be specified shall be fixed and inserted in the blank space
kept for the purpose by the Officer competent to accept the
contracts after taking into consideration the
circumstances of each case and abide by the program me of details
process laid down by the University Engineer.
The following proportion will usually be found suitable In %, ', %
of the time.

Reasonable progress of earth work 1/6 , 1/2, 3/4 of the total
Value. of the work to be done.

Reasonable progress of masonry 1/10, 4/10, 8/10 of the total
Value. of the work to be done.
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In the event of the Contractor failing to comply with these
conditions he shall be liable to pay as compensation an amount
equal to one percent or such smaller amount as the University
Engineer ( whose decision in writing shall be final ) may decided of
the said estimated cost of the whole work for every day that the due
quantity of work remains incomplete provided always that the total
amount of compensation to be paid under the provisions of this
clause shall not exceed 10 percent of the estimated cost of the
work as shown in the tender. University Engineer should be the
final authority in this respect, irrespective of the fact that tender is
accepted by University Engineer

Action when whole Clluse 3 — In any case in which under any clause of this of security
deposit contract of the Contractor shall have rendered himself liable to

is forfeited. pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case
of abandonment of the work owing to serious illness or death of the
Contractor or any other causes, the University Engineer, on behalf
of the Governor of Solapur shall have power to adopt any of the
following courses, as he may deem best to the interest of
University.

a) To rescind the contract (for which recession notice in writing to
the Contractor under the hand on University Engineer shall be
conclusive evidence ) and in that case the security deposit of the
Contractor shall stand forfeited and be absolutely at the disposal of
the University.

b) To carry out the work or any part of the work departmentally
debiting the Contractor with the cost of the work, expenditure
incurred on tools and plant, and charges of

additional supervisory staff including the cost of work-

charged establishment employed for getting unexecuted part
of the work completed and crediting him with the Value. of the

work done departmentally in all respects in the same manner

and at the same rates as if it had been carried out by the

Contractor under the terms of his contract. The certificate of the
University Engineer as to the costs and the other allied
expenses so incurred and as to the Value. of the work so done

departmentally shall be final and conclusive against the
Contractor.
c) To order that the work of the Contractor be measured up

and to take such part thereof as shall be unexecuted, out of
his hands and to give it to another Contractor to complete,
in which case all expenses incurred on advertisement for
fixing a new contracting agency, additional supervisory staff
including the cost of work-charged establishment and the
cost of the work executed
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by the new contract agency will be debited to the contractor
and the Value. of he work done or executed through the new
contractor shall be credited to the contractor in all respects
and in the same manner and at the same rates as if it had
been carried out by the

Contractor under the terms of his contract. The certificate of
the University Engineer as to all the costs

of the work and other expenses as aforesaid for or in getting
the unexecuted work done by the new contractor and as to
the Value. of the work so done shall be final and conclusive
against the Contractor.

In case the contract shall be rescinded under clause ( a)
above the Contractor shall not be entitled to recover or be
paid, any sum for any work therefore actually performed by
him under this contract unless and until the University
Engineer shall have certified in writing the performance of
such work and the amount payable to him in respect thereof
and he shall only be entitled to be paid the amount so
certified. In the event of either of the courses referred to in
Clause (b) or (c) being adopted and the cost of work
executed departmentally or through a new contractor and
other allied expenses

exceeding the Value. of such work credited to the
Contractor, the amount of excess shall be deducted
from money due to the Contractor, by University under
the contract or otherwise howsoever or from his security
deposit or the sale proceeds thereof provided , however
that the Contractor shall have no claim against
University even if the certified Value. of the work done
departmentally or through a new contractor exceeds the
certified cost of such work and allied expenses, provided
always that whichever of the three courses mentioned in
clauses (a), (b) or (c) is adopted by the University|
Engineer, the Contractor shall have no claim to
compensation for any

loss sustained by reason of his having purchased, or procured
any materials, or entered into any engagements or made any
advances on account of, or with a view to the execution of the
work or the performance of the contract.

Action when the
progress of any
particular portion
of the work is

unsatisfactory.

Clause 4- If the progress of any particular portion of the work

is unsatisfactory, the University Engineer shall not
withstanding that the general progress of the work is in
accordance with the conditions mentioned in clause 2, be
entitled to take action under clause 3(b) after given the
Contractor 10 days notice in writing. The contractor will

have no claim for compensation, for any loss sustained by him
owing to such action.

Contractor
remains liable to
pay compensation

Clause 5 - In any case in which any of the powers conferred

upon the University = Engineer by clause 3 and 4 hereof shall
have become exercisable and the same shall not been
exercised, the non-exercise thereof shall not constitute a waiver
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if action not taken
under Clguses 3 &
4

Power to ftake
possession of or
require Remo VI of
or sale
contractar’s plant.

of any of the conditions hereof and such powers shall
notwithstanding be excisable in the event of any future case of
default by the Contractor for which under any clauses hereof he
is declared liable to pay compensation amounting to the whole

of his security deposit and liability of the Contractor for past

and future compensation shall remain unaffected. In the event

of the University Engineer taking action under sub-clause (a)
or (c) of clause 3, he may, if he so desires, take possession of

all or any tools and plants, material and stores , in or upon the

work or the site thereof or belonging to the Contractor or

procured by him and intended to be used for the execution of

the work or any part thereof, paying or allowing for the same in
account at the contract rates, or in the case of contract rates

being applicable at current market rates, to be certified by the
University Engineer whose certificate thereof shall be final. In

the alternative, the University Engineer may after giving notice

in writing to the Contractor or his clerk of the work, foreman or
other authorized agent require him to remove such tools and

plants material or stores, from the premises within a time to be
specified in such notice, and in the event of the Contractor

failing to comply|with any such requisition, the University
Engineer may rempve them at the Contractor’s expense or sale
them by auction or Private sale on account of the Contractor
and his risk in all Tespects, and the certificate of the University
Engineer as to the|expense of any such Remo VI and the amount

of the proceeds and expense of any such sale shall be final and
conclusive against the Contractor.

Extensign of time

Clause 6 - If the Cpntractor shall desire an extension of the

time for completion of work on the ground of his having been
unavoidably hindered in its execution or on any other grounds,
he shall apply in writing to the University Engineer before the
expiration of the period stipulated in the tender or before the
expiration of 30 days from the date on which he was hindered
as aforesaid  or pn which the cause for asking for extension
occurred, whichever is earlier and the University Engineer or in
the opinion of University Engineering as the case may be if in
his opinion, there were reasonable grounds for granting an
extension, grant such extension as he thinks necessary or
proper, the decision of the University Engineer in this matter
shall be final.

Final certfficate.

Signature of Contractor

Clause 7 — On the completion of the work the Contractor shall

be furnished with a certificate by the University Engineer (
hereinafter  called the Engineer — in— charge ) ofsuch
completion, but no such certificate shall be given nor shall the
work be considered to be completed until the contractor shall
have removed from the premises on which the work shall have
been executed, all{scaffolding, surplus materials and rubbish

and shall have cleaned off, the dirt from all wood work, doors,
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windows, walls, floor or other parts of any building in or upon
which the work has been executed, or of which he may have had
possession for the purpose of executing the work nor until the
work shall have been measured by the Engineer — in — charge or
where the measurements have been taken by his subordinates until
they have received approval from the Engineer-in-charge the said
measurements being binding and conclusive against the
Contractor. If the Contractor shall fail to Comply with the

requirements of this clause as to the Remo VI of scaffolding,
surplus materials and rubbish and the cleaning of dirt on or before
the date fixed for the completion of the work the Engineer-in-charge
may at the expense of the Contractor, remove such scaffolding,
surplus materials and rubbish and dispose off the same as the
thinks fit and clean off such dirt as aforesaid and the Contractor
shall forthwith pay the amount of all expenses so incurred, but
shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the
sale thereof.

Payment on
intermediate Clause 8 — No payment shall be made for any work estimated
certificate to be to cost less than Rupees One Thousand till after the whole of
regarded as work shall have been completed and a certificate of completion
advance _given. But in the case of works

estimated to cost more then Rupees One Thousand the
Contractor shall on submitting a monthly bill therefore, be
entitled to receive payment proportionate to the part of the
work then approved and passed by the Engineer-in-charge,
whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the Contractor.
All such intermediate payments shall be regarded as a
payment by way of advance against the final payments only

and not as payments for work actually done and completed and
shall not preclude the Engineer-in-charge from requiring any
bad, unsound, imperfect or unskillful work to be removed or
taken away and reconstructed or re-erected nor shall any such
payment be considered as an admission of the due performance

of the contract or any part thereof in any respect or the
occurring ofany claim nor shall it conclude, determine or
affect in any other way the powers of the Engineer-in-charge as

to the final settlement and adjustment of the accounts or
otherwise or in any other way Vry or affect the contract. The
final bill shall be submitted by the Contractor within one month

of the date fixed for the completion of the work, otherwise the
Engineer—in-charge’s certificate of the measurements and of
the total amount payable for the work shall be final and binding

on all the parties.

Payment at| Clause 9- The rates for several items of works estimated to

reduced rates on| cost more than Rs.,1,000/- agreed to within shall be Valid only
account of items| when the items concerned is accepted as having been
of work not| completed fully in accordance with  the sanctioned
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accepted as so
completed, to be
at the discretion of

specifications. In cases where the items ofwork are not
accepted as so contemplated by the Engineer-in-charge he may
make payment on account of such items at such reduced rates

the Engineer-in-| as he may consider reasonable in the preparation of final or on

charge. account bills.

Bills to be| Clause 10 - A bill shall be submitted by the contractor in each

submitted month on or before the dated fixed by the Engineer-in-charge

monthly. for all works executed in the previous month, and the
Engineer-in-charge shall take or cause to be taken the requisite

measurements for the purpose of having the same verified and

the claim, so far as it is admissible shall be adjusted, if possible,
within ten days from the presentation of the bill. If the
Contractor does not submit the bill within the time fixed as
aforesaid, the Engineer-in-charge may depute a subordinate to
measure up the said work in the presence of the Contractor or

his duly authorized agentwhose counter signatureto the
measurement list shall be sufficient warrant, and the Engineer-
in-charge may prepare a bill from such list which shall be

binding on the Contractor in all respects.

Bills to be printed
on forms

Clause 11 - The Contractor shall submit all bills on the printed
forms to be had on application at the office of the Engineer-in-
charge. The charges to be made in the bills shall always be
entered at the rates specified in the tender or in the case of any
extra work ordered in pursuance of these conditions and not
mentioned or provided for in the tender, at the rates hereinafter
provided for such work.

Stores supplied by
University

Clause 12- If the specification or estimate of the work

provides for the use of any special description of materials to
be supplied from the stores of the Department or if itis
required thatthe Contractor shall use certain stores to be
provided by the Engineer-in-charge (such material and stores
and the price to be charged therefore as hereinafter mentioned
being so far as practicable for the convenience of the Contractor
but not so as in any way to control the meaning or effect of this
contract specified in the schedule or memorandum  hereto
annexed ) the Contractor shall be supplied with such materials

and stores, as may be required from time to time to be used by

him for the purposes of contract only and the Value. of full

quantity of the materials and the stores so supplied shall be set

off or deducted from any sums then due, or thereafter to

become due to the Contractor under the contract, or otherwise

or from the security deposit , the same of a sufficient portion
thereof shall in that case be sold for the purpose. All materials
supplied to the Contractor shall remain the absolute property of

the University and shall on no account be removed from the site

of the work, and shall at all times be open for inspection by the
Engineer — in- charge. Any such materials unused and in
perfectly good condition at the time of completion or
termination of the contract shall be returned to the
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Departmental stores if the Engineer-in-charge so requires by a
notice in writing given under his hand, but the contractor shall not
be entitled to return any such materials except with such consent
of the Engineer-in-charge so requires by a notice in writing given
under his hand, but the Contractor shall not be entitled to return
any such material except with such consent of the Engineer-in-
charge and he shall have no claim for compensation on account of
any such material supplied to him as aforesaid but remaining
unused by him or for any wastage in or damage to any such
material.

Works to be
executed in
accordance with
specifications,
drawings, orders
etc.

Clause 13- The Contractor shall execute the whole and every
part of in the most substantial and workmanlike manner, and
both as regards materials and every other respect in strict
accordance with specifications. The contractor shall also confirm
exactly, fully and faithfully to the designs, drawings and
instructions in writing relating to the work signed by the
Engineer- in — charge and lodged in his office and to which the
Contractor shall be entitled to have access for the purpose of
inspection at such office, or on the site of the work during office
hours. The contractor will be entitled to receive three sets, of
contract drawing and working drawings as well as one certified
copy of the accepted tender along with the work order free of

cost. Further copies of the contract drawings and working
drawing if required by him, shall be supplied at the rates Rs.

300/- per set of contract drawing and Rs.200/- per working

drawing except where otherwise specified.

Alteration

In specification
and designs not to
inValidate

contracts.
Rates for works
not entered in

Clause 14 — The Engineer-in-charge shall have power to make

any alterations in or additions to the original specifications,
drawings, designs, and instructions that may appear to him to

be necessary or advisable during the progress of the work, and
the Contractor shall be bound to carry out the work in
accordance with any instructions in this connection which may

be given to him in writing signed by the Engineer-in-charge
and such alteration shall not inValidate the contract, and any
additional work which the Contractor may be directed to do in
the manner above specified as part of the work shall be carried

out by the Contractor on the same conditions in all respects

tender for the main work. And if the additional and altered work
includes any class of Work includes any class of work for which
no

rate is specified in this contract, then such class of work shall be
carried out at the rates entered in the schedule of Rates of the
Division or at the rates mutually agreed upon between the)
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estimate or | Engineer-in-charge and the Contractor, whichever are lower. If
schedule of rate of the additional or altered work for which no rate is entered in
the district. the Schedule of Rates of the Division, is ordered to be carried
out before the rates are agreed upon then the Contractor shall
within seven days of the date of receipt by him of the order to
carry out the work inform the Engineer-in-charge of the rate
which it is his intention to charge for such class of work and if
the Engineer-in-charge does not agree to this rate, he shall by
notice in writing be at liberty to cancel his order to carry out
such class of work, and arrange to carry it out in such manner
as he may consider advisable provided always that if the
Contractor shall commence work
or incur any expenditure in regard thereto before the rates shall
have been determined as lastly hereinbefore mentioned, then in
such case he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or
rates as shall be fixed by the Engineer-in-charge. In the event of a
dispute the decision of the University Engineer of the Circle will be
final. Where, however, the work is to be executed according to the
designs, drawings and specifications recommended by the
Contractor and accepted by the Competent Authority the
alterations above referred to shall be within the scope of such
designs, drawings and specifications appended to the tender.
Extension of time| The time limit for the completion of the work shall be extended

in consequence of
addition

or

in the proportion that the increase in its cost occasioned by
alterations or additions bears to the cost of the original contract

alterations. work, and the certificate of the Engineer-in-charge as to such
proportion shall be conclusive.

No claim to any| Clause 15-(1) If at any time after the execution of the

payment or| contract documents the Engineer-in-charge shall for any

compensation for| reason whatsoever ( other than default on the pat of the

alteration in or| Contractor for which the University is entitled to rescinded the

restriction of| contract ) desire that the whole or any part of the work

work. specified in the tender should be suspended for any period or

carried out at
of such
shall

that the whole or part of the work should not be
all, he shall give to the Contractor a notice in writing
desire and upon the receipt of such notice the Contractor
forthwith suspend or stop the work wholly or in part as
required, after having due regard to the appropriate stage at

which the work should be stopped or suspended so as not to
cause any damage orinjury to the work already done or
endanger the safety thereof provided that the decision of the

Engineer as to the stage at which the work or any part of it
could be or could have been safely stopped or suspended shall

be final and conclusive against the Contractor. The Contractor
shall have no claim to any payment or compensation
whatsoever by reason of or in pursuance of any notice as|

Signature of Contractor
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aforesaid, on account of any suspension, stoppage or curtailment
except to the extent specified hereinafter.

2. Where the total suspension of work ordered as aforesaid
continued of a continuous period exceeding 90 days the Contractor
shall be at liberty to withdraw from the contractual obligations
under the contract so far as it pertains

No claim
compensation on
account of loss
due to delay in

supply of material
by University

to the unexecuted part of the work by giving a 10 days prior notice
in writing to the Engineer, within 30 days of the expiry of the said
period of 90 days, of such intention and requiring the Engineer to
record the final measurements of the work already done and to pay
final bill. Upon giving such notice the Contractor shall be deemed
to have been discharged from his obligation to complete the
remaining unexecuted work under his contract. On receipt of such
notice the Engineer shall proceed to complete the measurement
and make such payment as may be finally due to the Contractor
within a period of 90 days from the receipt of such notice in respect
of the work already done by the Contractor. Such payment shall not
in any manner prejudice the right of the Contractor to any further
compensation under the remaining provisions of this clause.

3. Where the Engineer required the Contractor to
suspend the work for a period in excess of 30 days at any time or
60 days in the aggregate the Contractor shall be entitled to apply to
the Engineer within 30 days of the resumption of work after such
suspension for payment of compensation to the extent of pecuniary
loss suffered by him in respect of working machinery remained idle
on the site or on the account of his having had to pay the salary or
wages of labour engaged by him during the said period of
suspension, provided always that the Contractor shall not be
entitled to any claim in respect of any such working machinery,
salary or wages for the first 30 days whether consecutive or in the
aggregate of such suspension or

in respect of any suspension whatsoever occasioned by
unsatisfactory workor anyother defaulton his part. The
decision of the Engineer in this regard shall be final and
conclusive against the Contractor.

4. In the event of -
i) Any total stoppage of work on notice from the Engineer
under sub-clause (1) in that behalf.
i) Withdrawal by the Contractor from the contractual
obligation to complete the remaining unexecuted work
under sub-clause (2) on account of continued
suspension of work a period exceeding 90 days.

iiii) Curtailment in the quantity of item or items originally
tendered on account of any alteration, omission or
substitution in the specifications, drawings, designs, or
instructions under clause 14 (1) where such curtailment
exceeds 25% in quantity and the Value. of the quantity

Signature of Contractor No. of Corrections Solapur University Solapur




Page 58 of 107

curtailed beyond 25% at the rates for the item specified
in the tender is more than Rs. 24893/-

It shall be open to the Contractor, within 90 days from the|

service of (i) the notice of stoppage of work or (ii) the notice of

withdrawal from the contractual obligations under the contact

on account of the continued suspension of work or (iii) notice

under clause 14(1) resulting in such curtailment, to produce to|

the Engineer satisfactory documentary evidence that he had

purchased or agreed to purchase material for use in the

contracted work, before receipt by him of the notice of

stoppage, suspension or curtailment and require the University

to take over on payment such material at the rates determined

by the Engineer, provided, however, that such rates shall in no

case exceed the rates at which the same was acquired by the

Contract. The University shall thereafter take over the material

so offered, provided the quantities offered, are not in excess of|

the requirements of the unexecuted work as specified in the

accepted tender and are of quality and specifications approved
by the Engineer.

No claim
compensation on
account of loss
due to delay in

supply of material
by University.

Clause 15 (A) - The Contractor shall not be entitled to claim
any compensation from University for the loss suffered by him
on account of delay by University in the supply of materials
entered in Schedule A where such delay is caused by
i) Difficulties relating to the supply of railway wagons.
i) Force majeure.
iii) Act of God.
iv) Act of enemies of the State or any other reasonable
cause beyond the control of University.
In the case of such delay in the supply of materials, University shall
grant such extension of time for the completion of the works as
shall appear to the University Engineer to be reasonable in
accordance with the circumstances of the case. The decision of the
University Engineer as to the extension of time shall be accepted as
final by the Contractor.

Time limit for Clause 16
contractor be entitled t¢

- Under no circumstances whatever shall the unforeseen claims.

> any compensation from University on

any account unless the Contractors shall have submitted claim in
writing to the Engineer — in- charge within one month of the case of
such claim occurring.

Action and
compensation
payable in case of bad
work.

Clause 17- If at any time before the security deposit or any part
thereof is refunded to the Contractor it shall appear to the Engineer-
in-charge or his subordinate in charge of the work that any work
has been executed with unsound, imperfect or unskillful
workmanship or with materials of

P.W.D. Resolution infe
1087/CR- him for the

rior quality, or that any materials or articles provided by No. CAT-
ecution of the work are unsound or of a quality 94/Bldg.-2 Dated

inferior to that contracted for, or are otherwise not in

14/6/89.
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in-charge to intimate this fact in writing to the Contractor and then
notwithstanding the fact that the work, materials or articles
complained of my have been inadvertently passed certified and
paid for, the Contractor shall be bound forthwith to rectify, or
remove and reconstruct the work so specified in whole or in part,
as the case may require or if so required shall remove the materials
or articles at his own charge and cost and in the event of his failing
to do so within a period to be specified by the Engineer — in —
charge in the written intimation aforesaid, the Contractor shall be
liable to pay compensation at the rate of one percent on the amount
of the estimate for everyday not exceeding 10 days during which
the failure so continues and in the case of any such failure the
Engineer-in-charge may rectify or remove and re-execute the work
or remove, and replace the materials or articles complained of as
the case may be at the risk and expense in all respects of the
Contractor. Should the Engineer —in-charge consider that any such
inferior work or materials as prescribed above may be accepted or
made use of, it shall be within his discretion to accept the same at
such reduced rates as he may fix there for.

Work to be open Clause 18- All works under or in course of execution or

to inspection executed in pursuance of the contract shall at all times be open

to inspection and supervision of the Engineer-in-charge and his
Contractor or| subordinates, and the Contractor shall at all times during the
responsible agent| usual working hours, and at all other times at which reasonable

to be present. notice of the intention of the Engineer-in-charge and his
subordinate to visit the works shall have been given to the
Contractor, either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the
Contractors duly authorized agent shall be considered to have
the same force and effect as if they had been given to the
Contractor himself.

Notice to be given Clause 19 - The contractor shall give not less than five day’s
before work is notice in writing to the Engineer-in —charge or his subordinate
covered up in charge of the work before covering up or otherwise placing

beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof taken
before the same is so covered up

or placed beyond the reach of measurement any work without

the consent in writing of the Engineer-in-charge or his
subordinate in charge of the work, and if any work shall be
covered up or place beyond the reach of measurement,

without such notice having been given or consent obtained the
same shall be uncovered at the Contractor’s expense, and in
default thereof no payment or allowance shall be made for
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such work or for the materials with which the same was

executed.
Contractor liable Clause 20- If during the period of 12 Months from the date of
for damage done completion as cerltified by the Engineer-in-charge pursuant to
and for clause 7 of the contractor or 18 months (Eighteen Months)
imperfections. after commissioning the work, whichever is earlier in the
opinion of the University Engineer the said work is defective in
any manner whatsoever the Contractor shall forthwith on
receipt of notice in that behalf from the University Engineer,
duly commence execution in every respect all the work that

may be necessary|for rectifying and setting right the defects
specified therein including dismantling and reconstruction of
unsafe portions strictly in accordance with and in the manner
prescribed and under the supervision of the University Engineer.

In the event of the Contractor failing or neglecting to commence
execution of the| said rectification work within the period
prescribed therefare in the said notice and/or to complete the
same as aforesaid| as required by the said notice, the University
Engineer ay get the same executed and carried out
departmentally or by any other agency at the risk, on account
and at the cost of the Contractor. The Contractor shall
forthwith on demand pay to the University the amount of such
cost, charges and expenses sustained or incurred by the
University of which the certificate of the University = Engineer
shall be final and binding on the Contractor. Such costs,
charges and expenses shall be deemed to be arrears of land
revenue and in the event of the Contractor failing or neglecting

to pay the same on demand as aforesaid without prejudice to
any other rights and remedies of the University the same may

be recovered from| the Contractor as arrears of land revenue.

The University shall also be entitled to deduct the same from
any amount which may then be payable or which may therefore
become payable by the University to the Contractor either in
respect of the said work or any other work whatsoever or from

the amount of security deposit retained by University.

The defect liabilities period in particular for water proofing
treatment and antitermite treatment ( building work ) shall be
10 years.

Contractor Clause 21- The Contractor shall supply at his own cost all
to supply|plant, material (except such special materials, if any, as may, in
ladder, accordance with tﬂ:e contract, be supplied from the P.W.D.
scaffolding, etc. stores ), plant, tools, appliances, implements, ladders, cordage,
and is liable for tackles, scaffoldinf and temporary works requisite  or proper
damages|arising for the proper execution of the work, whether in the original,
from non altered or substijtuted form, and whether included in the
provisions of light, specification or other documents forming part of the contract or
fencing etc. referred to in these conditions or not and which may be

necessary for the purpose of satisfying or complying With the
requirements of the Engineer-in — charge as to any matter as
to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with the carriage there
Signaturre of Contractor No. of Corrections Solapur University Solapur
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for to and from the work. The Contractor shall also supply without
charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works and
counting ,weighing and assisting in the measurement or
examination at any time and from time to time of the work or the
materials. Failing this the same may be provided by the Engineer-
in-charge at the expense of the Contractor and expenses may be
deducted from any money due to the Contractor under the contract
or from his security deposit or the proceeds of sale thereof, or a
sufficient portion thereof. The contractor shall provide all
necessary fencing and lights required to protect the public from
accident, and shall also be bound to bear the expenses of defense
of every suit, action or other legal proceedings, at law that may be
brought by any person for injury sustained owing to neglect of the
above precautions, and to pay any damages and costs which may
be awarded in any such suit action or proceedings to any such
person, or which may with consent of the Contractor be paid for
compromising any claim by any such person.

List of machinery in Contractor’s possession and which he
proposes to use on the work should be submitted along with the
tender.

Clause 21 (A)- The Contractor shall provide suitable scaffolds and
working platforms gangways and stairways and shall comply with
the following regulations in connection therewith-

a) Suitable scaffolds shall be provided for workmen for
all works that cannot be safely done from a ladder or
by other means.

b) A scaffold shall not be constructed, taken down or
substantially altered except:-

i) Under the supervision of a competent and
responsible person, and

i) As far as possible by competent workers
possessing adequate experience in this kind of
work.

c) All scaffolds and appliances connected therewith and
ladders shall

i) be of sound material.

i) Be of adequate strength having regard to loads

and strains to which they will be subjected, and

iii) Be maintained in proper condition.
d) Scaffolds shall be so constructed that no part thereof
can be displaced in consequence of normal use.

e) Scaffolds shall not be over-loaded and so far as
practicable the load shall be evenly distributed.
f) Before installing lifting gear on scaffolds special
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precautions shall be taken to ensure the strength and
stability of the scaffolds.

g) Scaffolds shall be periodically inspected by a
competent person.
h) Before allowing a scaffold to be used by his workmen

the Contractor shall, whether the scaffold to be used
by his workmen or not, take steps to ensure that it
complies fully with the regulations herein specified.

i) Working platform, gangway, stairways shall
i) be so constructed that no part thereof can sag
unduly or unequally.
ii) be so constructed and maintained, having regard to the
preViling conditions as to reduce as far as practicable risks of
persons tripping or slipping, and

iii) be kept free from any unnecessary obstruction.
j) In the case of working platform, gangways, working
places and stairways at a height exceeding 2 meters(
to be specified ) .
i) every working platform and every gangway shall
be closely boarded unless other adequate
measures are taken to ensure safety:

i) every working platform and gangway shall have
adequate width; and
iiii) every working platform, gangway, working place
and stairway shall be suitably fenced.
k) Every opening in the floor of a building or in a working

platform shall except for the time and to the extent
required to allow the excess of persons or the
transport or shifting of material be provided with
suitable means to prevent the fall of persons or
material.

1) When persons are employed on a rood where there is
a danger of failing from a height exceeding 2 meters (
to be specified ) suitable precautions shall be taken to
prevent the fall of persons or materials.

m) Suitable precautions shall be taken to prevent persons
being struck by articles which might fall from scaffolds
or other working places.

n) Safe means of access shall be provided to all working
plat forms and other working places.
o) The Contractor/(s) will have to make payments to

labourers as per Minimum Wages Act 1948.

Clause 21- (B) — The Contractor shall comply with the following
regulations as regards the Hoisting Appliances to be used by him:-

a) Hoisting machines and tackles, including their
attachments, anchorages and supports shall
i) be of good mechanical construction, sound material
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and adequate strength and free from patent defect, and

ii) be kept in good repair and in good working order.
Every rope used in hoisting or lowering materials or as a
means of suspension shall be of suitable quality and
adequate strength and free from patent defect.

Hoisting machines and tackles shall be examined and
adequately tested after erection on the site and before
use and be re-examined in position at interVis to be
prescribed by the University.

Every chain, ring, hook, shackle, swivel and pulley block
used in hoisting or lowering materials or as a means of
suspension shall be periodically examined

Every crane driver or hoisting appliance operator shall
be properly qualified.

No person who is below the age of 21 years shall be

in control any hoisting machine, including any scaffold
which give signals to the operator.

In case of every hoisting machine and of every chin,
ring, hook, shackle, swivel and pulley block used in
hoisting or lowering or as a means of suspension, the
safe working load shall be ascertained by adequate
means.

Every hoisting j machine and all gear referred to in
preceding regulation shall be plainly marked with the
safe working load.

)

k)

In the case of a hoisting machine having a Vriable safe
working load each safe working load and the conditions
under which it is applicable shall be clearly indicated.

No part of any hoisting machine or any gear referred to
in regulation (g) above shall be loaded beyond the safe
working load except for the purpose of testing.

Motors, gearing, transmissions, electric wiring and other
dangerous parts of hoisting appliances shall, be
provided with efficient safeguards.

Hoisting appliances shall be provided with such means
as will reduce to minimum and the risk of the accidental
descent of the load.

Adequate precaution shall be taken to reduce to a
minimum the risk of any part of a suspended load

becoming accidentally displaced.

Measurement for Clause 22- The Contractor shall not set fire to any standing prevention
of fire. jungle, trees, brushwood or grass without a written permission from the University
Engineer. When such permit is given, and also in the cases when destroying, cut or dug
up trees, brushwood, | grass etc. by fire, the Contractor shall take necessary measures
to prevent such fire spreading to or otherwise damaging surrounding property. The
Contractor shall make his own arrangements for drinking water for the
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labour employed by himand provide sanitary and other
arrangement .
Liability of| Clause 23- Compensation for all damages done intentionally

Contractor for any
damage done

or outside work
area.

in

or unintentionally by Contractor’s labour whether in or beyond
the limits of the University property including and damage
caused by the spreading of fire mentioned in Clause 22 shall
be estimated by the Engineer-in-charge or such other officer|
as he may appoint and the estimate of the Engineer —in-charge
subject to the decision of the University Engineer on appeal
shall be final and the Contractor shall be bound to pay the
amount of the assessed compensation on demand, failing
which the same will berecovered from theContractor as
damage in the prescribed in Clause1 or deducted by the
Engineer-in-charge from any sums that may be due or become
due from University to Contractor under this contract
otherwise. The Contractor shall bear the expenses
defending any action or otherlegal proceedings that may be
brought by any person for injury sustained by him owing to
neglect of precautions to prevent the spread of fire and he|
shall pay any damages and cost that may be awarded by the
court in consequence.

or|
off

Employment of
female labour

Clause 24- The employment of female laborers on works in
neighbor-hood of soldier’s barracks should be avoided as far as
possible. The contractor shall employ the labor with the nearest
employment exchange.

Work on Sunday

Clause 25- No work shall be done on a Sunday without the sanction
in writing of the Engineer-in-charge.

Work
Sublet.

not to

Contract may be
rescinded and
security deposit
forfeited for
subletting it
approVI or for
bribing a public
officer or if
contractor
becomes
insolvent.

Clause 26- The contract shall not be assigned or sublet

without the written approval of the Engineer- in- charge. And if

the Contractor shall assign or sublet his contract, or attempt to

do so, or become insolvent or commence any proceedings to
get himself adjudicated and insolvent or make any composition
with his creditors, or attempt so to do or if bribe, gratuity, gift,

loan, perquisite, reward or advantage, pecuniary or otherwise
shall either directly or indirectly be given, promised or offered

by the Contractor or any of his servants or agents toany
public officer of person in the employment of University in any

way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly

interested in the contract, the Engineer — in- charge may
thereupon by notice in writing rescind the contract, and the
security deposit of the contractor shall thereupon stand

forfeited and be absolutely at the disposal
the same consequences shall ensure
been rescinded under Clause 3thereof and in addition the
Contractor shall not be entitled to recover or be paid for any
work therefore actually performed under the contract.

of University, and
as if the contract had
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Sum Payable

way compensation
to be considered
as reasonable
compensation

without reference
to actual loss.

by

Clause 27- All sums payable by a Contractor by
compensation under any of these conditions shall be
considered as a reasonable compensation to be applied to the
use of University without reference to the actual loss or
damage sustained, and whether any damage has or has not

been sustained.

way of

Changes in the
constitution if
firm to be notified

Clause 28: In case of tender by partners any change in the
constitution of a Firm shall be forthwith notified by the
Contractor to the University —in-charge for his information.

Direction and| Clause 29- All works to be executed under the contract shall be

control of the| executed under the direction and subject to the approval in all

University respects of the University Engineer , for the time being, who

Engineer. shall be entitled to direct at what point or points and in what
manner they are to be commenced, and from time to time
carried on.

Direction and

control of the| Clause 30 (1) — Except where otherwise  specified in the

University contract and subject to the powers delegated to him by

Engineer. University under the code, rules then in the force, the decision

of the University Engineer of the Circle for the time being shall
be final conclusive and binding on all parties of the contract
upon all questions relating to the meaning of the
specifications, designs, drawings and instruction hereinbefore

mentioned and as to the quality of workmanship, or materials
used on the work, or as to any other question, claim, right,

matter or thing whatsoever, if any way arising out of, or
relating to the contract, designs, drawings, specifications,

estimates, instructions, orders, or these conditions, or
otherwise concerning the works, or the execution, or failure to

execute the same, whether arising during the progress of work,
or after the completion or abandonment thereof.

Clause 30 (2) - the Contractor may within thirty days of

receipt by him of any order passed by the University Engineer of
the Circle as aforesaid appeal against it to the Chief Engineer
concerned, with the contract work or project provided that - (a)
The accepted Value. of the contract exceeds Rs. 10 lakhs (
Rupees Ten lakhs) (b) Amount of claim is not less than Rs.1.00
lakhs ( Rupees one lakh)

Clause 30 (3) - If the Contractor is not satisfied with the order
passed by the Chief Engineer as aforesaid, the Contractor may,
within thirty days of receipt by him of any such order appeal
against it to the concerned Secretary , Solapur University
Solapur/ Irrigation Department who . if convinced that prima-

facie the Contractor's claim rejected by the University
Engineer/ Chief engineer is not frivolous and that there is some
substance in the claim of the Contractor as would merit a
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detailed examination and decision by the Standing Committee

shall put up to the
suitable decision

Standing Committee at University level for
( Vide PW Circular No. CAT-1086-CR-

110/Bldg.2, dated 7.5.1986).

Stores
European
American
manufacture to be
obtained from the
University.

of
or

Clause 31 - The (
stores all stores
manufacturer whig
thereof or in maki
connection there
writing from the E
articles elsewhere
may be supplied t¢
will be debited to
shown in the Sch
if they are not ente
debited to him at G
contract shall incl
whatsoever, whic

ontractor shall obtain from Departmental

and articles of European or American

h may be required for the work. , or any part
g up any articles required thereof or in
ith unless he has obtained permission in

ngineer-in-charge to obtain such stores and

The Value. of such stores and articles as

b the Contractor by the Engineer-in-charge
he Contractor in his account at the rates
dule in Form 'A' attached to the contract and

red in the said schedule, they shall be

ost price which for the purpose of this
ude the cost of carriage and all other expenses
h shall have been incurred in obtaining

delivery of the same at the store aforesaid.

Lump sujns in
estimate

Clause 32 - When

he estimate on which a tender is made

includes lump sums in respect of parts of the work, the

Contractor shall bL

of work involved
rates as are paya
part of the work

entitled to payment in respect of the items

r the part of the work in question at the same
le under this contract for each items, or if the

n question is not in the opinion of the

Engineer-in-charge capable of measurement, the Engineer-in-

charge may at his

discretion pay the lump sum amount entered

in the estimate and the certificate in writing of the Engineer-in-

charge shall be fin
regard to any sum
of this clause.

al and conclusive against the Contractor with

or sums payable to him under the provisions

Actions where
specifications.

no

Clause 33 - In the ¢
no such specifica
such work shall b
specifications, anc
specification, then
all respect in acco
of the Engineer-in-

case of any class of work for which there is
ions as is mentioned in Rule 1 of Form B-1

carried out in accordance with the Divisional

1 in the event of there being no Divisional

in such case the work shall be carried out in

rdance with all instructions and requirements
charge.

Definition of work

Signaturre of Contractor

Clause 34 - The ex
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or context repugn
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0. of Corrections

nt to such construction, be construct to

r works contracted to be executed under or in
act , where temporary or permanent an whether
ubstituted or additional.
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Contractor's

Clause 35 - The percentage referred to in the tender shall be

percentage deducted from / added to the gross amount of the bill before
whether gpplied to deducting the Value. of any stock issued.
net [}'r gross
amount of bill
Payment of quarry Clause 36 - All quarry fees, royalties, octro ides and ground
fees and royalties rent for stacking|materials, if any, shall be paid by the
G.R.No. Misc. Contractor.
02/05/(291)/Buil
dg.2, dated
11/9/2003

Compensati Clause 37 - The Contractor shall be responsible for and shall
on under pay any compensation to his workmen payable under the
Workmen's Workmen's compensation Act, 1923 (VII of 1923) , ( hereinafter

Compensation Act.

called the said Act) for injuries caused to the workmen. If such
compensation is payable / pad by the University as principal
under sub-section|(1) of Section 12 the said Act on behalf of the
Contractor, it shal| be recoverable by the University from the
Contractor under sub-section (2) of the said section. Such
Compensation shall be recovered in the manner laid down in
Clause 1 above.

Clause 37 (A) - The Contractor shall be responsible for and

shall pay the expenses of providing medical aid to any workman
who may suffer a bodily injury as a result of an accident. If
such expenses are incurred by University ,the same shall be
recoverable from the Contractor forthwith and be deducted
without prejudice to any other remedy of the University from
any amount due or that may become due to the Contractor.

Clause 37 (B) - The Contractor shall provide all necessary
personal safety equipment and first aid apparatus available for
the use of the persons employed on the site and shall maintain
the same in condition suitable for immediate use at any time
and shall comply with the following regulations in connection
therewith.

a) The workers shall be required to use the equipments so
provided by the contractor and the Contractor shall take
adequate steps to ensure proper use of the equipment by
those concerned.

b) when work is carried on in proximity to any place where
there is a risk|of drowning all necessary equipment shall be
provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in
danger.

c) Ad’equate provision shall be made for prompt first aid
treatment of all injuries likely to be sustained during the
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course of the work.

Govt. Circular Clause 37 (C) - The Contractor shall duly comply with the No.PWD/ID CAT-
provisions of " the Apprentices Act, 1961" (lll of 1961) , the 6076/3336/(400) rules made
thereunder and the orders that may be issued from
/ Bldg.2, datedtime to time under the said Act and the said Rules and on his
16/08/1985.failure or neglect to do so , he shall be subjected to all the

liabilities and penalties provided by the said Act and said Rules.

DELETED

Clause 38 - 1. Quantities in respect of the several items shown

in the tender are approximate and no revision in the tendered

rate shall be permitted in respect of any of the items so long as,

subject to any special

provision contained in the specifications prescribing a
different percentage of permissible

Variation in the quantity of the item does not exceed

the tender quantity by more than 25 percent and so long as the

Value. of the excess quantity beyond this limit at the rate of the

item specified in the tender, is not more than Rs. 48,938.20/-

Claim for
quantities entered
in the tender or
estimate.

2. The Contractor shall if ordered in writing by the Engineer
so to do, also carry out any quantities in excess

of the limit mentioned above in Sub-clause (i) hereof
on the same conditions as and in accordance with the
specifications in the tender and at the rates (i) derived from the
rates entered in current Schedule of Rates and in the absence of
such rates (ii) at the rates preViling in the market. The said rates
being increased or decreased as the case may be by the
percentage which the total tendered amount bears to the estimated
cost of the works as put to tender based upon the schedule of rates
applicable to the year in which the tenders were accepted. For the
purpose of operation of this Clause, this cost shall be worked out
from the prevailing District Schedule of Rates at the time of
acceptance of tender.

3. Claims arising out of reduction in the tendered quantity of
any item beyond 25 percent will be governed by the provision of
Clause 15 only when the amount of such reduction beyond

25 percent at the rate of the item specified in the tender

is

more than Rs. 48, 938 . 20 / - ( the clause is not applicable to
extra items).

4. This clause is not applicable to extra items.
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5. There is no change in the rate if the excess is more than

25 percent of the tendered quantity. But the Value. of the
excess work at the tendered rates not exceed Rs. 48,938.20/-.

6. The quantities to be paid at the tendered rates shall
include :
a) Tendered quantity plus

b) 25% excess of tendered quantity or the excess quantity of
the Value. of Rs. 48,938.20/- at tendered rate whichever is more.

Employment of
famine labour etc.

Clause 39 - The Contractor shall employ any famine , convict
or other labor of a particular kind or class if ordered in writing to
do so by the Engineer-in- Charge.

Claim for
compensation for
delay in starting
the work.

Clause 40 - No compensation shall be allowed for any delay
caused in the starting of the work on account of acquisition of
land or, in the case of clearance works, on account of any delay
in accordance to sanction of estimates.

Claim for
compensation for
delay in execution
of work

Clause 41 - No compensation shall be allowed for any delay in
the execution of the work on account of water standing in
borrow pits or compartments. The rates are inclusive for hard
or cracked soil excavation, excavation in mud, sub-soil, water
standing in borrow pits and no claim for an extra rate shall be
entertained unless otherwise expressly specified.

Enter upon or
commencing any
portion of work.

Clause 42 - The Contractor shall not enter upon or
commence any portion of work except with written authority

and instructions of the Engineer-in- Charge or of his subordinate
in charge of the work. Failing such authority the Contractor
shall have no claim to ask for measurements of or payment for
work.

Minimum age of
person employed ,
the employment of
donkeys and/or
other animals and
the payment of
fair wages.

Clause 43 - i) No Contractor shall employ any person who is
under the age of 18 years.

ii) No Contractor shall employ donkeys or other animals with
breaching of string or thin rope. The breaching must be at least
three inches wide and should be of tape ( Newar).

iii) No animal suffering from sores, lameness or emaciation or
which is immature shall be employed on the work.

iv) The Engineer-in- Charge or his agent is authorized to

remove from the work, any person or animal found working

which does not satisfy these conditions and no responsibility|

Signature of Contractor
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shall be accepted by the University for any delay caused in the
completion of the work by such removal.

v) The Contractor shall pay fair and reasonable wages to the
workmen employed by him , in the contract undertaken by him. In
the event of any dispute arising between the Contractor and his
workmen on the ground that the wages paid are not fair and
reasonable, the dispute shall be referred without delay to the
University Engineer who shall decide the same. The decision of the
University Engineer shall be conclusive and binding on the
Contractor but such decision shall not in any way affect the
conditions in the contract regarding the payment to be made by the
University at the

sanctioned tender rates.
vi) Contractor shall provide drinking water facilities to the|
workers. Similar amenities shall be provided to the workers
engaged on large work in urban areas.

vii) Contractor to take precautions against accidents which
take place on account of labour using loose garments while

working near machinery.

V) All facilities provided in the Contract Labour (Regulation
and Abolition Act 1971), the Solapur Contract Labour Regulation

and Abolition Rule 1971 should be provided.

Method of
payment

Clause 44 - Payment to Contractors shall be made through
N.E.F.T.

Acceptance of
conditions
compulsory before
tendering for
work.

Clause 45 - Any Contractor who does not accept these
conditions shall not be allowed to tender for work.

Employment of
scarcity labour.

Clause 46 - If University declares a state of scarcity or famine

to exist in any village situated within 10 miles of work, the
Contractor shall employ upon such parts of the work, as are
suitable for unskilled labour, any person certified to him by the
University Engineer, or by any person to whom the University
Engineer may have delegated this duty in writing to be in need of
relief and shall be bound to pay to such person wages not below
the minimum which University may have fixed in this behalf. Any
disputes which may arise in connection with the implementation of
this clause shall be decided by the University Engineer whose
decision shall be final and binding on the Contractor.

Clause 47 - The price quoted by the Contractors shall not in any
case exceed the control price, if any, fixed by University or
reasonable price which it is permissible for him to change
aPrivatepurchaser for the same class and description, the control
price or the price permissible under the provisions of Hoarding and
Profiteering Prevention Ordinance, 1948 as amended from time to
time. If the price quoted exceeds the
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controlled price or the price permissible under Hoarding and
Profiteering Prevention Ordinance, the Contractor will specifically
mention this fact in his tender along with the reasons for quoting
such higher prices. The purchaser at his discretion will in such
case exercise the right of revising the price at any stage so as to
conform with the controller price as permissible under the
Hoarding and Profiteering Prevention ordinance. This discretion
will be exercised without prejudice to any other action that may be
taken against the Contractor.

Commissioner of
State Tax(GST)
Solapur State
No.JC/GST/TDS/S
ECTION-51/2018-
19/455 DT.07-07-
2017

Clause 47 (A) — “ The tender rates are inclusive of all taxes,
rates , cesses and are also inclusive of the leviable tax in
respect of sale by transfer of properly in goods involved in the
execution of a work contract under provision of Section
51/2018-19 of GST Trade Circular for the purpose of levy of
Tax.”

Clause 48 - The rates to be quoted by the Contractor must be
inclusive of GST No extra payment on this account will be made
to the Contractor.

Clause 49 - In case of materials that may remain surplus
with the Contractor from those issued for the work contracted

for, the date of ascertainment of the materials being surplus will

be taken as the date of sale for the purpose of sales tax and the
sales tax will be recovered on such sale.

UNIVERSITYUnive
rsity Resolution
No.CAT/1067/CR-
478/Bldg-2,
Mantralaya, dated
23 rd March, 1998.

Clause 50 - The contractor shall employ the unskilled labour to
be employed by him on the said work only from locally
available labour and shall give preference to those persons
enrolled under Solapur University Employment and Self
Employment Department Scheme. Provided, however, that if
the required unskilled labours are not available locally, the
contractor shall in the first instance employ such number of
persons as is available and thereafter may with previous
permission, in writing of the University Engineer-in-charge of

the said work, obtain the rest of requirement of unskilled labour
from the outside the above scheme.

Clause 51 — Wages to be paid to the skilled and unskilled
labourers engaged by the Contractor.

The Contractor shall pay the labourers — skilled and unskilled
— according to the wages prescribed by Minimum Wages Act,
1948 applicable to the area in which work of the Contractor is in
progress.

The Contractor shall comply with the provisions of the
Apprentices Act, 1961 and the Rules and Orders issued
thereunder from time to time, if he fails to do so., his failure
will be a breach of the Contract and the University Engineer
may in his discretion may cancel the contract. The Contractor
shall also be liable for any pecuniary liability arising on account
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of any violation by him of the provisions of the Act.

The Contractor shall pay the labourers — skilled and unskilled
— according to wages prescribed by Minimum Wages Act, 1948
applicable to the area in which the work is in progress.

University Circular
No. CAT
1274/40364/Desk
-2, Mantralaya,
Mumbai.32 dated
07/12/1976.

Clause 52 - All amounts whatsoever which the Contractor is|
liable to pay to the University in connection with the execution

of the work including the amount payable in respect of (i)

materials and /or stores supplied/issued hereunder by the
University to the Contractor, (ii) hire charges in respect of

heavy plant, machinery and equipment given on hire by the
University to the Contractor for execution by him of the work

and /or which advances have been given by the University to
the Contractor shall be deemed to be arrears of land revenue

and the University may without prejudice to any other rights

and remedies of the University recover the same from the

Contractor as arrears of land revenue.

University Circular
No. CAT
1284/(120)/Buildi
ng-2, Mantralaya,
Mumbai.32 dated
14/08/1985.

Clause 53 - The Contractor shall duly comply with all the
provisions of the Contract Labour (Regulation and Abolition) Act,
1970 (37 of 1970) and the Solapur Contract Labour ( Regulation
and Abolition) Rules, 1971 as amended from time to time and
all other relevantstatues and statutory provisions concerning
payment of wages particularly to workmen employed by the
Contractor and working on the site of work. In particular the
Contractor shall pay wages to each worker employed by him on
the site of work at the rates prescribed under Maharshtra
Contract Labour ( Regulation and Abolition) Rules, 1971. If the
Contractor fails or neglects to pay wages at the said rates or
makes short payment and the University makes such payment
of wages in full or part thereof less paid by the Contractor, as
the case may be, the amount so paid by the University to such
workers shall be deemed to be arrears of land revenue and the
University shall be entitled to recover the same as such from
the Contractor or deduct the same from the amount payable by
the University to the Contractor hereunder or from any other
amount(s) payable to him by the University.

Clause 54 - The Contractor shall engage apprentice such as
brick layer, carpenter, wiremen, plumber, as well as blacksmith
by recommended by the State Apprenticeship Advisor , Director
of Technical Education, Dhobi Talaw, Mumbai 400 001. In the
construction work ( as per University of Solapur , Education
Department No. TSA/5170/T5689, dated 7.7.1972).

Clause 55 - ( University of Solapur , P.W.D. Resolution No.
CAT-1086/CR 243/K/Bldg.2, Mantralaya, Mumbai dated 11/8/1987).

Signature of Contractor
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CONDITIONS FOR MALARIA ERADICATION, ANTI-MALARIA AND
OTHER HEALTH MEASURES.

a) The anti-malaria and other health measures shall be as
directed by the Joint Director (Malaria and Filaria) of Health
Services, Pune

b)  The Contractor shall see that mosquitogenic conditions are
not created so as to keep vector population to minimum level.

c) The Contractor shall carry out anti-malaria measures in the
area as per guidelines prescribed under National Malaria
Eradication Programme and as directed by the Joint Director
(Malaria and Filaria) of Health Services, Pune

d) In case of default in carrying out prescribed anti-malaria
measures resulting in increase in malaria incidence, Contractor
shall be liable to pay to University the amount spent by the
University on anti-malaria measures to control situation in addition
to fine.

e) RELATION WITH PUBLIC AUTHORITIES :

The Contractor shall make sufficient arrangements for draining
away the sewage water as well as water coming from the bathing
and washing places and shall dispose off this water in such a way
as not to cause any nuisance. He shall also keep the premises
clean by employing sufficient number of sweepers. The Contractor
shall comply with rules, regulations, bye-laws and directions given
from time to time by any local or public authority in connection with
this work and shall pay fees or charges which are leviable on him
without any extra cost to University. ( University of Solapur , P.W.D.
Resolution No. CAT-1086/CR 243/D/Bldg.2, Mantralya, Mumbai |,
dated 11/9/1987).

Clause 56 — CONDITIONS RELATING TO INSURANCE OF
CONTRACT WORK.

The Contractor shall take out Insurance Policy /
Policies (viz . Contractor's All Risks Insurance Policy, Erection All
Risks Insurance Policy etc. as directed by the Directorate of
Insurance) so as to vide adequate insurance cover for execution of
the awarded contract work for total contract Value. and complete
contract period COMPULSORILY from the "Directorate of
Insurance, Solapur State, Mumbai” only. Its postal address for
correspondence is " 264, MHADA , First Floor, Opposite Kalanagar,
Bandra (East), Mumbai 400 051. "
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( Telephone No. 022 —26590403 / 26590690 and Fax No.

is 022-26592461 /26590403). Similarly all workmen's
appointed to complete the contract work are required to insure
under workmen's compensation Insurance Policy. Insurance

Policy/ Policies taken out from any other company will not be
accepted. If any contractor has not taken out the Insurance

Policy from the Directorate of Insurance, Solapur State Mumbai

or have effected insurance with any Insurance Company, the

same will not be accepted and one percent (1%) of the tender
document or such amount of premium calculated by the
University Insurance Fund will be recovered directly from the
amount payable tg the Contractor for the executed contract

work and paid to the Directorate of Insurance Fund, Solapur

State, Mumbai. The Director of Insurance reserves the right to
distribute the risks of insurance among the other insurers.

University in
P.W.Deptt. letter (
in Marathjj) No.
Misc./ 10} 06 /
Pra.Kra.2f7/
Bldg.-2,
Mantralaya,
Mumbai.32 dated
17/08/2010.

Signature of the Contractor

Clause 57 - Building and Other Construction Workers
Welfare Cess

As per University of Solapur, Industry, Energy & Labour Deptt.

G.R. No. BLA 2006/Pra.Kra.108/Kamgar-7A, dt. 17/6/2010 &

Solapur University Solapur Circular No. BDG-2010/Pra.kra.
277/Building-2, dated 28/06/2010, Building and Other
Construction Workers Welfare Cess at one percent or at the
rates amended from time to time as intimated by the competent
authority under |Building and Other Constructions Worker
Welfare Act 1996 will be deducted from the Bill amount, whether
measured Bill, advance payment or Secured advance.
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ADDITIONAL CONDITIONS FOR MATERIALS

( CEMENT, M.S./H.Y.S.D./ T.M.T. BARS, ASPHALT, ETC. BROUGHT BY
CONTRACTOR)

1. All the materials such as Asphalt, Cement, steel etc. shall be procured by the
Contractor from approved University Institutions or as directed by Engineer-in-charge only.
The material shall be brought at the site of work well in advance by

the Contractor. The gate pas of the Asphalt , Invoice of Cement, steel etc.
shall be examined by the authorised representative of the Engineer-in-charge.
2. The Contractor shall submit periodically as well as on the completion of work, an

account of all materials used by him on the work. In addition, a separate register shall be
maintained on site for recording daily itemwise Asphalt, Cement, steel consumption and also
itemwise consumption of other materials. This shall be signed daily by Contractor or his
representative and authorised representative of the Engineer-in-charge.

3. All the materials such Asphalt, Cement, steel etc. shall be procured by the Contractor
from approved University Institutions or as directed by Engineer-in-charge only. The
materials from any other source in lieu of the approved Institutions shall be allowed except
under written permission from the University Engineer. In such case, Certificate for its quality
shall be produced by the Contractor and samples of materials shall be tested from any
University Laboratory by the Contractor at his cost and the test results be supplied to the
Department. The materials not conforming

to the required standard shall be removed at once from the site of work by the Contractor as
his own cost. All the materials such as Asphalt, Cement etc. required for use in the work shall
be confirming to the concerned I.S. / M.O.R.T.& H. specifications. The Contractor shall get
necessary tests carried out to the frequency specified for each material in the specification
and submit the test results to the Engineer-in-charge or his authorised representative. These
materials shall be used on work by the Contractor, only if the test thereof are found
satisfactory to the results Engineer-in-charge or his authorised representative. For the
purpose of daily testing of material, such metal, sand, rubble, etc. , the Contractor shall make
his own arrangements to install a well equipped Laboratory at the site of work at his own
cost. The Contractor shall employ qualified personnel at the site of work at his own cost. The
responsibility of carrying out tests to the

frequency specified for each material shall rest with the Contractor. The
extract of register shall be submitted to the University Engineer with each bill.

Copy of register for the entire period shall be submitted along with the final
bill.

4, The Contractor shall construct at his own cost shed/ sheds as per direction of the
Engineer-in-charge of the work for storing the materials and provide
double locking arrangements. The Store shed such constructed shall be

removed on completion of work. The Contractor shall take all necessary steps to guard the
materials brought by him.

5. The Contractor shall make his own arrangement for the safe custody of the materials
brought by him on site of work.
6. The charges for conveying of materials from the place of purchase by the Contractor

to the site of work and the actual spot on work site shall be entirely borne by the Contractor.
No claims on this account shall be entertained.

7. Separate registers shall be maintained by the Contractor on the site for recording
detailed itemwise Asphalt, Cement and Steel consumption on the work.
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These registers shall be signed by Contractor or his authorised representative and got signed
from the representative Engineer-in-charge.

8. The material required only for this work shall be kept in the godown at site. No material
shall be shifted outside of the godown except for the work for which this arrangement is
entered, without prior approVI of the Engineer-in-charge.

9. The Contractor shall produce sufficient documentary evidence i.e. bill for the
purchase, octroi receipts etc. for the purchase of material brought on the work site at once if
so requested by the Department.

10. All these material i.e. cement, steel etc. shall be protected from any damages , rains
etc. by the contractor at his own cost.

11. The Contractor will have to erect temporary shed of approved specifications

storing of above materials at work site at contractors cost having double
lock arrangements ( By Double lock - it is meant that godown shall always be
locked by two locks, one lock being owned & operated by Contractor & other by
Engineer-in- charge of his authorised representative & the door shall be openable only after
both locks are opened.)

12. If required, the wieghment of cement bags/ steel/ bulk asphalt bouzers etc. brought by
the Contractor shall be carried out by the contractor at his own cost.

13. The contractor shall not use cement and other material for the item to be executed
outside the scope of his contract except for such ancillary small item as are connected and
absolutely necessary for execution of this work as may be decided by the Engineer-in-charge.

14. The University shall not be responsible for the loss in cement, steel, bulk asphalt etc.
during transit to work site. The cement brought by the contractor at the work site store shall
mean 50 Kg. equivalent to 0.0347 Cubic Meter per bag by weight. The rate quoted should
correspond to this method of reckoning. In

case of ordinary/controlled concrete, if cement is found short, the shortage/shortages will be
made good by the contractor at his cost.

15. INDEMNITY : The condition regarding indemnity as defined on Page ....... At
Sr.No.4 will apply mutatis mutandis in case of material brought by contractor at the site for
the execution of the work being executed under this contract.

16. In case the material brought by the Contractor become surplus owing to the change in
the design of the work, the material should be taken back by the Contractor at his own cost
after prior permission of Engineer-in-charge.

17. All empty cement bags shall be returned by Contractor to Department and the
University Engineer shall preserve them for one year as token of proof of use of cement in proper
proportion in work.
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Arrangement of Materials

1. The Contractor shall make his own arrangement for supply of materials including
bitumen 60/70 grade, and 30/40 grade cement and steel , RCC pipes / Collars. The Contractor
shall be responsible for all transportation and storage of the materials at the site and shall
bear all the related costs. The Engineer shall be entitled at any time, to inspect or examine all
such materials. The Contractor shall provide reasonable assistance for such inspection or
examination as may be required.

2. The Contractor shall keep as accurate record of use of materials like bitumen, cement
and steel used in the works in a manner prescribed by the Engineer.

3. After receiving the bitumen, the authorised challan/ gate pass should be
obtained from the refinery mentioned in the quality of bitumen, grade of bitumen,

date, time of delivery etc. and it should be handed over to department for each consignment.

4. While transportation of bouzer a through transport pass should be obtained from the
Corporation/ Municipality through which the bouzer is passed and same should be handed
over the authorised person of the Department.

5. If there is any doubt regarding the material received, the same should be get tested
from the University laboratory at the cost of the Contractor, and if the results are substandard,
the material or the work executed with such material will be rejected.

6. The day to day record of the receipt /utility/ balance of material should be kept by the

Contractor at plant site / site of work / store and same will be checked by the Engineer-in-
charge or authorised Engineer at any time.

7. The procurement of cement/ steel etc. should be from the authorised manufacturing
company and the vouchers regarding purchase thereof shall be submitted to Engineer-in-
charge.

1. The testing charges shall be entirely borne by the Contractor.
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SPECIAL ATTENTION OF CONTRACTOR FOR
EXECUTION

Procurement of Material :

Department will not supply any material for execution of work such as Cement, Tor
Steel, Asphalt etc. The contractor has to arrange the same from his own source. The quality of
the material brought to the site by the contractor should be verified through the Vrious tests
provided as per relevantindian Standards at the cost of the contractor.

The adjustment for Vriation in cost prices of Mild steel and Tor steel bars, structural
steel, cement ( all tested quality) shall be separately made corresponding to the difference in
the cost as per the basic price mentioned hereafter as per Price Vriation Clause.

The contractor shall construct shed/sheds at his own cost and as per direction of
Engineer-in-charge for storing the materials brought by him and provide double locking
arrangements, one lock shall be in the charge of departmental person and the material shall
be taken for use in presence of the departmental person only.

ENSURING GRADE OF ASPHALT BROUGHT ON SITE BY THE CONTRACTOR

It shall be mandatory on the part of the contractor to procure the asphalt from
University owned Refinery only. The contractor shall communicate the schedule
of arriVI of bouzer of asphalt to the Engineer- in-charge in advance. Apparatus
and equipment for testing grade of asphalt shall be made available by the
contractor at site. If the grade of asphalt is found as per specification written
permission will be given for unloading the bouzer by the Engineer —in-charge ,
otherwise written instructions will be given for not using the same on site. ( Please
refer University Circular ( Marathi) No. Misc 2005/CR-187/ N.H.2, dated 8/10/2007.
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS

Note: - These are to apply as additional specifications and conditions unless already provided for
contradictorily elsewhere in this contract.

MORTH Specification for Road and Bridges Work latest edition with all amendments)

MORTH Specification for Road and Bridge Work (2001) shall form part of the contract documents
and the contractors shall be legally bound to the Vrious provisions made therein unless and
otherwise specifically relaxed or waived wholly or partly by any special clauses in the contract
documents.

1.0 CONTRACTOR TO INFORM HIMSELF FULLY:

The contractor shall be deemed to have carefully examined the work and site conditions including
labour, the general and the special conditions, specifications, schedules and drawings and shall
be deemed to have visited the site of the work and to have fully informed himself regarding the
local conditions and carried out his own investigation to arrive at rates quoted in the tender. In
this regard, he will be given necessary information to the best of knowledge of Department but
without any guarantee about it. If he shall have any doubt as to the meaning of any portions of
these general conditions or the special conditions, or the scope of work or the specifications and
drawings or any other matter concerning the contract, he shall in good time., before submitting
his tender, set forth the particulars thereof and submit them to the University Engineer, in writing
in order that such doubts may be clarified authoritatively before tendering. Once a tender is
submitted, the matter will be decided according to tender conditions in the absence of such
authentic pre-clarification.

2, INDEMNITY:

The contractor shall indemnify the University against all actions, suits, claims and demands
brought or made against him in respect of anything done or committed to be done by the
contractor in execution of or in connection with the work of this contract and against any loss or
damage to the University in consequence of any action or suit being brought against the
Contractor for anything done or committed to be done in the execution of the works of this
contract.

3. DEFINITIONS:
Unless excluded by or repugnant to the context,

(a) (a) The expression "Engineer” or "University Engineer" as used in the tender
papers shall mean the University Engineer in charge of the work for the time being.

(b) The expression "Contractor" used in the tender papers shall mean the successful
tenderer whose tender has been accepted, and who has been authorized to proceed with the
work. The contractor shall / may be the individual or firm or company whether incorporated or
not, undertaking the work and shall include legal representatives of such an individual or
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person comprising such firm or company as the case may be and permitted assigns of
such individual or firm or company.

(c) The expression "Contract"” as used in tender papers shall mean the deed of
contract together with its original accompaniment and those later incorporated in it by mutual
consent. The contract shall mean the notice offender the sealed quotation and the tender
documents including the tender and acceptance thereof together with the documents referred
to therein and the accepted conditions, specifications, designs, drawings, priced schedule / bill
of quantities and schedule of rates. All these documents taken together shall be deemed to
form one contract and shall be complementary to one other.

(d) the time and the manner herein provided and all temporary materials and
special and other articles of appliances of every sort, kind and description whatsoever
intended or used thereof.

(e) "Drawing"” shall mean the drawings referred to in the specifications and any
modifications of such drawings approved in writing by Engineer and such other drawings
as may from time to time be furnished or approved in writing by the Engineer.

(f) "Engineer's representative” shall mean an assistant of the Engineer notified in
writing to the contractor by the Engineer.
(9) "Provision sum" or "Provisional lump-sum" shall mean a lump sum included by

Solapur University in tender documents and shall represent the estimated value of
work for which details are not available at the time of issue of tender.

(h) "Provisional items" shall mean items for which approximate quantities
have been included in the tender documents.

(i) The "Site" shall mean the Sands and / or other places, on, under, in or through
which the work is to be executed under the contract including any other lands or places
which may be allotted by Solapur University or used for the purpose of contract.

)] The "Work" shall mean the works to be executed in accordance with the
Contract or part (s) thereof as the case may be and shall include all extra, additional,
altered or substituted works as required for performance of the Contract.

(k) The "Contract Sum" shall mean the sum for which the tender is accepted.

1) The "Accepting authority"” shall mean the officer competent to accept the tender.
The Accepting Authority” shall mean the Registrar, solapur university solapur.

m) The "Day" shall means a day of 24 hours from midnight to midnight
irrespective of the number of hours worked in any day in that week.

n) "Temporary Works" shall means all temporary works of every kind
required in or about the execution completion or maintenance of the work.
o) "Urgent Works" shall means any measure which in the opinion of the University

Engineer become necessary during the progress of the works to obviate any risk or accident or
failure or which become necessary for security of the work or the persons working thereon.

p) A "Week" shall means seven consecutive days without regards to the
number of hours worked on any day in that week.
q) "Excepted Risks" are risks to riots (other wise than among contractors employees)

and civil commotions (in so far as both these are uninsurable) war (whether declared or not)

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
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lightening and unprecedented floods over which the contractor has no control and
accepted as such by the accepting authority. Where the context so requires, words
importing the singular number only also include the plural number and vice-versa.

Heading and Marginal notes if any to the general condition shall not be deemed
to form par thereof or be taken into consideration in the interpretation or construction
thereof the contract.

Wherever, there is mention of "Schedule of Rates" of the division or simply
D.S.R. of schedule rates in this tender, it will be taken to mean as "The schedule of
rate of the Division in whose jurisdiction the work lies"

4, ERRORS, OMISSION AND DISCREPANCIES:

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawing or between drawings and specifications etc. The following
order of preference shall apply.

1) Between actual scaled and written dimensions or descriptions on a drawing
the latter shall be adopted.
i) Between the written or shown description of dimensions in the

drawing and corresponding one in the specifications, the latter shall apply.

i) Between the quantities shown in schedule of quantities and those arrived at
from the drawings, the latter shall be preferred.

iv) Between the written description of the item in the schedule of quantities and the
detailed description in the specifications of the same items, the latter shall be adopted.

In case of difference between the rates written in figures and words, the rate
adopted by the contractor for working out the total amount of the item will be taken as
correct. In other cases correct rate would be that, which is lower.

In all cases of omissions and / or doubts or discrepancies in the dimensions or
description of any item or specification, reference shall be made to the university
engineer , solapur univesity Solapur whose elucidation, elaboration or decision shall
be considered as authentic. The contractor shall be held responsible for any errors
that may occur in the work through lack of such reference and precaution.

The special provisions in detailed specifications and wording of any item shall
gain precedence over corresponding contractor provisions (if any) in the standard
specifications of public works department Hand Book where reference to such
specifications is given without reproducing the details of contract.

5. METHODOLOGY OF CONSTRUCTION AND CONSTRUCTION EQUIPMENTS :-
5.1Construction Machinery / Equipments:

5.1.1 The methodology and equipments to be used on the project shall be furnished by the
Contractor to the University Engineer well in advance of commencement of work and
approval of the University Engineer obtained prior to its adoption and use.

5.1.2 The Contractor shall give, a trial run of the equipment for establishing its capability to
achieve the laid down specifications and tolerance to the satisfaction of the University
Engineer before commencement of work, if so desired by the University Engineer.

5.1.3 All equipments provided shall be of proven efficiency and shall be operated and
maintained at all times in the manner acceptable to the University Engineer .

5.1.4 No equipment or personnel shall be removed from the site without permission

of the University Engineer .

5.1.5 Contractor shall furnish at least 15 days in advance his programme of commencement of
item of work, the details of actual methods that would be adopted by the contractor for the
execution of various items of work such as well sinking, cast-in-situ, super-structure for bridge
work items etc. for bridge works supported by necessary detailed drawings and
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sketches including those of the plant and machinery that would be used, their
locations, arrangements for conveying and handling materials etc. and obtain prior
approval of the University Engineer well in advance of starting of such item of work.

The University Engineer reserves the right to suggest modifications or make
complete changes in the method proposed by the contractor, whether accepted previously
or not at any stage of the work, to obtain desired accuracy quality and progress of the
work which shall be binding on the contractor, and no claim on account of such change In
method of execution will be entertained by Solapur University so long as specifications of
the item remain unaltered. The sole responsibility for the safety and adequacy of the
methods adopted by the contractors, will however, rest on the contractor, irrespective of
any approval given by the Engineer.

5.1.6 Abrasion Testing Machine for Tiles of standard make confirming to IS — 1237 &
1706 with suitable thickness measuring device to measure wear of the tile. It shall be
suitable for operation on 415 v/50 Hz, 3 phase AC supply.

ELIGIBILITY OF TENDERER

The contractor must deploy the requisite machinery as directed by
University Engineer. Any other machinery required to carryout the work should be
deployed by contractor on the directions of University Engineer at no extra cost.
6. WORKING METHODS:
Contractor shall submit, within times stipulated time by the Engineer, in writing the details of
actual methods that would be adopted by the contractor for the execution of any item as
required by Engineer, at each of the locations, supported by necessary detailed drawings and
sketches including those of the Plant and Machinery that would be used, their locations,
arrangement for conveying and handling materials etc. And obtain prior approval of the
University Engineer well in advance of starting of such item of work The University Engineer
reserves the right to suggest modifications or make complete changes in the method proposed
by the contractor, whether accepted previously or not, at any stage of the work. to obtain the
desired accuracy, quantity and progress of the work which shall be binding on the contractor,
and no claim on account of such change in method of execution will be entertained by Solapur
University so long as specifications of the item remain unaltered.

7. PROGRESS SCHEDULE:

7.1 The contractor shall furnish within the period stipulated in writing by the University
Engineer, of the order to start the work, a progress schedule in quadruplicate indicating
the date of actual start, the monthly progress expected to be achieved and the anticipated
completion date of each major item of work to be done by him, also indicating dates of
procurement and setting up of materials, plant and machinery. The schedule is to be such
as is practicable of achievement towards the completion of the whole work in the time
limit, the particular items, if any, on the due dates specified in the contract and shall have
the approval of the University Engineer. No revised schedule shall be operative without
such acceptance in writing. The Engineer is further empowered to ask for more detailed
schedule or schedules say week by week for any item, in case of urgency of work as will
be directed by him and the contractor shall supply the same as and when asked for.

7.2 The Contractor shall furnish sufficient plant, equipment and labour as may be necessary to
maintain the progress of schedule. The working and shift hour's restricted to one shift a day for
operations to be done under the Solapur University supervision shall be such as may be approved
by the University Engineer. They shall not be varied without the prior approval of the Engineer.
Night work which requires supervision shall not be permitted except when specifically allowed by
Engineer each time, if requested by the Contractor. The Contractor shall provide necessary lighting
arrangements etc. For night work as directed by Engineers without extra cost.
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7.3 Further, the contractor shall submit the progress report of work in prescribed forms
and charts etc. At periodical intervals, as may be specified by the University Engineer.
Schedule shall be in form of progress charts, forms, progress statement and/or reports as
may be approved by the Engineer.

7.4 The contractor shall maintain proforma, charts, details regarding machinery,
equipment, labour, materials, personnel etc. As may be specified by the Engineer and
submit periodical returns thereof as may be specified by the University Engineer.

7.5 PRIORITIES OF WORKS TO BE EXECUTED:

Priorities for items to be executed shall be determined periodically keeping in view of the final
time limit allowed for the work and all the time schedule fixed for intermediate stages of work.
7.6  Revised Programme of Work in case of slippage:

In case of slippage from the approved work programme at any stage, the contractor shall
furnish revised programme to make up slippage within the stipulated time schedule and
obtain the approval of the University Engineer to the revised programme.

7.7  Action in case disproportionate progress:

In case of extremely poor progress of the work or any item at any stages of work which in
the opinion of the University Engineer cannot be made good by the Contractor considering
his available resources, the University Engineer will get it accelerated to make up the lost
time through any other agency, and recover the additional cost incurred, If any, in getting
the work done from the Contractor after informing him about the action envisaged by him.

8. TREASURE-TROVE:

In the event of discovery by the contractor or his employees, during the progress of the
work of any treasure, fossils, minerals or any other articles of value or interest, the
contractor shall give immediate intimation thereof to the Engineer and forthwith hand over
to the Engineer such treasure or things which shall be the property of Solapur University.

9. AGENT AND WORK-ORDER BOOK:

The contractor shall himself manage the work or engage an authorized all-time agent on
the work capable of managing and guiding the work and under standing the specifications
and contract condition. A qualified and experience, Engineer shall be provided by the
Contractor as his agent for technical matters in case the University Engineer considers
this as essential for the work and so directs contractors. He will take orders as will be
given by the University Engineer or his representative and shall be responsible for
carrying them out. This agent shall not be changed without prior intimation to the
University Engineer and his representative on the work site. The contractor shall supply
to the Engineer the details of all supervisory and other staff employed by the Contractor
and notify changes when made, and satisfy the unquestionable right to ask for change in
the quality and numbers of contractor's supervisory staff and to order removal from work
of any of such staff. The contractorshall comply with such orders and effect replacements
to the satisfaction of the Engineer. A work-order book shall be maintained on site and it
shall be the property of Solapur University and the

Contractor shall promptly sign orders given therein by University Engineer or his
representative and his superior officers, and comply with them. The compliance shall
be reported by the contractor to the Engineer in good time so that it can be checked.
The blank work order book with machine numbered pages will be provided by the
Solapur University free of charge for this purpose. The contractor will be allowed to
copy out instructions therein from time to time.

The contractor shall be responsible for true and proper setting out of the work and for the
correctness of the positions, level dimensions and arrangements of all parts of works and for
providing all necessary instruments, appliances and labours in connection therewith at his
own cost. Officers may assist the contractor in proper setting out. Solapur University
instruments may be allowed to be used for setting out of work for which no cost shall be
recovered from the contractor. If at any time during the progress of work, any errors arise in
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regard to levels of dimensions or alignment of any part of the work, rectification
thereof, on being required to do so, will be carried out by the contractor at his own
cost, unless such errors are based on incorrect data, supplied in writing by the
Engineer or his authorized representative in which case the expenses of the
rectification shall be refunded by Solapur University.

10.1 The contractor for shall provide free of charge all labour and materials required for lining
out. surveying, inspection decided by the Engineer as considered necessary for the proper and
systematic execution of the work, Likewise only one bench mark with definite value of R.L. will
be shown to contractor who shall have to provide for network of temporary benchmark's all
along the bridge as required for University the work. The contractor shall be responsible for
the provision, accuracy and maintenance of such temporary bench mark. He shall be
responsible for the correctness of the position, levels, dimensions and alignments of all parts
of the works and provisions of necessary instruments and labour in connection with it. The
contractor shall provide scientific instruments and labour in connection with it. The contractor
shall provide like theodolite and leveling instruments and steel tapes for lining out the bridge
suitable masonry pedestals or wooden stacks firmly fixed shall be provided by the contractor
for marking the Center lines of the structures.

WATER :- If the potable water is not available in the river bed the contractor has to make
his own arrangements for potable water required for concrete mixing, its curing and other
parts of the construction for which no extra claim will be paid by the Solapur University.

The Contractor shall appoint a survey agency with the approval of the University
engineer in charge, for that, Contractor shall submit list of three survey agencies to University
engineer in charge , along with the payment of his security deposit (as required under the
clause one of the B-1 contract) . The University engineer in charge on receipt of such list will
select one survey agency out of three and communicate it, along with the work order to
contractor. Contractor should appoint survey agency as selected by the University University
Engineer The survey agency shall not be changed without permission of the University
University Engineer The survey agency and / or contractor shall have

1) Latest survey instruments and/or equipments viz. total station, auto levels, plotter etc.
2) Auto CAD, non-auto CAD base software to deliver desired outputs based on survey
carried out using (1) above, in printed/soft copy as instructed by University University
Engineer

3) Necessary trained manpower to work on and deliver as (1) and (2) above.

For appointing survey agency, to carry out such surveys and deliver desired outputs
in printed/soft as instructed by university engineer in charge as mentioned above the
Contractor shall not be paid separately. His offer shall be inclusive of all.

11) AUTHORITIES OF THE UNIVERSITY ENGINEER REPRESENTATIVE

The duties of the representative of the University Engineer are to watch and supervise
the work and to test and examine any material to be used or workmanship employed
in connection with the works.

The University Engineer may from time to time, in writing delegate to his representative any
powers and authorities vested in the University Engineer and shall furnish to the Contractor a
copy of all such delegations of powers and authorities. Any written instructions of

Approval given by the representative of the University Engineer to the Contractor
within the terms of such" delegations (but not otherwise) shall bind the Contractor and
the Solapur University as through it had been given by the University Engineer,
provided always as follows.

Failure of the representative of the University Engineer to disapprove any work or
materials shall not prejudice the power of the University Engineer thereafter to disapprove
such work or materials and so order the putting down, removal or breaking up thereof.
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12) INITIAL MEASUREMENTS FOR RECORD:

Where for proper measurement of the work, it is necessary to have an initial set of
levels or other measurements taken, the same as recorded in the authorized field book
or measurement book of Solapur University by the Engineer or his authorized
representative will be signed by the contractor who will be entitled to have a true copy
of the same made at his cost. Any failure on the part of the contractor to get such
levels etc. Recorded before starting the work, will render him liable to accept the
decision of the Engineer as to the basis of taking measurements.

Like-wise the contractor will not cover any work which will render its subsequent
measurements difficult or impossible without first getting the same jointly measured
by himself; and the authorized representative of the University Engineer. The record
of such measurements on the Solapur University side will be signed by the Contractor
and he will be entitled to have a true copy of the same made at his cost.

13) HANDING OVER OF WORK:-

All the work and materials before finally taken over by Solapur University will be the entire
liability of the Contractor for guarding, maintaining and making good any damages of any
magnitude interim payments made for such work will not alter this position. The handing
over by the Contractor and taking over by the University Engineer or his authorized
representative will be always in writing, copies of which will go to the

University Engineer or his authorized representative and the contractor. It is, however
understood that before taking over such work, Solapur University will not put it into
regular use as distance from casual or incidental one, except as specially mentioned
elsewhere in this contact, or as mutually agreed to.

14)  ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC. :-

The Engineer, on a written request by the contractor, will if in his opinion, the request is
reasonable and in the interest of work and its progress, assist the contractor in Securing, the
priorities for deliveries, transport permits for controlled materials etc., where such are needed.
The Solapur University, will not, however be responsible for the non-availability of such
facilities or delay in this behalf and no claims on account of such failures or delays shall be
allowed by the Solapur University. The Contractor shall have to make his own arrangement for
machinery required for the work. Such machinery conveniently available with the Solapur
University may be spared as the rules in force on recovery of necessary Security

Deposit and rent with Agreement in the prescribed Signature of Contractor form. Such

an Agreement shall be independent of this contract and the supply of machinery shall

not form a ground for any claim or extension of time limit for this work.

15. A) The Contractor shall set up and get it checked and certified by the
University Engineer, a field laboratory with necessary equipments for testing of
all materials, finished products used in the construction as per requirements of
relevant specifications. The testing of all materials shall be carried out by the
Engineer, or his representative for which the contractor shall make all the
necessary arrangements and bear the entire cost.

B) At least 30% of the tests of those required as per frequency chart given in Clause
15.1 shall be carried out in Solapur University Laboratories of Vigilance & Quality
Control Circle. All the tests which cannot be carried out in field laboratory shall be
carried out 100% at the contractor's cost in Vigilance & Quality Control laboratory.

C) The tests which cannot be carried out both in field laboratory and Vigilance
& Quality Control Circle's laboratories shall be carried out 100% in the
laboratories of Government Engineering College / Government Polytechnic at
the entire cost of Contractor.
15. 2 Frequency Chart for Testing of Materials.
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ANNEXURE- 'A’

Sr. |Material Test Frequency of Testing |Remarks

1. [Sand i) Fineness Modulus At the beginning and if [Every
ii)  Silt Content there is change in batch of

lsource for silt content |sand

2. |Metal i) Crushing value One test per 200 Cu.M. PWD Hand
ii) Impact value or part thereof. Book
jii)  Abrasion value 1.5.2386
iv)  Water Absorption Part-I
V) Flakiness Index
vi)  Stripping value
vii) Gradation

3. [Cement i) Compressive Strength g_qtsocSuCG.l\_n—.-;sz?; M.O.S.T

Concrete 16-30 - 3 sets Specification
31-50 - 4 sets 1716.
51 & above - 4 sets
One additional set for
each additional 50
ICu.M. or part thereof.

4. Cement i) Compo Strength One test for each 1.5.269
ii)Initial setting time Consignment of 50 M.T.| 12269
lii)Final setting time 1000 bags) or
iv)Specific Gravity part thereof.

v) Soundness
vi)Fineness

Signature of Contractor

ADDITIONAL CONDITION FOR MATERIAL TESTING

15.1.1 It is mandatory on the part of Contractor to carry out all the required tests
of various construction mterials as mentioned in Schedule-'B' of the Tender.

If the contractor fails to submit required Test Results of the various
construction materials as mentioned in the items of Schedule-'B’, he will be liable to
deposit the amount at penal rate of five times of the amount of particular test which he
has not carried out. Contractor will be informed by the University Engineer by letter.
On receipt of letter, contractor will have to either deposit the said amount or to carry
out the required test within 10 days. If he again failed to carry out the required tests in
stipulated time limit, the said tests will be carried out by the Solapur University and
total expenditure incurred on the testing charges plus five times amount of testing

charges will be recovered from the Contractor's bill.

No. of corrections
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As this recovery is only due to the negligence on the part of contractor to
carry out work as per Tender Conditions and University Engineer's decision will
be final and binding on the Contractor and it cannot be challenged by the
Contractor by way of Appeal, Arbitration or in the Court of Law.

15.2 SAMPLING OF MATERIALS

Samples provided to the Engineer or his representative for their retention is to be in
the labeled boxes suitable for storage. Materials or workmanship not corresponding in
character and quality with approved samples will be rejected by the Engineer or his
representative and shall be removed from the site as directed by the Engineer at the
Contractor's cost. Samples required for approval and testing must be supplied well in
advance by at least 48 hours to allow for testing and approval. Delay to work arising
from the late submission of sample will not be acceptable as a reason for delay in the
completion of work. For all materials brought from outside, the cost of sampling,
testing whether in India or outside shall be borne by the contractor.

16. CO-ORDINATION:-

When several agencies for different sub-work of the project are to work
simultaneously for the timely completion of the whole project smoothly, the
scheduled dates for completion specified in each contract shall there-fore be
strictly adhered to. Each contractor may make his independent arrangement for
water, power, housing etc. If they so desire. On the other hand the contractors are
at liberty to mutual agreement in this behalf and make joint arrangements with the
approval of the Engineer. No single contractor shall take or cause to be taken any
steps or action that may cause disruption, discontent, or disturbance of the work
labour or arrangement etc. of other contractor in the Project localities.

Any action by any contractor which the Engineer in his unquestioned discretion
may consider as infringement of the above code, would be considered as a breach of
the contract conditions and shall be dealt with as such. In case of any dispute,
disagreement between the contractors, the Engineer's decision regarding the co-
ordination, co-operation and facilities to be provided by any of the contractors shall be
final and binding on the contractors concerned and such a decision or decisions shall
not violate any contract nor absolve the contractor's of his/their obligations under the
contract nor consider for the grant for any claim or compensation.

17. PATENTED DEVICE

Whenever the contractor desires to use any designed devices, materials or process
covered by the letter of patent or copy right, the right for such use shall be secured by
suitable legal arrangement and agreement with patent owner and the copy of their
agreement shall be filed with the University Engineer if so desired by the letter.

18. PAYMENT

The contractor must understand clearly that the rates quoted are for completed
work and include all cost due to labour, scaffolding, plant, machinery,
supervision, power, royalties, taxes etc. and should also include all expenses to
cover the cost of height work as and when required and no claim for additional
payment beyond the prices or rates quoted will be entertained. The mode of
measurement has been indicated in the specifications. If there is any ambiguity
or doubt in this respect, the decision of Registrar will be final.

19. SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL.:-

19.1 SUPERVISION :-

The Contractor shall either himself supervise the execution of the works or shall appoint the
competent agent approved by the University Engineer, to act on his behalf. If in the opinion
of the University Engineer, the Contractor has himself no sufficient knowledge and
experience of receiving instructions or cannot give his full attention to the works, the
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Contractor shall at his own expenses emplDy as his accredited agent & qualified
Engineer approved by the University Engineer. Orders given to the Contractor's
agent shall be considered to have the force as if these had been given to the
Contractor himself. If the Contractor fails to appoint a suitable agent as directed by
the University Engineer, the University Engineer shall have full power to suspend
the execution of the work until such date a suitable agent is appointed and the
Contractor shall be responsible for the delay so caused to the works and the
Contractor shall not be entitled for any compensation on this behalf.

19. 2 INSPECTION:-

The Contractor shall inform the University Engineer in writing -when any portion of the
work is ready for inspection giving him sufficient notice to enable him to inspect the
same without affecting the further progress of the work. The work shall not be
considered to have been completed in accordance with the terms of the contract until
the University Engineer shall have certified in writing to that effect. Approval of
materials or workmanship or approval of part of the work during the progress of
execution shall not bind the University Engineer or in any way affect him even to reject
the work which is alleged to be completed and to suspend the issue of his certificate of
completion until such alteration and modifications or reconstruction have been effected
at the cost of the Contractor as shall enable him to certify that the work has been
completed to his satisfaction.The Contractor shall provide at his cost necessary
ladders and such arrangements as to provide necessary facilities and assistance for
proper inspection of all parts of the work at his own cost.

19.3 TEMPORARY QUARTERS:

The contractor shall at his own expense maintain sufficient experienced
supervisory staff etc. Required for the work and shall make his own arrangement,
provide housing for them with all necessary arrangements, including fire preventive
measures etc. as directed by the University Engineer.

19.4 SAFETY MEASURES AND AMENITIES:

While executing the work, necessary precautions regarding safety of labour,
supervisory staff, public and traffic users shall be taken by the agency
according to rules and regulations specified by the Government of India /
Government of Maharashtra.

1) The contractor shall take all necessary precautions for the safety of the
workers and preserving their health while working in such job as require special
protection and precautions. The following are some of the requirements listed,
though no exhaustive. The contractor shall also comply with the directions issued
by the Engineer in this behalf from time to time and at all times.

2) Labour Licence : It shall be obligatory on the part of the contractor to
obtained the necssary labour Licence from the labour Department within
fortnight of issue of work order.

3) Providing protective foot-wear to workers, in situations like mixing and placing
of mortar of concrete in quarries and places where the work is done under too much of
wet condition as also for movements over surfaces infected with Dyster growth etc.

4) Providing protective head wear to workers, working in quarries etc. to
protect them against accidental fall of materials from above.
5) Taking such normal precautions like providing hand rails at the edges of

the floating platform or barges, not allowing nails or metal parts or useless
timber to spread around etc.

6) Supporting workmen with proper belts, ropes etc. when working
on any masters, cranes grabs, hoist, dredgers etc.
7) Taking necessary steps towards training the workers concerned in the use

of machinery before, they are allowed to handle it independently and taking all
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necessary precautions in and around the areas where machines, hoists and
similar units are working.

8) Providing adequate number of boats (of at all required for playing
water) to prevent overload and over-crowding.
9) Providing life belts to all men working in such situation from where they

may accidentally tell into the water, equipping the boats with adequate number
of life belts etc.

10) Avoiding bare live wires etc. As would electrocute workers.

11) Making all platforms, staging and temporary structures sufficiently strong so

as not to cause inconvenience and risk to the workmen and supervisory staff.

12) Providing sufficient first aid trained staff an equipment to be available
quickly at the work site to render immediate first aid treatment in case of
accidents due to suffocations, dropping and other injuries.

13) Take all necessary precautions with regard to use of divers.

14) Providing full length gum boots, leather hand gloves with fire proof
apron to cover the chest and back reaching upto knees and protective goggles
for the eyes to the labourers working with hot asphalt handling vibrator in
cement concrete and also where use of any or all these items is beneficial in the
interest of health and well being of the labours in the opinion of the Engineer.

20. EXPLOSIVES :-

The Contractor shall at his own expense construct and maintain proper
magazines, if such required for the storage of explosives for use in connection
with the works, and such magazine, being situated constructed and maintained
in accordance with the Government Rules applicable in that behalf.

The contractor shall at his own expenses obtain such Licenses as may be necessary
for storage of explosives are approved by the Engineer, the Solapur University shall not
be incurring any responsibility whatever in connection with storage and use of
explosives on the size or any accident or occurrence whatsoever in connection
therewith, all operations in or for which explosives are emplDyed being at the risk of the
contractor and upon his sole responsibility and the contractor here by gives to Solapur
University an absolute indemnity in respect thereof.

21. DAMAGE BY FLOODS OR ACCIDENTS :-

The contractor shall take all precautions against damage by floods or like or
from accident etc. No compensation will be allowed to the Contractor on this
account or for correcting and repairing any such damage to the work during
construction. The contractor shall be liable to make good at his cost any plant
or materials belonging to the Solapur University, lost or damaged by floods or
from any other cause which is in his charge.

22. RELATION WITH PUBLIC AUTHORITIES :-

The contractor shall comply with all rules, regulation, bye-laws and direction
given from time also by any local public authority in connection with this work
and shall himself pay fees or charges which are leviable on him without any
extra to the Solapur University.

23 POLICE PROTECTION: For the Special Protection of camp and the contractor's
works, the Solapur University will help the contractor as far as possible to arrange for
such protection with the concerned authorities if so required by the Contractor in
writing. The full cost of such protection shall be borne by the contractor.

24 MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR
LABOUR EMPLOYED ON THE CONSTRUCTION BY THE CONTRACTOR

a) The contractor shall provide an adequate supply of potable water for

use of labourers on work and in Camps.
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b) The contractor shall construct trench or semi permanent latrines for the

use of the Labourers. Separate latrines shall be provided for men and women.
¢) The contractor shall build sufficient number of huts on a suitable plot of land
for use of the Labourers according to the following specifications :-

25, PROCUREMENT OF MATERIALS:-

25.1 Where suitable and approved P.W. Department's quarries exist, the Contractor or
piece worker will be allowed if otherwise there is no objection to obtain the materials to
the extent required for the work from the quarry. He will be however, liable to pay
compensation. If any damage is caused to the quarry either deliberately or through
negligence or for wastage of materials by himself or his staff or labour.

25.2 Where no suitable Solapur University quarries exist or when the quantity
of the material required cannot be obtained from a P.W. Department quarry the
Contractor or pieceworker shall make his own arrangements to obtain the
material from existing or a new quarry in Solapur University waste land, private
land or land belonging to other States or Talukas, etc.

After opening the quarry but before starting collection the quarry shall be got
approved by the University Engineer or his representatives. The Contractor or
piece worker shall pay all royalty charges compensation etc. No claims or
responsibility on account of any of obstructions caused to execution of the
work by difficulties arising out of private owners of land will be entertained.

25.3 The day to day record of the receipt / utility balance of material should be kept
by the contractor in the form of register for each material like asphalt, cement, steel
at plant site / site of work / store and the same will be checked by the University
Engineer or authorised Engineer at anytime. This register shall be signed daily by
the contractor or his representative and representative of University Engineer. The
contractor shall submit periodically as well as on completion of work an account of
all materials used by him on the work to the University Engineer.

25.4 While transportation of bouzer, transport pass should be obtained from those
corporation / municipality through whose limits the bouzer is passed and should be
handed over to the authorised representative of the Solapur University.

25.5 The procurement of cement / steel etc. should be from authorised manufacturing
company / institutions and vouchers regarding purchase thereof shall be submitted to the
University Engineer. The material from any other source other than the approved institutions
shall not be allowed unless written permission from the University Engineer is taken. In
such cases certificate for test, quality shall be produced by the contractor and samples of
materials shall be tested from any Solapur University laboratory by the contractor at his cost
and the test results be supplied to the Solapur University. The materials not conforming to
the required standard shall be removed at once from the Site of work by the contractor at his
own cost. All the materials such as asphalt, cement etc. required for use In the work shall be
confirmed from the concerned 1000 of M.O.R.T.H. specifications. These materials shall be
used on work by the contractor only after the tests thereof are found satisfactory. The
responsibility of carrying out tests to the frequencies specified for each material shall rest
with the Contractor.

25.6 Any consignment or part of consignment of cement which is dilapidated in any
way shall not be used In the works and shall be removed from the site by the
contractor without charge to the employer.

25.7 Cement shall be transported and handed and stored on the site such a manner
as to avoid deterioration, contamination. Each consignment shall be stored
separately so that it may be readily identified and inspected. Cement shall be used
in the sequence in which it's delivered at site.

25.8 The contractor shall prepare and maintain proper records on the site in respect
of deliver, handling, storage and use of cement and these records shall be made
available for inspection by the Engineer at all times.
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25.9 The contractor shall construct at his own cost shed / sheds as per directions of the
University Engineer for storing the material and providing double locking arrangements.
(one lock of Solapur University and other of the Contractor) Materials shall be taken out
from stores only in presence of authorised representative of the University Engineer. The
store shed constructed on site shall be removed on completion of work. The contractor shall
take all necessary steps to guard the materials brought by him.

25.10 Cement to be used in the works shall be any of the following types with the
prior approval of the Engineer. Ordinary Portland cement conforming to IS 8 112
(latest edition) Ordinary / Portland cement conforming to !S 12269 (latest edition)
25.11 TMT FE-500 grade conforming to I.S. 1786 shall be

used for reinforcement.

25.12 The contractor shall make his own arrangement for the self custody of the
materials brought by him on the site of work.

25.13 The charges for conveying of the material from the place of the purchase by
the contractor to the site of work and the actual spot of work shall be entirely borne
by the contractor, No claim on this account shall be entertained.

25.14 The contractor should ensure that all safety precautions are observed by the
labours while handling the materials and precautions. For their labour at the cost of
the contractor and the contractor will bear all the expenses compensation etc. If
any incident occur to the labour etc. no claim in this regard what-so-ever shall be
entertained and the decision of the Solapur University will be final and conclusive.

25.15 In case the materials become surplus owing to the change in the design of the work
after the materials are brought by the contractor, no claim in this regard will be entertained
and the contractor will be required to take away such materials from the site.

25.16 The contractor should arrange for weighment of the bouzer if desired by the
University Engineer. The weighment shall be done in the presence of
representative of the Solapur University at the cost of the contractor.

25.17 The weight of the steel bars used on the work will be calculated on the basis of
standard weight per unit length vide IS. 1732. No wastage of steel will be considered at
all. Cut pieces of the steel irrespective of the length will be the property of the
contractor and no claim whatsoever in this regard shall be entertained. The
consighment of the steel brought by the contractor having weight less than the
standard weight per unit length of the bar as mentioned above will not be accepted. For
this purpose random sample will be tested by the University Engineer and the decision
of the University Engineer shall be binding on the contractor, if the steel received is
over weight (more than standard weight per running meter length) no extra payment
will be made and no claim in this regard whatsoever shall be entertained

25.18 No claims on account of cement or steel rods used for ancillary works on Site
of-work shall be entertained.

25.19 All the materials to be brought on site shall be brought only on working days
and in presence of an authorized representative of the University Engineer.

25.20 All the materials such as cement, mild steel, H.Y.S.D. Bars, TMT Bars etc.
required for execution of work shall be brought by the contractor at his own cost.

25.21 The contractor shall maintain the record of these materials (cement, steel
etc.) in the prescribed proforma and registers as directed by University Engineer.
The sample of prescribed proforma is attached at the end. These registers shall be
signed by both the contractors and representative of the University Engineer.
These registers shall be made available for inspection, verification for the Solapur
University as and when required. These registers shall be in the custody of Solapur
University and shall be maintained by the Solapur University.
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25.22 The material required only for this work shall be kept in the go-down at site.
No material shall be shifted outside of the go-down site except for the work for
which this agreement is entered without prior approval of the University Engineer.

25.23 The materials i.e. cement, steel etc. brought on the work site shall be
accompanied with necessary company/manufacturing firm's test certificates. In
addition these materials shall be tested as per frequency prescribed by the Solapur
University and the cost of such testing shall be borne by the contractor. If the test
results are satisfactory, then and then only the material shall be allowed to be used
on the work. If the test results are not as per standards prescribed,

these materials shall be immediately removed from the work site at the contractor's
cost. In case of cement, if so requested by the contractor in writing, material shall
be allowed to be used before receipt, of test results but this will be entirely at the
risk and cost of the contractor.

25.24 The contractor shall produce sufficient documentary evidence i.e. bill for the
purchase of materials brought on the work site at once if so required by the
Solapur University.

25.25 All these materials i.e. cement, steel etc. shall be protected from any
damages rains etc. by the contractors at his own cost.

25.26 The contractor will have to erect temporary shed of approved specifications
for storing of above materials at work site at contractor's cost having double
locking arrangements (By double lock it/'s meant that go-down shall always be
locked by two locks, one lock being owned and operated by contractor and other
by University Engineer or his authorised representative) and the door shall be open
able only after both locks are opened.

25.27 If required, the weighment of cement bags | steel etc. brought by the
contractor shall be carried out at his own cost.

25.28 The contractor shall not use cement and other material for the item to be executed
outside the scope of this contract except for such ancillary small items as are connected
and absolutely necessary for this work as may be decided by the University Engineer.

25.29 The Solapur University shall not be responsible for the loss in cement and steel during
transit to work site. The cement brought by the contractor at the work site store shall mean 50
Kilogram equivalent to 0.0347 cubic meter per bag by weight. The rate quoted should correspond
to this method of reckoning. In case of ordinary | Controlled concrete, if cements found short, the
shortage | shortages wilt be made good by the contractor at his cost.

26. MISCELLANEOUS :-

26.1 Rate shall be inclusive of Sales Tax, General Tax and other taxes etc.

26.2 For providing electric wiring or water lines etc. recesses shall be provided if
necessary, through walls, slabs, beams etc. and later on refilled up with bricks or
stone chipping, cement mortar without any extra cost.

26.3 In case it becomes necessary for the due fulfillment of contract for the
Contractor to occupy land outside the Dept. Limits, the Contractor will have to
make his own arrangements with the land owners and to pay such rents if any are
payable as mutually agreed between them.

The Solapur University will afford the Contractor all the reasonable assistance to
enable him to obtain Govt. Land for Such purpose on usual terms and conditions
as per rules of Solapur University.

26.4 The special provision in detailed specifications or wording of any item shall
gain precedence over corresponding contradictory provision (if any) in the
standard specifications or P.W.D. Hand book where reference to such
specifications is given without reproducing the details in contract.
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26.5 Suitable separating Barricades and enclosures shall be provided to separate
material brought by contractor and material issued by Solapur University to
contractor under Schedule "A" Same applies for the material obtained from
different sources of supply.

26.6 It is presumed that the Contractor has gone carefully through the Standard
Specifications of Solapur University Hand Books and the Schedule of Rate of the
Division and studied the site condition before arriving at rates quoted by him. Decision
of the University Engineer shall .be final as regards interpretation of specifications.

26.7 The stocking a storage of construction material at site shall be in such a manner
as to prevent deterioration or intrusion of foreign matter and to ensure the preservation
of their quality, properties and fitness of the work. Suitable precautions shall be taken
by the Contractor to protect, the material against atmospheric actions, fire and other
hazards. The materials likely to be carried away by wind shall be stored in suitable
stores or with suitable barricades and where there is likely hood of subsidence of soil,
such heavy materials shall be stored on approved platform.

26.8 The Contractor shall be responsible for making good the damages done to the
existing property during construction by his men.

26.9 If it is found necessary from safety point of view to test any part of the
structure, the test shall be carried out by the Contractor with the help of the
Solapur University at his own cost.

26.10 The contractor shall provide, maintain, furnish and remove on completion,
temporary shed for office on work site for the use of University Engineer's
representative.

26.11 Defective work is liable to be rejected at any stage. The contractor, on no
account can refuse to rectify the defects merely on reasons that further work has
been carried out No extra payment shall be made for rectification.

26.12 General directions or detailed description of work, materials and items
coverage of rates given in the specification are not necessarily repeated in the Bill
of Quantities. Reference is however, drawn to the appropriate section clause(s) of
the General Specifications in accordance with which the work is to be carried out.
26.13 In the absence of specific directions to the contractor, the rates and prices
inserted in the items are to be considered as the full inclusive rates and prices for the
finished work described there under and are to cover all labour materials, wastage,
temporary work, plant, overhead charges and profits, as well as the general liabilities,
obligations and risks arising out of the General conditions of contract.

26.14 All measurements will made in accordance with the methods indicated in the
specification, and specification read in conjunction with the General Conditions of
Contract.

26.15 The details shown on drawings and all other information pertaining to the
work shall be treated and provisional only and are liable to variation as found
necessary while preparing working drawing which will be supplied by the Solapur
University during execution. The contractor shall not, on account of such

variation be entitled to any increase over the ones quoted in the tender which are
on quantity basis.

26.16 The recoveries if any from contractor will be effected as arrears of land
revenue through the Collector of the District.

27. PAYMENTS AND MEASUREMENTS :-
271 PAYMENT:

The contractor must understand clearly that the rates quoted are for completed work
and include all costs due to labour, scaffolding, plant, machinery, supervision, power,
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rDyalties, octroi, taxes etc. And should also include all expenses to cover the cost
of night work if and when required and no claim for additional payment beyond the
prices or rates quoted will be entertained.

The mode of measurements has been indicated in the specification and in the
schedule of payments, if there is any ambiguity or doubt in this respect the
decision of Registrar will be final.

27.2 Two payments in a month will be granted by the University Engineer for
construction of Bridge, if the progress is satisfactory, and shall be made as per,
accepted payment schedule.

27.3 Contractor can have copies of the measurements and of the bills paid to him at
his and his own responsibility.

28. MAINTENANCE:- (BUILDINGS)

28 (i) The Contractor shall maintain the finished and completed item of civil work as per
Schedule ,,B" and specification for a period 10 years for water proofing and 7 years for
polyurethane and 2 years for remaining items after the completion of work without any extra
cost to Solapur University irrespective of the designs, standards and specifications etc. The
Contractor shall get done the civil work as per specifications and drawing and keep the
building in good condition through out the 10 years for water proofing and polyurethane and
2 years for remaining items.10 % (Ten Percent ) amount of water proofing work and 10 %
amount of Antitermite treatment work. only shall be withheld from running account bill for 10
years towards water proofing from the date of actual completion of work as maintenance
charges of the maintaining and keeping the building in good condition. This 10 % amount
withheld towards shall be allowed to replace with bank guarantee or other recognized form
and intermediate state if so desired in

writing. This maintenance charges shall be in addition to security deposit.28 (ii) On
completion of the work in all respects, necessary certificate will be

issued by the concerned University Engineer and the defects liability

period will be counted from the date of issue of such certificates.

28 (iii) Defective work is liable to be rejected at any stage. The Contractor on no
account can refuse to rectify the defects merely on reasons that further work has
been carried out. No extra payment shall be made for such rectification.

29. FINAL BILL:

29.1 The contractor should submit final bill within one month after completion of
the work and the same will be paid within 5 months if it is in order. Disputed items
and claims, if any shall be excluded from the bill and settled separately later on.
29.2 Bills for extra work or for any claim shall be paid separately apart from the interim
bills for the main work. The payment of bills for the main work shall not be withheld for
want of decision on the extras or claims not covered in the stipulations of the contact.
29.3 Claims for extra work shall be registered within 30 days of occurrence of the
event. However, bills for these claims including supporting datal details may be
submitted subsequently at his own cost.

30. PRELIMINARY ARRANGEMENTS: -
30.1 The Contractor if necessary construct temporary roads and maintain these in
proper condition till the completion of the work at his own cost. If necessary, he
shall also, at his own expenses make necessary arrangements for acquisition of
land required by him in connection with the execution of the work.
30.2 The contractor shall have to makes at his own cost all preliminary arrangements for
labour, water electricity and materials etc. immediately after getting the work order. No
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claim for any extra payment or application for extension of time on the grounds of
difficulty in connection with the above matter, will be entertained,

30.3 The contractor shall at his own expenses, engage watchmen for guarding the
materials and plant and machinery and the work during-day and night against any

pilferage of damages and also for prohibiting trespassers or damage to them.

30.4 The contractor shall have to make his own arrangement for water required
for any purpose on the work.

31. INSPECTION :-

31.1 The contractor shall inform the University Engineer in writing when any
portion of the work is ready for inspection giving him sufficient notice to enable
him to inspection to inspect the same without affecting the further progress of the
work. The work shall not be considered to have been completed in accordance with
the terms of the contract until the University Engineer shall have certified in writing
to that effect. No approval of materials or workmanship or approval of part of the
work during the progress of execution shall bind the University Engineer or in any
way affect him even to reject the work which is alleged to be completed and to
suspend the issue of his certificate of completion until such alterations and
modifications or reconstruction have been effected at the cost of the contractor as
shall enable him to certify that the work has been completed to his satisfaction.

32.2 The contractor shall provide at his cost necessary ladders and such
arrangements as to provide necessary facilities and assistance for proper
inspection of all parts of the work at his own cost.
32.3 The contractor after completion of work shall have to clean the site, of all
debris and remove all unused materials other than those supplied by the Solapur
University and all plant and machinery, equipment, tools etc. belonging to him
within one month from the date of completion of the work, or otherwise the same
shall be removed by the Solapur University at his cost and the contractor shall not
be entitled for payment of any compensation for the same.

33. ACCIDENT :-
In the event of an accident involving serious injuries or damages to human life or
death of any of his emplDyees and or labourers or tress passers, the same will be
reported within 24 hours of the occurrence to the University Engineer and the
Commissioner of workmen's compensation.

34. EXCEPTED RISKS :-
34.1 The contractor shall be under no liability whatsoever by way indemnity or otherwise for
or in respect of destruction of-or damage to the works (save work condemned under the
provisions of specifications and conditions of this tender prior to the occurrence of any
excepted risk hereinafter mentioned) or temporary works or to property whether of the
Solapur University or third parties or for or in respect of injury or loss of life which is the
consequence whatever direct or indirect, were hostilities (whether were to declared

or not) invasion, act of foreign enemies, rebellion, revolution, insurrection or military of
usurped power. Civil war or riot, commotion or disorder otherwise than among the
contractor's own emplDyees or his piece worker and subagencies (hereinafter
comprehensively referred to as "The said excepted risks") and the Solapur University shall
indemnify and save harmless the contractor against and' from the same and against and
from all claims, demands proceedings, damages, costs charges and expenses, whatsoever
arising there out or in connection therewith and shall compensate the
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contractor for any loss of or damage to property of the contractor used for intended to
be used / or the purpose of the works and laying at site of work and occasioned either

directly or indirectly by the said excepted risks.

34.2 If the works or temporary works or any materials (whether for the former or the
later brought to site shall sustain destruction or damages by reasons of any of the
said excepted risks, the contractor shall be entitled payment for any permanent
works and for any materials so destroyed or damaged and shall be paid by the
Solapur University the cost of making good any such destruction or damages
whatever to the works or temporary works and for replacing or making good such
materials so far as may be necessary for the completion of the works on a prime
costs basis as the University Engineer may certify to be reasonable. The contractor
shall lodge his claim, in writing, supported by University Engineer immediately, but
not later than 30 days of such occurrence of damage to works by excepted risk

34.3 Destruction, damage injury or loss caused by the explosion or impact whenever
and wherever occurring of any mine bomb, shell, grenade or other projectile missile or
ammunition or explosive or war resulting from action described in above shall be
deemed to be a consequence of the. said excepted Risk.
35. QUALITY ASSURANCE AND MAINTENANCE:-
35.1. The contractor to ensure the specified quality of work which will also
include necessary surveys, temporary works etc. The contractor shall prepare a
quality assurance plan and get the same approved form the University Engineer
within one month from the date of work order. The contractor shall submit an
organization chart of his technical personnel to be deplDyed on the work along
with their' qualification, job descriptions defining the functions of reporting,
supervising inspecting and approving. The contractor shall also submit a list of
tools, equipment and the machinery and instruments which he proposes to use for
the construction and for testing in the field and or in the laboratory and monitoring.
The contractor shall modify/supplement the organisation chart and the list
of machinery, equipment etc. as per the directions by the University Engineer and
shall deplDy the personnel and equipment on the field as per the approved chart
and list respectively.
The contractor shall submit written method statements detailing his exact proposals of
execution of the work in accordance with the specification. He will have to get those
approved from the University Engineer. The quality of the work shall be properly
documented through certificate, records, check-lists and logbooks of results etc. Such
records shall be complied from the beginning of the work and be continuously update
and supplemented and this will be the responsibility of the contractor. The forms
should be got approved form the University University Engineer.

35.2 Where the work is to be done on lump sum basis on contractor's design the
contractor shall also prepare and submit a maintenance manual giving procedure
for maintenance, with the periodicity of maintenance works including inspections,
tools and equipment to be used, means of accessibility for all parts of the
structure. The maintenance manual shall be approved by the University Engineer.
He shall also include the manual the specifications for maintenance work that
would be appropriate. For his design and technique of construction. This manual
shall be submitted within the contract period.

36. TECHNICAL COMPLETION REPORT
The contractor shall submit Technical Completion Report along with his final
bill, which shall include:

1. Detailed measurements
2. Working drawing
3. Details of material brought on site and consumed in the work, which shall also
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indicate standard consumption and deviation if any, with reasons.

4. Test Results of all materials used in the work with an abstract of total tests
carried out and required as per frequency of tests as laid down in the relevant
M.O.R.T.& H. Specifications.

5. Roughometer survey data as laid down in acceptance criteria.

Design Calculations / Job-Mix Formula etc. Maintenance Manual.

CLAUSES IN THE CONDITION OF CONTRACT

a) All materials and workmanship shall be of the respective type described in the
contract and in accordance with the Engineer's instructions and shall be subjected
from time to time to such tests as the Engineer may direct at the place of manufacture
or fabrication, or on the site. All samples shall be supplied by the Contractor.

b) No work is to be covered up or put out of view without the approval
of the Engineer for his examination and measurements.

b) During the progress of the works, the engineer shall have the power to order the
removal from the site of any unsuitable material, substitution or proper suitable
material and the removal and proper re-erection notwithstanding any previous test
or interim payment therefore, and of any work which is in respect of materials or
workmanship is not, in the opinion of the Engineer in accordance with the contract.

37. DAY-TO-DAY QUALITY CONTROL OPERATIONS:
The day-to-day controls to be exercised by the Contractor and the
Engineer are enumerated in the below paragraphs :-

c) Mineral aggregates to be used should be checked for their
specifications, requirements and got approved by the Engineer.

38. IN CASE OF CEMENT CONCRETE WORKS
i) Besides manufacturer's test certificate for quality of cement, atleast one
set of physical and chemical tests should be conducted for each source of
supply of verification. Where the quality is in doubt, or where the cement had
been stored for long period or in improper condition, the Engineer shall call for
testing the cement at more frequent intervals.

i) Job mix formula worked out based on trials carried out in the
Contractor's laboratory should be got approved by the Engineer.
i) The mineral aggregates should be tested for their properties. Water
to be used for mixing should be tested for chemical impurities.
iv) Checking for stability and sturdiness of formwork.
V) Ensuring that the crucial equipment like mixers and vibrators are in
working order before start of work.
vi) Control on water cement ratio.
vii) Control on workability and time elapsed between mixing and placing
of concrete.
viii)  Control on compaction and finishing.
ix) Tests on cube samples at 7 to 28 days.
X) Check on provisions for adequate curing.
xi) In case of masonry work, control should be exercised on the quality of the
material (e.g. stone, brick, sand, cement, etc.) as also on mortar proportions.
xii) For RCC work, quality of steel in each batch may be approved on the basis of test
certificate. The reinforcement layout should be checked for conformity with approved
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drawings and bar bending schedules. All laps should be checked for conformity with the
specification. The reinforcement should be free of oil and loose rust scale and should be properly
tied with binding wire. The size and spacing of the bars as
also the cover should be checked for correctness.

39. PAYMENTS :-

a) RUNNING BILLS

One payments in a month not will be granted by the University
Engineer if the progress is satisfactory. Contractor should submit bills to the
University Engineer in appropriate forms.

b) FINAL BILL

The Contractor should submit final bill within one month after
completion of the work and the same will be paid within 3 months if it is in
order. Disputed item and claims if any, shall be excluded from the final bill
and settled separately later on.

40. PHOTOGRAPHS :

So as to observe the progress of work at different stage of execution
of works, the Contractor shall take out colored photograph at 3 stages i.e.
1) Before execution, 2) During execution, and 3) After completion of work.
Contractor shall take out at least 15 photographs of different location of
each sub works at each stage. The photographs will be of post card size and
the same shall be submitted along with the running bill in duplicate.
No extra cost shall be paid to the Contractor on this account.
41. Jurisdiction :
All maters arising from this tender shall have jurisdiction of court in Solapur.
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cut pieces are taken away with prior permission from University Engineer of
SOLAPUR UNIVERSITY, SOLAPUR Its lengths and weight diameter wise shall
be taken in presence of SOLAPUR UNIVERSITY representative.

(C) SAND:

Sand shall be clean and gritty composed of hard siliceous grains and free
from clay or any vegetable/organic matter. All sand shall pass through a
mesh 4.75 mm. If there is any trace of earthy matter, sand must be washed.

(D) AGGREGATE:
The aggregates shall consist of broken stone, sound, hard and durable so as to pass through a 20

mm mesh. The size shall not vary as for as possible. All aggregates must be perfectly cleaned,
cubical and should be washed if necessary and free from sulfur. No limestone shall be used.

CENTERING:
The term centering shall include all forms, moulds, shuttering, plates, poles, shores,

strutting and up rights and all other temporary supports for the concrete to be laid.
The centering shall be of such dimensions and as constructed as to remain rigid
during the process of laying, curing, ta mping and setting the concrete. Joints must
be water tight so as to prevent the leakage of liquid cement paste.

MIXING OF CONCRETE:
Unless otherwise stated concrete should be batched in mixer. Concrete shall be mixed in

proportion of one part of cement, parts of sand and parts of aggregate. In case of hand mix
10% extra cement shall be used and the concrete must be thoroughly mixed a t least 3 times in
dry stage before water is added as far as possible. The mix shall always be brought to the
same degree of water consistency and fairly wet mixture must be used particularly for beams.
Concrete must be mixed on watertight platform sufficiently large to allow two heaps being
mixed simultaneously. The crushing strength of concrete at 28 days and 7 days shall be as per
IS: 456. If the work test is not found to be of required strength then necessary deduction shall
be made in the rate of t hat quantity proportionately if the strength is not within-the acceptable
limit. If the tolerance is not within the acceptable limit the part of structure shall be broken and
reconstructed at the cost of contractor.

WATER CEMENT RATIO:

The proportion of water should be as per IS: 456-2000 Clause 5. The proportion of
aggregate cement & sand and its crushing strength will depend upon the grade of
concrete. It is obligatory on the part of contractor to carry out design mix for all
grades of concrete based on the approved aggregate sand & cement.

PLACING OF CONCRETE:

Before any concrete is put in position centering must be well watered to prevent it sucking moisture
from the concrete. The concrete shall be placed in its final position in the work as soon as possible
after mixing and care must be taken to place it gently in position and not to drop it

Signature of Contractor No. of corrections Executive Engineer
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from a height. It must be well tamped and vibrated with mechanical immersion/plate/screed

vibrators till all the air is .expelled out. Care shall be taken to see that reinforcement is
thoroughly surrounded by the liquid concrete and there are no voids, or cavities are left. The
concrete shall be continuously watered and kept damp for 21 days after placing in position.
STOPPING A RECOMMENCING WORK:

As far as possible once the concreting is commenced, it must be carried out without Stopping until
the job is completed. If, however, stopping of concreting is unavoidable the break should be at right
angles to direction of the span. On no account a joint shall be made towards the end or at the end of
the beam or of slab. Wherever a joint has been made in the concrete the surface of the existing
concrete must be carefully brushed with a steel brush before recommencing the work. Remove loose
metal particles and dust. A thick grout of neat cement must be poured over the edge before the new
concrete is placed against it. Where the concrete work should be stopped, shall be decided in
advance by the Solapur Universityand is shown properly on plan.

STRIKING CENTERING:

Under the ordinary circumstances the centering of the slabs, beam and column shall
be removed as per following conditions:-

(A) Vertical sides of slab beam and columns : After 24 hours.
(B) Bottom of slabs below 4.5 m. span. : 07 days.
(C) Bottom of slab above 4.6 m. span and arch

Bottom up to 20 m. span : 14 days.

(D) Bottom of beams over 6.0 m. span. : 21 days.

For rapid hardening cement 3/7 of the above period will be sufficient in all cases
except vertical sides of slabs, beams and columns which should be

retained at least for 12 hours.
GENERAL WORKMANSHIP:

This should comply with Clause No. 1 of Indian Standard Specification IS 250:1965. It is
binding on the contractor to provide testing laboratory on site for conducting various tests..

Notes :
1. All the quantities shown in Schedule —‘B’ are approximate and are likely to Vry at the
time of actual execution, as such no claims on this account shall be entertained.

2. All the rates are inclusive of all leads and lifts, labour and material involved for
completed items and site clearance.

3. The rates are inclusive of all taxes, octroi and royalty charges.

4. The work shall be carried out as per the instructions / orders and to the entire
satisfaction of the Engineer-in-charge.

5. The detailed specifications are as per Standard Specification Book Volume-l, Edition

1979 and Volume-ll Edition 1981 published by the University of Solapur in Solapur
University Solapur and Specifications for Building / Road and Bridge Works published
by the Ministry of Road Transport and Highways 2001 Edition.

6. In case of detailed specification, all other specifications not quoted directly in Column
No. 8 and 9, but quoted in Standard Specifications Book as Part-3 are also applicable as
and where necessary, even if such specification numbers are not mentioned in Column
No. 8 & 9. For any points not covered by the specifications given in the Specification
Book or given as additional specification for respective items, the instructions of the
University Engineer are final and binding on Contractor.

Signature of Contractor No. of corrections Executive Engineer
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7. University Circulars issued previously and will be issued hereafter are binding on the
Contractor.
8. Only natural sand is to be used for the construction items as per Schedule-B. No

crushed sand is allowed for concrete and masonry work.

DRAWINGS

CONTRACT DRAWINGS :

The contract drawings provided for tendering purpose with the tender documents shall
be used as a reference only. Contractor should visualise the nature of type of work
contemplated and to ensure that the rates and prices quoted by him in the bill of quantities
take due consideration of the complexities of work involved during actual execution /
construction as experienced Contractor in the field.

The tendered rates / prices for the work shall be deemed to include the cost of

preparation , supply and delivery of all necessary drawings, prints, tracings and negatives
which the Contractor is required to provide in accordance with the Contract.

DOCUMENTATION :

If so ordered by the Engineer-in-charge, the Contractor will prepare drawings of the
work at constructed and will supply original and three copies to the Engineer who will verify
these drawings. Final as constructed drawings shall then be prepared by the Contractor and
supplied in triplicate along with a micro film of the same to the Engineer for record and
reference purposes at the Contractor’s cost.

Signature of Contractor No. of corrections Executive Engineer




