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PUNYASHLOK AHILYEDI HOLKAR SOLAPUR 

UNIVERSITY SOLAPUR 

 
  
 
NAME OF WORK 

  
 
: 

 
RENOVATION /UP-GRADATION OF SCHOOL OF 
CHEMICAL SCIENCES  

 
B-1 TENDER DOCUMENT 

 
(E-TENDER) 

 
FOR THE WORK OF 

 

Estimated Amount : Rs. 
 

22,96,987/- 

Security Deposit : Rs. 1,14,850/- 

Earnest Money : Rs. 22,970/- 

Tender Period : 6 Months  (Including Monsoon)

Tender Notice No.   ( E-Tender) 
 
 
  
 

Signature of Contractor No. of Corrections                   Punyashlok ahilyadevi holkar  
                                                                                                                        Solapur University, Solapur
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D I S C L A I M E R 
 
 

1. Detailed Time Table for the Vrious activities to be performed in e-tendering process by 

the Tenderer for quoting their offer is given in this Tender Document under “Tender 

Schedule”. Contractor should carefully note down the cut-off dates for the carrying out 

each e-tendering process / activity. 

 
2. Every effort is being made to keep the Website up to date and running smoothly 24 x 7 

by the University and the Service Provider. However, University takes no responsibility, 

and will not be liable for, the website being temporarily an available due to any 

technical issue at any point of time. 

 
3. In that event Solapur University Solapur will not be liable or responsible for any 

damages or expenses arising from any difficulty, error, imperfection or inaccuracy with 

this Website. It includes all associated services, or due to such unavailability of the 

Website or any part thereof or any contents or any associated services. 

 
4. Tenderers must follow the time table of e-tendering process and get their activities of  

e-tendering processes done well in advance so as to avoid any inconvenience due to 

unforeseen technical problem if any. 

 
5. Solapur University Solapur will not be responsible for any incomplete activity of  

e-tendering process of the tenderer due to technical error/ failure of website and it 

cannot be challenged by way of appeal, arbitration and in the Court of Law. Contractors 

must get done all the e-tendering activities well in advance. 
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                                                                                                                         Solapur University, Solapur
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MAIN TENDER DOCUMENT 
 
                                                       E-TENDER PROCEDURE  

1. GUINDELINGES TO BIDDERS ON THE OPERATIONS OF ELECTRONIC 
TENDERIGN SYSTEM OF SOLAPUR UNIVERSITY, SOLAPUR.  

1.1 BLANK TENDER FORMS  
Tender Form can be downloaded from the e-Tender Portal of Government of 
Maharashtra i.e. 

www.mahatenders.gov.in
 after entering the details of payment towards 

Tender Fees as per the Tender Schedule.  
1.2 The prospective tenderers are free to ask for any additional information or 

clarification either in writing or orally concerning the work, and the reply to the 
same will be given by the Engineering Section, Solapur University, Solapur, - 413 
255 and the same will be made available on e-tendering portal of Government of 
Maharashtra. https://www.mahatenders.gov.in. And this clarification referred to as 
common set of conditions/deviations (C.S.D.), shall form part of tender documents 
and which will also be common and applicable to all tenderers.  

1.3 The tender submitted by the tenderer shall be based on the clarification and shall 

be unconditional. Conditional tenders will be summarily REJECTED.  
1.4 All tenderers are cautioned that tenders containing any deviation from the 

contractual terms and conditions, specifications or other requirements 
and conditional tenders will be treated as no responsive.  

1.5 Tenderers should have valid class II / III Digital Signature Certificate (DSC) obtained from 

any Certifying Authorities. In case of requirement of DSC, interested Bidders should go to 

www.mahatenders.gov.in and follow the procedure mentioned in the document ‘Procedure 

for application of Digital Certificate’. 

1.6 For any assistance on the use of Electronic Tendering System, Users may call the number:  
24x7 Help Desk Toll FREE No-18002337315  

1.7 Tenderers should install the Mandatory Components available on the 
Home Page of www.mahatenders.gov.in under the section ‘Mandatory 
Components’ and make the necessary Browser Settings provided under 
section ‘Internet Explorer Settings’ https://www.mahatenders.gov.in.  
PRE-REQUISITES TO PARTICIPATE IN THE TENDERS PROCESSED BY SOLAPUR  2 UNIVERSITY, 
SOLAPUR.  
ENROLMENT AND EMPANELMENT OF CONTRACTORS ON ELECTRONIC TENDERING 

2.1 SYSTEM:  
The Contractors interested in participating in the Tenders of Solapur University, 
Solapur process by using the Electronic Tendering System shall be required to 
enroll on www.mahatenders.gov.in the Electronic Tendering System to obtain user ID.  
After submission of application for enrolment on the System, the application information 

shall be verified by the authorized Representative of the Service Provider. If the 
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Information is found to be complete, the enrolment submitted by the Contractor shall 

be approved. The Contractors may obtain the necessary information on the process of 

 
Enrolment either from Helpdesk Support team or enroll directly on 
Web site www.mahatenders.gov.in.  

2.2 OBTAINING A DIGITAL CERTIFICATE  
The Digital Certificates are issued by an approved Certifying Authority Authorized by 

the Controller of Certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a Digital Certificate.  
Bid data/ information for a particular Tender may be submitted only using the Digital 

Certificate which is used to encrypt the data during the Bid Preparation. In case, during 

the process of preparing and submitting a Bid for a particular Tender, the Contractor 

loses his/her Digital Signature Certificate (i.e. due to virus attack, hardware problem, 

operating system problem); he / she may not be able to submit the Bid online. Hence, the 

Users are advised to store his / her Digital Certificate secure and if possible, keep a 

backup at safe place under adequate security to be used in case of need.  
In case of online tendering, if the Digital Certificate issued to an Authorized User of a 

partnership firm is used for signing and submitting a bid, it will be considered 

equivalent to a no objection certificate / power of attorney to that User to submit the bid 

on behalf of the partnership Firm. The partnership firm has to authorize a specific 

individual by an authorization certificate signed by a partner of the firm (and in case the 

applicant is a partner, another partner is required to authorize in the same form.) to use 

the digital certificate as per Indian Information Technology Act, 2000.  
Unless the Digital Certificate is revoked, it will be assumed to represent 
adequate authority of the Authorized User to bid on behalf of the Firm 
for the Tenders processed on the Electronic Tender Management 
System of Government of Maharashtra as per Indian Information  
Technology Act, 2000. The Digital Signature of this Authorized user will be binding 
on the Firm. It shall be the responsibility of partners of the firm to inform the 
certifying Authority or Sub-Certifying Authority, if the Authorized User changes, 
and apply for a fresh Digital Signature Certificate. The procedure for application of 
a Digital Signature Certificate will remain the same for the new Authorized User.  
The same procedure holds true for the Authorized Users in a Private / Public Limited 

Company. In this case, the Authorization Certificate will have to be signed by the Director 

of the Company or the Reporting Authority of the Applicant. For information of the 

Process of application for obtaining Digital Certificate, the Contractors may visit the 

section ‘Digital Certificate’ on the Home Page of the Electronic Tendering System. 

2.3 RECOMMENDED HARDWARE AND INTERNET CONNECTIVITY  
To operate on the Electronic Tendering System, the Contractors are recommended to 

use computer System with at least 1 GB RAM and broadband connectivity with minimum 

512 kbp band width, Windows 7.0, Java 6.10 and I.E.7.0 and above.  
2.4 To operate on the Electronic Tendering System of Government of Maharashtra, the 

Computer System of the Contractors is required be set up. The Contractors are required 

to install Utilities available under the section Mandatory Installation Components on the 

Home Page of the System. The utilities are available for download freely from the above 
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Mentioned section. The Contractors are requested to refer to the E-Tendering 
Toolkit for Bidders available online on the Home Page to understand the process 
of setting up the system, or alternatively, contact the Helpdesk support Team on 
information / guidance on the process of setting up the System.  

1. STEPS TO BE FOLLOWED BY CONTRACTORS TO PARTICIPATE 
IN THE E-TENDERS PROCESSED BY MAHATENDERS  

3.1 PREPARATION OF ONLINE BRIEFCASE 
 

All Contractors enrolled on the Electronic Tendering System of Government of 
Maharashtra are provided with dedicated briefcase facility to store documents / files in 
digital format. The Contractors can use the online briefcase to store their scanned 
copies of frequently used documents / files to be submitted as a part of their bid 
response. The Contractors are advised to store the relevant documents in the 
briefcase before starting the Bid Preparation and submission stage. In Case, the 
Contractors have multiple documents under the same type (e.g. multiple Work 
Completion Certificates) as mentioned above, the Contractors advised to either create 
a single pdf file of all the documents of same type or compress the documents in a 
single compressed file in .zip or  
.rar formats and upload the same. It is mandatory to upload the documents 
using the briefcase facility. Therefore, the Contractors are advised to keep 
the documents ready in the briefcase to ensure timely bid preparation.  
Note: Uploading of documents in the briefcase does not mean that the 
documents are available to Solapur University, Solapur at the time of 
tender Opening stage unless the documents are specifically attached to 
the bid during the online Bid Preparation as well as during Decryption.  

3.2 ONLINE VIEWING OF DETAILED NOTICE INVITING TENDERS  
The Contractors can view the Detailed Tender Notice along with the Time Schedule 

(Key Dates) for all the Live Tenderers released by Solapur University, Solapur on the e-
Tendering Portal on http://www.mahatenders.gov.in under the Organization of Solapur 
University, Solapur. 

3.3 DOWNLOAD OF TENDER DOCUMENTS  
The Pre-qualification / Main Bidding Documents are available for free 

downloading. However to participate in the online tenderer, the bidder 
must purchase the bidding documents online by filling up details of 
Demand Draft towards the cost of tender form fee.  

3.4 ONLINE BID PREPARATION  
Submission of Bids will be preceded by online bid preparation and 

submission of the digitally signed within the Tender Time Schedule (Key 
dates) published in the Detailed Notice Inviting Tender. The Bid Data is to be 
prepared in the templates provided by the Tendering Authority of Solapur 
University, Solapur. In the Up loadable document type of templates, the 
Contractors are required to select the relevant document / compressed file 
(containing multiple documents) already uploaded in the briefcase.  

3.5 SHORT LISTING OF CONTRACTORS FOR FINANCIAL BIDDING PROCESS  
The Tendering Authority will first open the Technical Bid documents 

of all Contractors and after scrutinizing these documents will shortlist 
the Contractors who are eligible for Financial Bidding Process. The 
short listed Contractors will be intimated by e-mail. 
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3.6 OPENING OF THE FINANCIAL BIDS  
The Contractors must be present in the office of the Tender Opening Authority at 

the time of opening of Financial Bids. However, the results of the Financial Bids of all 
Contractors shall be available on the Solapur University, Solapur e-Tendering Portal 
immediately after the completion of opening process. 
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Class VI 

and 
Above
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Phone No. 0217/2744771/72. Fax No. 0217/2744770  
E-TENDER NOTICE NO. FOR 2024-25  

Punyashlok ahilyadevi holkar] Solapur University, Solapur invites sealed online B-1 tenders for the 
following work from the contractors Registered with Government of Maharashtra Public Work 
Department in appropriate class. 

Sr. No. 
 

Name of Work 
 

Estimated Cost Rs. 
 

Earnest 
Money Rs. 

 

Time limit 
of 

completion 

Cost of  e- 
Tendered form 

fee RS. 

Class of 
Contractor 

 

01 
 
 
 
 
 

RENOVATION / 
UPGRADATION OF 
SCHOOL OF CHEMICAL 
SCIENCES  
 
 

Rs. 22.96,987/- 
 
 

 
  

Rs. 22,970/- 
 
 

 
 

6 Months 
 
 
 
 

Rs. 3,000/- 
(Non  Refundable) 

 
 
 

Class VI and 
Above 

 
 
 

 

E-tender time 

 

 
1. All eligible/interested contractors are download and mandated to get enrolled  

On e-tender portal http://mahatenders.gov.in and further need to empaneled online on 
sup portal http://su.digitaluniversity.ac" in the appropriate category applicable to them. 

2. 0120-4200462/0120-4001002 / 24*7 Help No.- 8826246593 
3. Other term and condition Displayed in online e-tender forms.  
4. Right to reject any or all online bid of work without assigning any reasons 

thereof is reserved. 
5. Above Tender Notice is displayed on http://su.digitaluniversity.ac and website 

http://mahatenders.gov.in 

 

    REGISTRAR  
                                                                                                    PAH Solapur University,  

Solapur 
 

 
Signature of Contractor No. of Corrections   PAHSUS 

 
  NAAC Accredited-2015 
  'B’ Grade (CGPA 2.62)  

Punyashlok Ahilyadevi Holkar Solapur University, Solapur 
केगाव, सोलापरू - 413 255, महाराÍĘ (भारत) 

सकेंतÎथळ: http://su.digitaluniversity.ac.in   ई-मेल:  est.section@sus.ac.in, registrar@sus.ac.in 

Sr. No Description 

 

date Time 

    

1 Tender Publish date  30/09/2024   05.30 p.m 

2 Tender sale date  30/09/2024 05.30 p.m 

3 Tender sale last date  21/10/2024 05.00 p.m 

4 Tender submit date From  30/09/2024 05.30 p.m 

5 Tender submit last date  21/10/2024 05.00 p.m 

6 Tender open date  25/10/2024 05.00 p.m 
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PUNYASHLOK AHILYADEVI HOLKAR SOLAPUR UNIVERSITY,SOLAPUR 
 

Original Agreement No. 
  

B-1/ 
 

Name of Work : 
RENOVATION / UPGRADATION SCHOOL OF 
CHEMICAL SCIENCE  
   

Name of Contractor :  

Number & Date of Work :  

Order   

Amount put to Tender : Rs. 22,96,987/- 

Percentage quotes :  

Amount of Contract :  

Date of Commencement :  

Time stipulated for : 6 Calendar months including monsoon. 

completion of work   

Date of completion as per :  

Agreement   

Actual date of completion :  

Reference to sanction of :  

Tender.   
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DETAILS OF WORK 
 
        Name of Work : RENOVATION / UPGRADATION OF SCHOOL CHEMICAL SCIENCE  
 
 

       Estimated cost of work :    Rs.  22,96,987/- 
        
       Civil Work   

 
Earnest Money   :    Rs.       22,970/- 

 
The EMD applicable amount shall be paid via Online using NEFT/RTGS or payment 
gateway mode only. 

 
Total Security Deposit 5% (Five Percent).                 
 

 
(i)   Initial Security Deposit 2.5%  
(ii) And Further Security Deposit to be deducted  
       From bills. 2.5% 

 

 
Total Security Deposit (5% Percent). 

 
Registration Class of Contractor 

 

 
TENDER SCHEDULE 

 
: Rs.   57,425/- 

 
: Rs. 57,425/- 

 
 

: Rs.  1,14,849/-  
  

: Class VI and above 

 

1) Cost of Blank Tender Form Rs.        3,000/- 
    

2) Download period of online Tender Dt.  30/09/2024 at 5.30 pm. To 
    21/10/2024 at 05.00 pm. 

 
            3)  Last date and time for online raising of 

        technical points for clarification -   
(Pre-bid Meeting)     

     

4) Tender open date  Dt.  25/10/2024 at 05.00 pm. 
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6) Receipt of online EMD / If EMD 
exempted then EMD exemption 
Certificate, stamp paper of Rs. 100/-
bond Affidavit (Original) in prescribed 
format given in Annexure I sworn before 
Executive Magistrate / Notary and 

 
Tender Document fees, to be paid 
online only via Payment Gateway 
mode . 

 
Note-(1) Those Contactors who have 
submitted their bids on- line shall 
submit----- 

 
a) Online D.D. of Tender Form 
Fee 2000/-and  
b) Earnest Money Deposit in the form 
of FDR in original or copy of 
Exemption Certificate ….. 

 
In the Office of Registrar 
Solapur University, Solapur.  
(2) Those contractors who have 
submitted their bids on line but not 
submitted--- 

 
a) Online D.D. of Tender Form 
Fee 2000/-and  
b) Earnest Money Deposit in the form 
of FDR in original or copy of 
Exemption Certificate…. 

 
In the Office of Registrar, 
Solapur University, Solapur.  
(3) (a) Such non submission Online System of 
Tender form Fee mentioned at (2) above shall be 
treated as nonpayment of amount due from the 
contractor and shall be recovered from the 
contractor, and the recovery from the contractor 
shall proceed as per procedure mentioned in 
Govt .Circular No. CAT-1278/(58-II)-Desk-2 dated 
05.01.1979  
and the tender i.e. opening of envelope No. 
1 and 2 shall be carried out as if the 
contractor has paid the tender fee amount. 

 
(3) (b) The copy of EMD submitted online is 
as per the requirement of tender condition, 
and not submitted as (2) above, a letter to 
the FDR issuing Bank will be given for 
encashment and encashed amount shall be 
taken as E.M.D.  

With action taken as 3 (a) and 3(b) above even if 
contractor has not submitted Online System 

 
 
 
 
Document Tender Fee and EMD to be 
paid via online mode only. if EMD 
exempted then EMD exemption 
Certificate shall be uploaded online. 
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Of Tender Form Fee and E.M.D. (as 

Mentioned in 2 (a) and (b) above) the bid  
Opening process shall be done. 

 
(4) In case the Demand Draft and 

Fixed 
Deposit Receipt submitted on line does not  
Match when he submits it as required under 
(1) Above and bidder tries to mislead 
The Solapur University by 

Submitting wrong  
Information, legal action under IPC shall be 
Initiated against the bidder. 

 
(5) If the concern office refuses 
to acceptor documents then the 
contractor should approach the 
next higher authority in writing 
immediately. 

 6) Place, Date Dt.     /     /2024 at ---.00 pm. in the office  
         and timing of   
     Opening Technical 

and 

 

 
of Punyashok ahilyadevi holksr Solapur 
university solapur.  

 Financial Bid  

 (if possible)  
 

 
 

 If it is not possible to open it on the  
 

. 
 

 date specified above, the Bid opening  
  authority should communicate the change  
  in opening date which shall not be less  
  than three working days after the date of  
  communication(Excluding date of  
  Communication) on E-tendering web-site.  
    

     7)  Validity Period 180 Days  
 
 
 
 

 

   8) Time limit for  6 Months 

        ion of work   
 

TO BE FILLED BY THE CONTRACTOR  
I / We have quoted my / our offer in percentage rate in words as well as figures. I /We 

further undertake to enter into contract in regular “B-1” Form of Solapur University Solapur. 
 
 

Name and signature of Contractor 

 
 
: 

 
Power of Attorney holder 

 
: 

 
With complete Address 

 
: 

 
 
 
 
 
 
 
 

Signature of Contractor No. of Corrections Solapur University Solapur 
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                                          PUNYSHLOK AHILYADEVI HOLKAR  

SOLAPUR UNIVERSITY SOLAPUR 
 

INVITATION FOR TENDERS  
DETAILED TENDER NOTICE TO CONTRACTOR 

 

Name of Work : RENOVATION WORK FOR SCHOOL CHEMICAL SCIENCE IN  
                                  PUNYASHLOK AHIYADEVI HOLKAR SOLAPUR UNIVERSITY SOLAPUR 
 
 

1.0 Online percentage rate tenders in 'B-1' Form are invited by the Solapur University, Solapur 
for the following work from Contractors registered in appropriate class of the Solapur 
University, Solapur of The name of work, estimated cost, earnest money, security deposit, time 
limit for completion etc. are as under. 

 
Sr. Name of work Estimated Earnest Security Class of Time limit 
No.  Cost Money Deposit Contractor (Calendar 

  (Rupees) (Rupees) (Rupees) in Tender months) 

1. 
 
 
 
 
 

                                    
 
RENOVATION 
/UPGRADATION OF 
SCHOOL CHEMICAL 
SCIENCE  

                             

22,96,987/- 
 
 
 

 

                       
    
23,000/- 

 
 
 

 

Initial  
Rs. 57,425/- 
through Bills 
Rs.57,425/- 

Total 1,14,849/- 
 
 

  
 

VI & 
Above 

 
 

 

 
06 

(Six) 
Calendar 
Months 

including 
Monsoon. 

 
 

 
 

1.1 Tender form, conditions of contract, specifications and contract drawings can be 
downloaded from the e-tendering portal of Solapur University Solapur, University of Solapur 
i.e. ‘http//:pwd.Solapur.etenders.in ‘ to the registered Contractors of appropriate category i.e. 
Class VI & above after entering the details payment of Rs. 2000/-(Rupees Two Thousand only.) 
should be made online using payment gateway. The fees of tender document will be non 
refundable. Further information regarding the work can be obtained from the above office. 

 
 

1.2 The hard copy of tender should be submitted in any one of the following office within 72 
hours from last date of online submission of tender (1) University Engineer, Solapur with the 
name of the work written at the top of the envelope.. Bids will be opened as per the Tender 
Schedule, in the presence of such intending Tenderers or his/ their authorized representatives 
who may be present at that time. 

 
1.3 The offer of the Contractor shall remain Valid for acceptance for a minimum period of 60 
days from the date fixed for opening of Envelope No. 2 (Main Tender) and thereafter until it is 
withdrawn by the Contractor by notice in writing duly addressed to the authority opening the 
tender and sent by Registered Post Acknowledgement Due. 

 
1.4 The tender notice shall form a part of the contract agreement.  
1.5 The tenders are invited on the Departmental design only.  
1.6 The tenderer if firm or company shall in their forwarding letter mention the names of all the 
partners of the firm or the company ( as the case may be) and the name of the partner who 
holds the power attorney if any, authorizing him to conduct transaction on 
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Behalf of the Firm or Company. 

 
1.7 Right is reserved to revise or amend the contract documents fully or part thereof prior to 
the date notified or amended for the receipt of tender. Such deviations/ amendments if any, 
shall be communicated in the form of corrigendum or by a letter as may be considered 
suitable. 

 
1.8 The tenderer shall enter his percentage rates in words and figures " below / above" In 
case there is difference between percentage written in figures and words, the lower offer will 
be taken as final. 

 
1.9 No pages should be removed from, added in or replaced in the Tender. 

 
1.10 Right is reserved to reject any or all tenders without assigning any reason thereof. 

 
 

1.11 Tenders which do not fulfill all or any conditions or are incomplete in any respect are 
liable to summary rejection. 

 
1.12 The Tenderer may, in the forwarding letter, mention any points he may wish to make 
clear but right is reserved to reject the same of the whole of the tenders if the same become 
conditional tender thereby. 

 
 
 
 
 
 
 
 

G E N E R A L 
 

a) Time limit : The work is to be completed within time limit as specified in the Notice 
inviting tender which shall be reckoned from the date of written order of commencing the 
work and shall be inclusive of monsoon period. 

 
b) Tender Rate: No alteration in the form of tender and the schedule of tender and no 
additions in the scope or special stipulation will be permitted. Rates quoted for the tender shall 
be taken as applicable to all leads and lifts. 

 
c) Tender Units: The tenderers should particularly note the unit mentioned in the 
Schedule "B" on which the rates are based. No change in the units shall be allowed. In the case 
of difference between rates written in figures and words, the correct rate will be the one, which 
is lower of the two.  
d) The Income Tax @ 2% or percentage in force from time to time or at the rate as 
intimated by the competent Income Tax authority shall be deducted from bill amount whether 
measured bill, advance payment or secured advance. 

 
2.0 EARNEST MONEY: 

 
2.1 Earnest money of Rs. 22,970/- in words shall be be paid via online using NEFT/RTGS or 
payment gateway mode. In case of EMD exemption, scanned copy of Valid E.M.D. Exemption 
Certificate. The said amount of earnest money shall not carry any interest whatsoever. 
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2.2 Scanned copy of Valid earnest money exemption certificate will also be accepted in lieu of 
earnest money deposit. The tenderers who are exempted from payment of earnest money 
deposit should attach attested copy of certificate from University of Solapur regarding 
exemption from the payment of earnest money. 

 
2.3 Tender of those who do not deposit earnest money in one of the above acceptable forms 
shall be summarily rejected. Earnest money in any other form of cash or cheque will not be 
accepted. 

 
2.4 The amount of earnest money will be refunded to the unsuccessful tenderer on deciding 
about the acceptance or otherwise of the tender or on expiry of the Validity period whichever is 
earlier.  

In case of the successful tenderer, it will be refunded on his paying the initial security 
deposit and completing the tender documents or will be transferred towards a part of security 
deposit to be paid after awarding of the work. If successful tenderer does not pay the security 
deposit in the prescribed time limit and complete the agreement bond, his earnest money 
deposit will be forfeited to the University. 

 
2.5 Earnest money of the un-successful tenderers will be refunded on their application only 
after an intimation of rejection of their tender is sent to them or on the expiry of the Validity 
period whichever is earlier. 

 
3.0 TENDERING PROCEDURE 

 
3.1 Blank Tender Forms  
Tender Forms can be purchased from the e-Tendering Portal of Solapur University Solapur, 
University of Solapur i.e. http://mahatenders.gov.in.in after paying Tender Fees via online mode 
as per the Tender Schedule. 

 
3.2 Pre-Tender Conference  
3.2.1 Contractor may raise any points regarding the work Online or conference is open to all 
prospective tenderers who have downloaded tender form before the date of Pre-tender 
Conference. wherein prospective Tenderers will have an opportunity to obtain clarifications 
regarding the work and the Tender Conditions. The prospective tenderers may also post their 
queries only using post query option for the tender.  
3.2.2 The prospective tenderers are free to ask for any additional information or clarification 
either in writing or orally concerning the work, and the reply to the same shall be uploaded on 
the portal http://mahatenders.gov.in.and this clarification referred to as Common Set of 
Conditions/Deviations (C.S.D.), shall form part of tender documents and which will also be 
common and applicable to all tenderers. The point/points if any raised in writing and/or 
verbally/ online by the contractor in pretender conference and not finding place in C.S.D. 
issued after the pre- bid conference, is/are deemed rejected. In such case the provision in NIT 
shall prevail. No individual correspondence will be made thereafter with the contractor in this 
regard.  
3.2.3 The tender submitted by the tenderer shall be based on the clarification, additional facility 
offered (if any) by the University, and this tender shall be unconditional. Conditional tenders 
shall be summarily REJECTED.  
3.2.4 All tenderers are cautioned that tenders containing any deviation from the contractual 
terms and conditions, specifications or other requirements and conditional tenders will be 
treated as non responsive. The tenderer should clearly mention in forwarding letter that his 
offer (in envelope No. 1& 2) does not contain any conditions, deviations from terms and 
conditions stipulated in the tender.  
3.2.5 Tenderers should have Valid Class II / III Digital Signature Certificate (DSC) obtained from 
any Certifying Authorities. In case of requirement of DSC, interested 
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Bidders should go to http://mahaetenders.in/mah/DigitaICertLasp and follow the procedure 
mentioned in the document 'Procedure for application of Digital Certificate'.  
3.2.6 For any assistance on the use of Electronic Tendering System, the Users may call the 
below numbers: Landline No. - 022 - 27560149  
3.2.8 Tenderers should install the Mandatory Components available on the Home Page of 
http://mahatenders.in under the section 'Mandatory Components' and make the necessary 
Browser Settings provided under section 'Internet Explorer Settings' 

 
3.3 Guidelines to Bidders on the operations of Electronic Tendering System of Solapur 
University Solapur.  
All the contractors registered in appropriate class and willing to participate in e-tendering 
process shall enroll their name/ Firm on the portal http://mahaetenders.in for download of 
tender documents etc. 

 
 
 

3.4 Pre-requisites to participate in the Tenders processed by Solapur University Solapur: 
 

1. Enrolment and Empanelment of Contractors on Electronic Tendering System: The 
Contractors interested in participating in the Tenders of Solapur University Solapur - 
processed using the Electronic Tendering System shall be required to enrol on the Electronic 
Tendering System to obtain User ID. After submission of application for enrolment on the 
System, the application information shall be verified by the Authorized Representative of the 
Service Provider. If the information is found to be complete, the enrolment submitted by the 
Vendor shall be approved. For participating in Limited and Restricted tenders the registered 
vendors have to apply for empanelment on the sub-portal of UNIVERSITY in an appropriate 
class of registration. The empanelment will have to be approved by the respective officer from 
the Solapur University Solapur. Only empanelled vendors will be allowed to participate in such 
tenders. The Contractors may obtain the necessary information on the process of enrolment 
and empanelment either from Helpdesk Support Team or may visit the information published 
under the link Enroll under the section E-Tendering Toolkit for Bidders on the Home Page of 
the Electronic Tendering System. 

 
 

2. Obtaining a Digital Certificate:  
The Bid Data that is prepared online is required to be encrypted and the hash Value of the Bid 
Data is required to be signed electronically using a Digital Certificate (Class - II or Class - III). 
This is required to maintain the security of the Bid Data and also to establish the identity of the 
Contractor transacting on the System. The Digital Certificates are issued by an approved 
Certifying Authority authorized by the Controller of Certifying Authorities of University of India 
through their Authorized Representatives upon receipt of documents required to obtain a 
Digital Certificate. Bid data / information for a particular Tender may be submitted only using 
the Digital Certificate which is used to encrypt the data / information and sign the hash Value. 
During the Bid Preparation and Hash Submission stage. In case during the process of 
preparing and submitting a Bid for a particular Tender, the Contractor loses his/her Digital 
Signature Certificate (i.e. due to virus attack, hardware problem, operating system problem); he 
/ she may not be able to submit the Bid online. Hence, the Users are advised to store his / her 
Digital Certificate securely and if possible, keep a backup at safe place under adequate 
security to be used in case of need. In case of online tendering, if the Digital Certificate issued 
to an Authorized User of a Partnership Firm is used for signing and submitting a bid, it will be 
considered equivalent to a no objection certificate / power of attorney to that User to submit 
the bid on behalf of the Partnership Firm. The Partnership Firm has to authorize a specific 
individual via an authorization certificate signed by a partner of the firm (and in case the 
applicant is a partner, another partner in the same form is required to authorize) 
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to use the digital certificate as per Indian Information Technology Act, 2000. Unless the Digital 
Certificate is revoked, it will be assumed to represent adequate authority of the Authority User 
to bid on behalf of the Firm for the Tenders processed on the Electronic Tender Management 
System of University of Solapur as per Indian Information Technology Act, 2000. The Digital 
Signature of this Authorized User will be binding on the Firm. It shall be the responsibility of 
Partners of the Firm to inform the Certifying Authority or Sub Certifying Authority, if the 
Authorized User changes, and apply for a fresh Digital Signature Certificate. The procedure for 
application of a Digital Signature Certificate will remain the same for the new Authorized User. 
The same procedure holds true for the Authorized Users in a Private / Public Limited Company. 
In this case, the Authorization Certificate will have to be signed by the Director of the Company 
or the Reporting Authority of the Applicant. For information on the process of application for 
obtaining Digital Certificate, the Contractors may visit the section Digital Certificate on the 
Home Page of the Electronic Tendering System. 

 
 

3. Recommended Hardware and Internet Connectivity:  
To operate on the Electronic Tendering System, the Contractors are recommended to use 
Computer System with at least 1 GB of RAM and broadband connectivity with minimum 512 
kbps bandwidth. 

 
4. Set up of Computer System for executing the operations on the Electronic Tendering 
System: 
To operate on the Electronic Tendering System of University of Solapur, the Computer System 
of the Contractors is required be set up. The Contractors are required to install Utilities 
available under the section Mandatory Installation Components on the Home Page of the 
System. The Utilities are available for download freely from the above mentioned section. The 
Contractors are requested to refer to the E-Tendering Toolkit for Bidders available online on 
the Home Page to understand the process of setting up the System, or alternatively, contact 
the Helpdesk Support Team on information / guidance on the process of setting up the System. 

 
 
 

 
5. Payment for Service Provider Fees: 

 
5.1 Steps to be followed by Contractors to participate in the e-Tenders processed by SUS 

 
1. Preparation of online Briefcase:  
All Contractors enrolled on the Electronic Tendering System of University of Solapur are 
provided with dedicated briefcase facility to store documents / files in digital format. The 
Contractors can use the online briefcase to store their scanned copies of frequently used 
documents / files to be submitted as a part of their bid response. The Contractors are advised 
to store the relevant documents in the briefcase before starting the Bid Preparation and Hash 
Submission stage. In case, the Contractors have multiple documents under the same type (e.g. 
multiple Work Completion Certificates) as mentioned above, the Contractors advised to either 
create a single .pdf file of all the documents of same type or compress the documents in a 
single compressed file in .zip or  
.rar formats and upload the same. It is mandatory to upload the documents using the briefcase 
facility. Therefore, the Contractors are advised to keep the documents ready in the briefcase to 
ensure timely bid preparation.  
Note: Uploading of documents in the briefcase does not mean that the documents are available 
to UNIVERSITY at the time of Tender Opening stage unless the documents are specifically 
attached to the bid during the online Bid Preparation and Hash Submission stage as well as 
during Decryption and Encryption stage. 
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2. Online viewing of Detailed Notice Inviting Tenders:  
The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key Dates) 
for all the Live Tenders released by UNIVERSITY on the home page of UNIVERSITY  
E-Tendering Portal on under the section Recent Online Tender. 

 
3. Download of Tender Documents:  
The Pre-qualification / Main Bidding Documents are available for free downloading. However to 
participate in the online tender, the bidder must purchase the bidding documents via online 
mode by filling the cost of Tender Form Fee. 

 
4. Online Bid Preparation and Submission (Seal) of Bids:  
Bid preparation will start with the stage of EMD Payment which bidder has to pay online using 
any one online pay mode as RTGS , NEFT or payment getaway .For EMD payment, If bidder use 
NEFT or RTGS then system will generate a challan (in two copies). With unique challan No 
specific to the tender. Bidder will use this challan in his bank to make NEFT/RTGS Payment via 
net banking facility provided by bidder’s bank. Bidder will have to validate the EMD payment as 
a last stage of bid preparation. If the payment is not realised with bank, in that case system will 
not be able to validate the payment and will not allow the bidder to complete his Bid 
Preparation stage resulting in nonparticipation in the aforesaid eTender. 

 
Note:  
* Realization of NEFT/RTGS payment normally takes 2 to 24 hours, so it is advised to make 
sure that NEFT/RTGS payment activity should be completed well before time. NEFT/RTGS 
option will be depend on the amount of EMD. Help File regarding use of ePayment Gateway can 
be downloaded from eTendering portal. 

 
 

Notes:  
a. The Contractors upload a single document or a compressed file containing multiple 
documents against each unloadable option.  
b. The Hashes are the thumbprint of electronic data and are based on one – way algorithm. The 
Hashes establish the unique identity of Bid Data.  
c. The bid hash Values are digitally signed using Valid Class - II or Class - III Digital Certificate 
issued any Certifying Authority. The Contractors are required to obtain Digital Certificate in 
advance.  
d. After the hash Value. Of bid data is generated, the Contractors cannot make any change  
/ Addition in its bid data. The bidder may modify bids before the deadline for Bid Preparation 
and Hash Submission as per Time Schedule mentioned in the Tender documents. 

 
e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial Bidding 
Processes. 

 
6. Bids (submitting the Bids online):  
Note: The details of the Processing Fees shall be verified and matched during the Technical 
Opening stage.  
At this time, the Contractors are also required to upload the files for which they generated the 
Values during the Bid Preparation and Hash Submission stage. The Bid Data and Documents 
of only those Contractors who have submitted their Bid Hashes (Seals) within the stipulated 
time (as per the Tender Time Schedule), will be available for decryption and re-encryption and 
to upload the relevant documents from Briefcase. A Contractor who has not submitted his Bid 
Preparation and Submission stage within the stipulated time will not be allowed to decrypt/ 
reencrypt the Bid data / submit documents during the stage of of Bids (submitting the Bids 
online). 

 
7. Shortlisting of Contractors for Financial Bidding Process: 
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The Tendering Authority will first open the Technical Bid documents of all Contractors and 
after scrutinizing these documents will shortlist the Contractors who are eligible for Financial 
Bidding Process. The shortlisted Contractors will be intimated by email.  
8. Opening of the Financial Bids:  
The Contractors may remain present in the Office of the Tender Opening Authority at the time 
of opening of Financial Bids. However, the results of the Financial Bids of all Contractors shall 
be available on the UNIVERSITY e-Tendering Portal immediately after the completion of 
opening process. 

 
9. Tender Schedule (Key Dates):  
The Contractors are strictly advised to follow the Dates and Times allocated to each stage 
under the column "Contractor Stage" as indicated in the Time Schedule in the Detailed Tender 
Notice for the Tender. All the online activities are time tracked and the Electronic Tendering 
System enforces time-locks that ensure that no activity or transaction can take place outside 
the Start and End Dates and Time of the stage as defined in the Tender Schedule. At the sole 
discretion of the Tender Authority, the time schedule of the Tender stages may be extended 

  
Terms and Conditions for Online-Payments  
The Terms and Conditions contained herein shall apply to any person (“User”) using the 
services of UNIVERSITY Solapur, hereinafter referred to as “Merchant”, for making Tender fee 
and Earnest Money Deposit (EMD) payments through an online Payment Gateway Service 
(“Service”) offered SBI Bank in association with E Tendering Service provider and Payment 
Gateway Service provider through UNIVERSITY Solapur website i.e. 
http://pwd.mahaetenders.in.(NIC) Each User is therefore deemed to have read and accepted 
these Terms and Conditions. Privacy Policy the Merchant respects and protects the Privacy of 
the individuals that access the information and use the services provided through them. 
Individually identifiable information about the User is not willfully disclosed to any third party 
without first receiving the User's permission, as covered in this Privacy Policy. This Privacy 
Policy describes Merchant’s treatment of personally identifiable information that Merchant 
collects when the User is on the Merchant’s website. The Merchant does not collect any unique 
information about the User (such as User's name, email address, age, gender etc.) except when 
you specifically and knowingly provide such information on the Website. Like any business 
interested in offering the highest quality of service to clients, Merchant may, from time to time, 
send email to the User and other communication to tell the User about the vrious services, 
features, functionality and content offered by Merchant's website or seek voluntary information 
fromThe User. Please be aware, however, that Merchant will release specific personal 
information about the User if required to do so in the following circumstances: 

 
a) in order to comply with any Valid legal process such as a search warrant, statute, or court 
order, or available at time of opening the tender  
b) if any of User’s actions on our website violate the Terms of Service or any of our guidelines 
for specific services, or  
c) to protect or defend Merchant’s legal rights or property, the Merchant’s site, or the Users of 
the site or; 
d) To investigate, prevent, or take action regarding illegal activities, suspected fraud, 
situations involving potential threats to the security, integrity of Merchant’s website/offerings. 

 
General Terms and Conditions for E-Payment  

1. Once a User has accepted these Terms and Conditions, he/ she may register on Merchant’s 
website and aVil the Services.  
2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in India, as 
well as any directives/ procedures of University of India, and nothing contained in these Terms 
and Conditions shall be in derogation of Merchant's right to comply with 
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Any law enforcement agencies request or requirements relating to any User’s use of the 
website or information provided to or gathered by Merchant with respect to such use. Each 
User accepts and agrees that the provision of details of his/ her use of the Website to 
regulators or police or to any other third party in order to resolve disputes or complaints which 
relate to the Website shall be at the absolute discretion of Merchant.  
3. If any part of these Terms and Conditions are determined to be in Valid or unenforceable 
pursuant to applicable law including, but not limited to, the warranty disclaimers and liability 
limitations set forth herein, then the inValid or unenforceable provision will be deemed 
superseded by a Valid, enforceable provision that most closely matches the intent of the 
original provision and the remainder of these Terms and Conditions shall continue in effect. 

 
4. These Terms and Conditions constitute the entire agreement between the User and 
Merchant. These Terms and Conditions supersede all prior or contemporaneous 
communications and proposals, whether electronic, oral, or written, between the User and 
Merchant. A printed version of these Terms and Conditions and of any notice given in 
electronic form shall be admissible in judicial or administrative proceedings based upon or 
relating to these Terms and Conditions to the same extent and subject to the same conditions 
as other business documents and records originally generated and maintained in printed form. 

 
5. The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in 
the ordinary course of business of Merchant and/or the Payment Gateway Service Providers 
with regard to transactions covered under these Terms and Conditions and matters therein 
appearing shall be binding on the User and shall be conclusive proof of the genuineness and 
accuracy of the transaction.  
6. Refund for Charge Back Transaction: In the event there is any claim for/ of charge back by 
the User for any reason whatsoever, such User shall immediately approach Merchant with his/ 
her claim details and claim refund from Merchant alone. Such refund (if any) shall be effected 
only by Merchant via payment gateway or by means of a demand draft or such other means as 
Merchant deems appropriate. No claims for refund/ charge back shall be made by any User to 
the Payment Gateway Service Provider(s) and in the event such claim is made it shall not be 
entertained.  
7. In these Terms and Conditions, the term “Charge Back” shall mean, approved and settled 
credit card or net banking purchase transaction(s) which are at any time refused, debited or 
charged back to merchant account (and shall also include similar debits to Payment Gateway 
Service Provider's accounts, if any) by the acquiring bank or credit card company for any 
reason whatsoever, together with the bank fees, penalties and other charges incidental thereto. 

 
8. Refund for fraudulent/duplicate transaction(s): The User shall directly contact Merchant for 
any fraudulent transaction(s) on account of misuse of Card/ Bank details by a fraudulent 
individual/party and such issues shall be suitably addressed by Merchant alone in line with 
their policies and rules.  
9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service 
Provider’s webpage, that is linked to the Website, is experiencing any server related issues like 
‘slow down’ or ‘failure’ or ‘session timeout’, the User shall, before initiating the second 
payment,, check whether his/her Bank Account has been debited or not and accordingly resort 
to one of the following options:  
i. In case the Bank Account appears to be debited, ensure that he/ she does not make the 
payment twice and immediately thereafter contact Merchant via e-mail or any other mode of 
contact as provided by Merchant to confirm payment. 
ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to make 
payment. However, the User agrees that under no circumstances the Payment Gateway Service 
Provider shall be held responsible for such fraudulent/duplicate transactions and hence no 
claims should be raised to Payment Gateway Service Provider No communication received by 
the Payment Gateway Service Provider(s) in this regard shall be entertained by the Payment 
Gateway Service Provider. 
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Limitation of Liability  
1. Merchant has made this Service available to the User as a matter of convenience. Merchant 
expressly disclaims any claim or liability arising out of the provision of this Service. The User 
agrees and acknowledges that he/ she shall be solely responsible for his/ her conduct and that 
Merchant reserves the right to terminate the rights to use of the Service immediately without 
giving any prior notice thereof.  
2. Merchant and/or the Payment Gateway Service Providers shall not be liable for any 
inaccuracy, error or delay in, or omission of (a) any data, information or message, or (b) the 
transmission or delivery of any such data, information or message; or (c) any loss or damage 
arising from or occasioned by any such inaccuracy, error, delay or omission, nonperformance 
or interruption in any such data, information or message. Under no circumstances shall the 
Merchant and/or the Payment Gateway Service Providers, its employees, directors, and its 
third party agents involved in processing, delivering or managing the Services, be liable for 
any direct, indirect, incidental, special or consequential damages, or any damages whatsoever, 
including punitive or exemplary arising out of or in any way connected with the provision of or 
any inadequacy or deficiency in the provision of the Services or resulting from unauthorized 
access or alteration of transmissions of data or arising from suspension or termination of the 
Services. 

 
3. The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever 
for any monetary or other damage suffered by the User on account of: 
(I) the delay, failure, interruption, or corruption of any data or other information transmitted in 
connection with use of the Payment Gateway or Services in connection thereto; and/ or 

 
(ii) any interruption or errors in the operation of the Payment Gateway.  
4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and 
Merchant and their respective officers, directors, agents, and employees, from any claim or 
demand, or actions arising out of or in connection with the utilization of the Services. The User 
agrees that Merchant or any of its employees will not be held liable by the User for any loss or 
damages arising from your use of, or reliance upon the information contained on the Website, 
or any failure to comply with these Terms and Conditions where such failure is due to 
circumstance beyond Merchant’s reasonable control. 

 
 

Miscellaneous Conditions:  
1. Any waiver of any rights available to Merchant under these Terms and Conditions shall not 
mean that those rights are automatically waived.  
2. The User agrees, understands and confirms that his/ her personal data including without 
limitation details relating to debit card/ credit card transmitted over the Internet may be 
susceptible to misuse, hacking, theft and/ or fraud and that Merchant or the Payment Gateway 
Service Provider(s) have no control over such matters.  
3. Although all reasonable care has been taken towards guarding against unauthorized use of 
any information transmitted by the User, Merchant does not represent or guarantee that the 
use of the Services provided by/ through it will not result in theft and/or unauthorized use of 
data over the Internet. 
4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates 
shall not be liable, at any time, for any failure of performance, error, omission, interruption, 
deletion, defect, delay in operation or transmission, computer virus, communications line 
failure, theft or destruction or unauthorized access to, alteration of, or use of information 
contained on the Website.  
5. The User may be required to create his/ her own User ID and Password in order to register 
and/ or use the Services provided by Merchant on the Website. By accepting these Terms and 
Conditions the User agrees that his/ her User ID and Password are very 
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Important pieces of information and it shall be the User’s own responsibility to keep them 
secure and confidential. In furtherance hereof, the User agrees to;  
i. Choose a new password, whenever required for security reasons.  
ii. Keep his/ her User ID & Password strictly confidential.  
iii. Be responsible for any transactions made by User under such User ID and Password.  
The User is hereby informed that Merchant will never ask the User for the User’s password in 
an unsolicited phone call or in an unsolicited email. The User is hereby required to sign out of 
his/ her Merchant account on the Website and close the web browser window when the 
transaction(s) have been completed. This is to ensure that others cannot access the User’s 
personal information and correspondence when the User happens to share a computer with 
someone else or is using a computer in a public place like a library or Internet café. 

 
Debit/Credit Card, Bank Account Details  

1. The User agrees that the debit/credit card details provided by him/ her for use of the 
aforesaid Service(s) must be correct and accurate and that the User shall not use a debit/ credit 
card, that is not lawfully owned by him/ her or the use of which is not authorized by the lawful 
owner thereof. The User further agrees and undertakes to provide correct and valid debit/credit 
card details. 
2. The User may make his/ her payment (Tender Fee/Earnest Money deposit) to Merchant by 
using a debit/credit card or through online banking account. The User warrants, agrees and 
confirms that when he/ she initiates a payment transaction and/or issues an online payment 
instruction and provides his/ her card / bank details: 
i. The User is fully and lawfully entitled to use such credit / debit card, bank account for such 
transactions; 
ii. The User is responsible to ensure that the card/ bank account details provided by him/ her 
are accurate;  
iii. The User is authorizing debit of the nominated card/ bank account for the payment of 
Tender Fee and Earnest Money Deposit  
iv. The User is responsible to ensure sufficient credit is available on the nominated card/ bank 
account at the time of making the payment to permit the payment of the dues payable or the 
bill(s) selected by the User inclusive of the applicable Fee. 
Personal Information  
3. The User agrees that, to the extent required or permitted by law, Merchant and/ or the 
Payment Gateway Service Provider(s) may also collect, use and disclose personal information 
in connection with security related or law enforcement investigations or in the course of 
cooperating with authorities or complying with legal requirements. 
4. The User agrees that any communication sent by the User vide e-mail, shall imply release of 
information therein/ therewith to Merchant. The User agrees to be contacted via e-mail on such 
mails initiated by him/ her. 
5. In addition to the information already in the possession of Merchant and/ or the Payment 
Gateway Service Provider(s), Merchant may have collected similar information from the User in 
the past. By entering the Website the User consents to the terms of Merchant’s information 
Privacy policy and to our continued use of previously collected information. By submitting the 
User’s personal information to us, the User will be treated as having given his/her permission 
for the processing of the User’s personal data as set out herein. 
6. The User acknowledges and agrees that his/ her information will be managed in accordance 
with the laws for the time in force.  
7. Payment Gateway Disclaimer  
The Service is provided in order to facilitate payment of Tender Fees/Earnest Money 
Deposit online. The Merchant or the Payment Gateway Service Provider(s) do not make any 
representation of any kind, express or implied, as to the operation of the Payment 
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Gateway other than what is specified in the Website for this purpose. By accepting/ agreeing 
to these Terms and Conditions, the User expressly agrees that his/ her use of the aforesaid 
online payment service is entirely at own risk and responsibility of the User. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
3.6 ONLINE ENVELOPE NO. 1: (Documents) 

 
The bidder must purchase the bidding documents via online mode by filling 

the cost of Tender. 
 

3.6.1) The Earnest money of minimum 24893/- shall be paid via online using NEFT/ 

RTGS/DD/FDR payment gateway mode only. 
 

3.6.2) Scanned copy of Certificate as a Registered Contractor with the Government of 
Maharashtra in Public Works Department in appropriate class as may be  

Applicable (True Copy Thereof duly attested by a Gazetted officer) 
 

3.6.3) Scanned copy of PAN number, Acknowledgement of I.T. Return of previous financial 
years, Audited Balance sheet of previous Three financial years. 

 
3.6.4) Use of Specialized Machinery. 

 
Sr.  Type of Equipment 

No.   
   

1.  Ordinary Concrete Mixer 
   

 
 

3.6.5) Scanned copy of Details of the other works tendered for and in hand with the Value. 
 

Of the work unfinished on the last date of acceptance of tender (in Form No.1). The 
certificate from the head of the offices under whom the works are in progress should 
be enclosed. 

 
3.6.6) Scanned copy of a list of modern machinery and plants immediately available with the 

tenderer for use on this work and list of modern machinery proposed to be utilized on 
this work but not immediately available and the manner in which it is 

 
Proposed to be procured. (In Form No.2, 2A) 
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3.6.3) Scanned copy of Details of work of similar type and magnitude carried out by the 
contractor (in Form No.3) 

 
3.6.4) Scanned copy of Details of works carried out in the interior, Backward and Hilly Area 

during the preceding 5 years (in Form No.4) ( if applicable). 
 

3.6.5) Scanned copy of Details of technical personnel on the rolls of tenderer (in Form No.5). 
 

 
3.6.6) Scanned copy of attested copy of Registered Partnership Deed, Memorandum of 

Articles of Association, if the tenderer is a Partnership Firm, Joint Stock Company and 
Power of Attorney and Firm Registration Certificate if any. 

 

 
3.6.7) Scanned copy of Details of work done during last five years with the Value. of work 

unfinished. (In Form No.6) 
 

3.6.8) Scanned copy of Valid Professional Tax registration Certificate and Professional Tax 
Clearance certificate with list of employees duly attested by professional Tax Officer. 

 
 

3.6.9) Scanned copy of original Valid GST registration Certificate from Solapur State GST 
Department. (Solapur GST Tax Act 2017) 

 
3.6.10) Scanned copy of Affidavit in respect of geniuses of documents contained in the 

envelope no 1 in the prescribed preform provided with tender set. (Affidavit on Rs. 500 
bond must be given separately for each work. Affidavit given for more than one work 
collectively on one bond will not be accepted.) 

 
Note.1. Numbering should be done for all papers contained in Envelope No. 1 and indexed. 

Note Even though the bidders meet the above qualifying criteria, they are subjected 
to be disqualified if they have made misleading or false representation in the forms 
statement and attachments submitted as proof of the qualification requirements and 
/ or record of post performance such as abandoning the works, not properly 
completing the contract, in ordinate delays in completion litigation history or 
financial failures etc. 

 
 

Allowable life of machinery 
to be used on works. 

 
 
1. The life of new machinery will be considered as 15 years.  
2. There will no need of checking by SE (Mechanical) for first  
10 Years.  
3. After 10th year, the contractor will get machinery certified every 
year from SE/ACE (Mechanical) and produce his certificate of 
fitness. The certificate will be required for machinery where it is 
necessary and not issued by RTO. 

 
3.7 ONLINE ENVELOPE No.2 TENDER (FINANCIAL BID) 

 
The second online envelope "Envelope No.2" shall contain only the main tender 

including the Common Set of Conditions / Deviation issued by the Department after the 

pre-tender Conference. A tender submitted without this would be considered as in 

Valid. 
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The Tenderer should quote his offer duly signed in terms of percentage of 

estimated rates at the appropriate place of tender documents to be submitted only in 

Envelope No.2 He should not quote his offer any where directly or indirectly in 

Envelope No. 1. The contractor shall quote for the work as per details given in the main 

tender and also based on the detailed set of conditions issued / Additional stipulations 

made by the Department as informed to him by a letter from Chief Engineer / University 

Engineer after Pre-Tender Conference. His tender shall be unconditional. 

 
 

3.8 SUBMISSION OF TENDER:- 
  

Refer to Section 'Guidelines to Bidders on the operations of Electronic Tendering 
System of Solapur University Solapur' for “Extension of Canteen  
at Solapur University, Solapur " 

 
3.9 OPENING OF TENDER:- 

 
On the date specified in the Tender Schedule following procedure will be adopted. 

 
(A) ENVELOPE No.1 :- ( Documents) 

  
First of all Envelope No.1 of the tender will be opened online to verify its contents as 
per requirements. If the Vrious documents contained in this envelope do not meet the 
requirements of the Department, a note will be recorded accordingly by the tender 
opening authority and the said tenderers Envelope No. 2 will not be considered for 
further action and the same will be recorded.  
The decision of the tender opening authority in this regard will be final and binding on 
the contractors. 

 
 

(B) ENVELOPE No.2: (Financial Bid) 
  
a) This envelope shall be opened online immediately after opening of Envelope 
No.1, only if contents of Envelope No.1 are found to be acceptable to the Department. 
The tendered rates in Schedule 'B' or percentage above/below the estimated rates shall 
then be read out. In the presence of bidders who remain present at the time of opening 
of Envelope No.2. 

 
4.0 EARNEST MONEY:  

a) Earnest money shall be paid via online using NEFT /RTGS or payment gateway 
mode. After tender opening, the EMD of the unsuccessful bidder will be returned to 
account provided by the bidder during the bid preparation as given in Challan under 
Beneficiary Account Number. 

 
b) The amount will be refunded to the unsuccessful tenderers on deciding about the 

acceptance or otherwise of the tender. In case of successful tendereer, it will be 
refunded on his paying initial Security Deposit and completing the tender 
documents in Form B-1. 

 
5.0 SECURITY DEPOSIT:  
5.1 The successful tenderer shall have to pay 50% initial security deposit in cash or in 

shape of National Saving Certificate or Fixed Deposit Receipt or Bank Guarantee 
payable at Solapur pledged in favor of Solapur University,Solapur or Bank Guarantees 
from a Nationalized / Scheduled Banks payable at Solapur in the 
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Enclosed form and complete the contract documents failing which his earnest money 
will be for feinted to University. The balance 50% security deposit will be recovered 
from the R.A. bill at 5% of the bill amount. Amount of total Security Deposit to be paid 
shall be 5% of the cost of accepted tender or estimated cost put to tender whichever is 
higher. 

 
Initial Security Deposit may be in Bank Guarantee Form in format of tender 

document for full period of completion of work and it should be extendable up to expiry 
of valid extension if any as directed by Engineer-in charge.  

5.2 All compensation or other sums payable by the Contractor under the terms of this 
contract or any other contract or on any account may be deducted from his Security 
Deposit or from any sums which may be due to him or may become due to him by 
University on any account and in the event of the security being reduced by reason of 
any such above noted deductions, the Contractor shall within 10 days of receipt of 
notice of demand from the Engineer-in-charge make good the deficit. 

 
5.3 There shall be no liability on the Department to pay any interest on the Security 

Deposited by or recovered from the Contractor. 
 

The Security Deposit shall be refunded after completion of defect liability period prescribed for 
this contract in accordance with the provisions in Clause1 and 20 of the contract. 

 
6.00 ADDITIONAL PERFORMANCE SECURITY ;- Demand Draft of any 

Nationalized/Scheduled Bank for Additional Performance Security Deposit for Quoting 
Offer More than 1% below the tender cost. (As Per Govt. Letter. Dated 27.06.2018, and 
No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 26.11.2018). 

 
As per the directives laid down in University Of Solapur, Solapur University 

Solapur, Marathi Resolution No. CAT 2017/PRA.KRA 8/ Bldg-2/dt. 27.06.2018, and No. 
CAT 2017/PRA.KRA 8/ Bldg-2/dt. 26.11.2018, If the bidder intends to quote his offer 
below more than 1 % of the Bid cost of the department then such bidder should submit 
original Demand Draft from any Schedule Bank or Nationalized Bank against Additional 
Performance Security within 8 days as mentioned below. 

 
A) If the Bidder intends to quote his offer below more than 1 % up to 10 % of the 

estimated cost put to Bid then he should submit a Demand Draft of any 
Nationalized/Scheduled Bank amounting to 1% of the Bid cost of the department 
towards Additional Performance Security.  

B) If the Bidder intends to quote his offer more than 10 % below the estimated cost 
put to Bid then he should submit Additional Performance security 1 % for every 
percent after 10 % below percentage in addition to the cost of 1% Additional 
performance security mentioned above clause A for quoting below offer. 

 
(e.g. If Bidder quotes his offer 15 % below the estimated cost put to bid, then he 
should submit 15 - 10 = 5 % Additional Performance security + 1% Additional 
Performance security = 6 % amount of the cost put to bid as a total Additional 
Performance Security.) 

C) If the Bidder intends to quote his offer more than 15 % below the estimated cost 
put to Bid then he should submit Additional Performance security 2 % for every 
percent after 15 % below percentage in addition to the cost of 1% Additional 
performance security mentioned above clause A and 5 % Additional 
performance security mentioned above clause B for quoting below offer. 

 
(eg. If Bidder quotes his offer 19 % below the estimated cost put to bid, then he 
should submit 19 - 15 = 4 % x 2 = 8 % Additional Performance 
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security + 1% Additional Performance security as per Clause A and 5 % 
Additional Performance security as per Clause B i.e. Total (1+5+8) =14 % 
amount of the cost put to bid as a total Additional Performance Security.)  
If the amount of Additional Performance Security as required above (under A ,B 
& C) is not submitted by the bidder within 8 days, then offer of lowest tenderer 
will be treated as ''Non Responsive" and will not be considered and rejected. 
Second lowest bidder will be asked in writing to reduce his offer up to offer of 
the lowest tenderer. If second lowest bidder is ready to reduce his offer up to 
the offer of lowest bidder, then this reduced offer of second lowest tenderer will 
be considered if it is acceptable.  

1) Such Demand Draft of any Nationalized/Scheduled Bank shall strictly issued 
only by the Nationalized Bank or Scheduled Bank in favour of in the University 
Engineer, Public Works Division No.2,Solapur. 

2) The Demand Draft of any Nationalized/Scheduled Bank should bear the MICR 
and IFSC Code Number of the issuing bank.  

7) If it is found that the Demand Draft of any Nationalized / Scheduled Bank as 
above submitted by the bidder is False / Forged then the Earnest Money 
submitted by such bidder shall be Forfeited and his registration as a contractor 
of Solapur University Solapur will be suspended. & he will be entered in the 
Black List. 

The amount of the Additional performance security shall be refunded as per the tender  
Conditions.  

Non submission of additional security deposit / performance security or submission of  
 Less amount of the additional performance security deposit by the bidder within 8  
 days shall be liable to summarily rejection of his tender.  
6.1. This additional performance security deposit shall be extendable up to expiry of  
       Valid extensions if any and it shall be refunded along with the final bill, after  
       Satisfactory completion of work; the certificate of which shall be issued by the  
       University Engineer before releasing the additional security deposit. 

 
7.0   DOWNLOADING OF TENDER FORM  

     

 Information  regarding contract  as well as blank tender forms can
 be downloaded from  the e-tendering website upon providing  the details  of 

The payment of cost as detailed in the N.I.T. 
 

 
8.0 The tenders who do not fulfill the condition of the notification and the general rules 

and directions for the guidance of contractor in the agreement form or are 
incomplete in any respect are likely to be rejected without assigning any reason 
therefore. 

 
9.0 (a)  The Tenderers shall be presumed to have carefully examined the drawings, 

 conditions and specifications of the work and have fully acquainted themselves 
 with all details of the site, the conditions of rock and its joints, pattern, river, 
 weather characteristics, labour conditions and in general with all the necessary 
 Information and data pertaining to the work, prior to tendering for the work. 

9.1 (b)   The data whatsoever supplied by the Department along with the tender 

 documents are meant to serve only as guide for the tenderers while tendering and 

 the Department accepts no responsibility whatsoever either for the accuracy of 

 Data or for their comprehensiveness. 
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10.0 The quarries for extraction of metal, murum etc. provided in the sanctioned estimate 

are as per survey conducted by the Department. The Contractor should however 

examine these quarries and see whether full quantity of materials required for 

execution of the work strictly as per specification are available in these source before 

quoting the rates. In case the materials are not available due to reasons whatsoever, 

the contractor will have to bring the materials from any other source with no extra cost 

to University. The rates quoted, should therefore be for all leads and lifts from 

wherever the materials are brought at site of work and inclusive of royalty to be paid to 

the Revenue Department by the Contractor. 

 
11.0 POWER OF ATTORNEY:  

If the tenderers are a firm or company, they should in their forwarding letter mention the 

names of all the partners together with the name of the person who holds the power of 

Attorney, authorizing him to conduct all transactions on behalf of the body, along with 

the tender. 
 

12.0 The contractor or the firms tendering for the work shall inform the Department if they 
appoint their authorized Agent on the work. 

 
13.0 No foreign exchange will be released by the Department for the purchase of plants and 

machinery for the work by the Contractor 
 

14.0 Any dues arising out of contract will be recovered from the contractor as arrears of Land 
Revenue, if not paid amicably. Moreover, recovery of University dues from the 
Contractors will be affected from the payment due to the Contractor from any other 
University works under execution with them. 

 
15.0 All pages of tender documents, conditions, specifications, correction slips etc. shall be 

initialed by the tenderer. The tender should bear full signature of the tenderer, or his 

authorized power of Attorney holder in case of a firm. 

 
16.0 The Income Tax at 2.00 % including surcharge or percentage in force from time to time or 

at the rate as intimated by the competent Income Tax authority shall be deducted from 
bill amount whether measured bill, advance payment or secured advance. 

 
 

17.0 The successful tenderer will be required to produce, to the satisfaction of the specified 
concerned authority a Valid concurrent license issued in his favour under the 
provisions of the Contract Labour (Regulation and Abolition) Act 1970 for starting the 
work. On failure to do so, the acceptance of the tender shall be liable to be withdrawn 
and also liable for forfeiture of the earnest money. 

 
18.0 The tenderer shall submit the list of apprentices engaged by the Contractor under 

Apprentice Act. 
 

19.0  
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         19.00 VALIDITY PERIOD 
 

The offer shall remain open for acceptance for minimum period of 60 days from the Date 

of opening of Envelope No.2 (Financial Bid) and thereafter until it is withdrawn by the 

contractor by notice in writing duly addressed to the authority opening the tender and 

sent by Registered Post Acknowledgment due. 
 

20.00 After completion of the e-tendering process, the successful bidder will have to submit the 
hard copy of downloaded tender document and drawings duly signed on each page by 
the contractor or his authorized signatory. The tender should bear full signature of the 
tenderer, or his authorized power of attorney holder in case of Firm. 

 

 
21.0 Contractor shall submit a certificate to the effect that “All the payments to the labour 

/Staff are made in the bank accounts of staff linked to Unique Identification Number 

(AADHAR CARD).” The certificate shall be submitted by the contractor within 60 days 

from the commencements of contract. If the time period of contract is less than 60 days 

then such certificates shall be submitted within 15 days from the date of 

commencements of contract. 
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FORM – III 
 
 

Details of works of similar type and 
magnitude carried out by the Contractor  

Name of the  
Tenderer: 

 
 Name of Cost of  Stipulated date of Actual date  

Sr. No. work work Date of period of Remarks 

   starting of completion completion  
       

 
 
 
 
 

 

SPECIMEN FORM 
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FORM – IV 
 

Details of works executed in the interior, backward and hilly areas during the preceding 5 
years (If applicable) 

 
Name of tenderer: 

 

 Name of  Date of Stipulated  
Sr. No. work Cost of work Starting date Actual date   Remarks 

    of completion of 
     completion 

      
 
 
 
 
 
 
 
 
 

                  SPECIMEN FORM 
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FORM – V 
 
 
 
                                                                 Details of Technical Personnel available with  

 Contractor 

 
Name of the Tenderer: 

 
Sr. No.   Name and Designation   Qualification Whether working Experience of Period for which the Remarks 

 field or office execution of personis working  
  similar works with the tenderer  

     
 
 
 
 
 

 

                   SPECIMEN FORM 
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FORM NO.VI 
 

STATEMENT SHOWING WORK DONE IN ALL CLASSES OF CIVIL ENGINEERING CONSTRUCTION WORKS 

DURING LAST THREE YEARS 

 
 

 
NAME OF CONTRACTOR:- 

 

Sr.   Amount  Agreement Date of Amount of work done Amount of Remarks 

No.   to Tender/  No. Commencement during each of last work still  
   Tendered    three years (Rs. in remaining to  
 Name of  cost     lakhs)  be executed  
          2020-2021  

          (Rs. In lakhs)  
            
       2019 2020 2021   
       

2020 
2021 2022   

           
            

1 2 3 4 5 6 7 8 9 10 
            

            
 
 

Grand Total :- 

 
Outward No. and Date of Certificate issuing authority 

 
University Engineer 
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ARTICLES OF AGREEMENT 
 

( This document should be on Original Stamp Paper of Rs. 100/- not on Xerox  
Copy) 

 
(On Stamp Paper of worth Rs. 100/-) 

 
 

This Agreement of Hire of Machinery made and executed at _________ on this, the 
______________ day of the month of ___________ 200. 

 
BETWEEN: 

 
1) Shri. / M/s ___________________________________________ 

 
A Sole Trading concern Pvt. Ltd. Co. / Public Ltd. Co. / Partnership Firm 

registered under the provisions of respective Acts in force and having his /their Office situated. 
 

Who is a,  
i) Sole Proprietor of the above mentioned concern.  
ii) Partner of the above mentioned partnership firm.  
iii) Holder of power attorney of the above mentioned firm, University 

Director or Manager of the above mentioned Company as approved by 
the present Board of Director of the above mentioned Company. 

 
Hereinafter for the sake of brevity referred to as "The Owner" (which expression shall, 

unless it be repugnant to the meaning of context thereof, mean and included the firm of all 
partners of the Firm, the company at material time and their successors). 

 
 

Party of the First Part 
 

AND 
 

2) Shri. / M/s ___________________________________________ 
 

A Sole Trading concern Pvt. Ltd. Co. / Public Ltd. Co. / Partnership Firm 
registered under the provisions of respective Acts in force and registered University 
contractors registered in appropriate Class with University of Solapur Having his / their  
Office situated at _________________ and managed by Shri.  
____________________________________________  

Who is a,  
i) Sole Proprietor of the above mentioned concern.  
ii) Partner of the above mentioned partnership firm.  
iii) Holder of power attorney of the above mentioned firm, University 

Director or Manager of the above mentioned Company. 
 

Hereinafter for the sake of brevity referred to as "The Hirer” (which expression shall, 
unless it be repugnant to the meaning of context thereof, mean and included the firm of all 
partners of the Firm, the company at material time and their successors). 

 
 

Party of the Second Part 
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Where  in  the  party  of  the  first  part  herein  is  an  absolute  owner  of  the  
________________________________________________________________  

Name of Machine/s  
And substantiate or establish it the documentary evidence in token of voucher enclosed. 
Whereas party of the second part herein is a registered University Contractors as stated in 
appropriate Class with University of Solapur. 

 
AND whereas the party of the second part is or is likely to submit the tender for 

_______________________________________________________________ University Engineer / 
University Engineer, ____________________________ 

 
AND WHERE AS the party of the second part intends to use the machinery of the said 

work as is being stipulated by the Department and desirous of taking the one /s on the monthly 
hire charges basis. 

 
AND WHERE AS the party of the first part, is desirous of giving machinery on hire 

charges basis to the party of second part. 
 

AND WHERE AS to these presents are desirous of recording the terms and of the 
agreement, reduce the same to writing. 

 
Now therefore, this articles of agreement witnessed as under: 

 
One /s to be hired. 

 
It is hereby agreed between the parties to these presents that __________  

_________________________________________________________________  
Name of Machine / s  

Of the second part has agreed to pay an amount of Rs. ________________ to the party 
of the first part on account of monthly wages of the machine /s as detailed below at the end of 
each month. 

 
The party of Second part shall also pay an amount of Rs. _____________ as interest 

deposit to the party of the first part at the time of intimation in writing. This deposit 
_____________________________________________ shall either be refunded by the First Part 
to the party of the Second Part or shall be adjusted in the final of the hire charges of the 
machine /s. 

 
 

Name of Machine Monthly rate of hire charges. 
 

Date of Hire: 
 

It is hereby expressly declared by the parties to the presents that the machine /s shall 
be hired on and from the date of commencement of the work being awarded or that would be 
awarded by the University Engineer, ________________  
____________________ to the party of the second part herein. 

 
3. It is hereby agreed by and between the parties to these presents that instant agreement 
shall remain in force from the date of hire as specified in Clause -2 above to the date of either 
completion of the work in question or six months from the date of hire whichever period 
expires later. 
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4. Possession : 
 

The party of the first part has agreed to deliver the possession of the machine /s that 
would be hired as described in Clause one above in good working condition along with its 
operational crew and all the necessary accessories of the machine / s being hired to the party 
of the second part within eight days from the date of intimation in writing given by the party of 
the second part to the party of the first part. 

 
5. Mode of payment : 

 
Monthly hire charges of the machine /s as specified in Clause one above shall be paid 

by the party of the second part as on the last day of each month by issuing a crossed Account 
Payee Cheque or Crossed Account Payee Demand Draft. 

 
6. Repairs and Maintenance : 

 
It is hereby agreed by the party of the first part that it shall bear all day to day expenses 

of the machine /s on account of fuel, oil and lubricants, operations, maintenance and repair 
charges during the currency of the period for which machine/s let out on hire charges to the 
party of the second part. It is further agreed that if the party of the second part spends on the 
operations, repairs and maintenance for the machine /s hired by it, the party of the second part 
has every right to deduct the said amount from the monthly hire charges payable to the party 
of the first part. 

 
 

7. The party of the first part shall always keep the machine /s in good working conditions 
that are given on hire charges basis to the party of the second part. It is further agreed that the 
day spend on repairs and maintenance shall be excluded for the purpose of calculating the 
monthly hire charges. 

 
 

8. The party of the second part shall have right to deduct the Income Tax at source at the 
prescribed rate of the provisions of Income Tax Act as ordered by the University of India, are 
applicable. 

 
 

In Testimony where of the parties to these present have set and subscribed their 
respective signatures on the day, month and year herein above written. 

 
Party of the First Part 

 
Party of the Second Part 

 
 

Signed Executed  
And delivered for and on  
Behalf of  
Shri./ M/s_________________  
_______________________ 

 
 
Signed Executed  
And delivered for and on  
Behalf of  
Shri. /M/s ___________________  
___________________________ 

 
In presence of:  
1)  ________________________  
2)  ________________________ 

 
 
AFFIRMED AND EXECUTED  

BEFORE ME 
 

NOTARY 
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(On Stamp Paper of worth Rs. 100/-) 
 

MODEL FORM OF BANK GUARANTEE BOND 
 

In consideration of the Governor of Maharashtra (hereinafter referred to as “The University”) 
having agreed to exempt ______________________(hereinafter referred to as “The Contractor”) 
from depositing with the University in cash the sum of Rs. _______  
(Rupees ___________________________________________only) being the security deposit 
payable by the Contractor to the University under the terms and conditions of the agreement 
dated the _______ day of _________________ and made between the University of the one part 
and the Contractor of the other part (hereinafter referred to as “the said agreement”) for 
_________________as security for the observance and performance by the Contractor of the 
terms and conditions of the said agreement, on the contractor furnishing to the University a 
guarantee in the prescribed form of scheduled bank in India being in fact these present in the 
like sum of Rs. _________ ( Rupees  
_____________________________only). We _______________________ BANK / LIMITED 
registered in India under _________ Act and having one of our local Head Office at 
____________________do hereby: 

 
1. Guarantee to the University : 

 
a) Due performance and observance by the Contractor of the terms, covenants and 

conditions on the part of the Contractor contained in the said agreement, AND 
 

b) Due and punctual payment by the Contractor to the University of all sums of money, 
losses, damages, cost charges, penalties and expenses payable to the University by 
the Contractor under or in respect to the said agreement 

 
2. Undertake to pay to the University on demand and without demur and notwithstanding 
any dispute or disputes raised by the Contractor(s) in any suit or proceeding filed in any court 
of tribunal relating thereto the said sum of Rs. _______ 
(Rupees __________________________________________ only) or such less sum may be 
demanded by the University from us our liability hereunder being absolute and unequivocal 
and agree that. 

 
3. a) The guarantee herein contained shall remain in full force and effect during the 
subsistence of the said agreement and that the same will continue to be enforceable till all the 
dues of the University under or by virtue of the said agreement have been duly paid and its 
claims satisfied or discharged and till the University certifies that the terms and conditions of 
the said agreement have been fully, properly carried out by the Contractor. 

 
b) We shall not be discharged or released from the liability under this guarantee by    
              Reasons of 

 
i) any change in the constitution of the bank or the Contractor or ; 

 
ii) any arrangement entered into between the University and the Contractor with or 

without our consent ; 
 

iii) any forbearance of indulgence shown to the Contractor ; 
 

iv) any Variation in the terms covenant or conditions contained in the said agreement ; 
 

v) any time given to the Contractor or ; 
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vi) Any other conditions or circumstances under which, in law, a surety would be 
discharged. 

 
c) Our liability hereunder shall be joint and several with that of the Contractor as if we 
were principal debtors in respect of the said sum of Rs. ____________( Rupees  
_______ ______________________only) and 

 
d) We shall not revoke this guarantee during its currency except with the previous 
consent in writing of the University. 

 
 

IN WITNESS WHEREOF the common seal of ____________________ has been hereunto  
Affixed this ________day of _________20__. The common seal of  
___________________ was pursuant to the resolution of the Board of Directors of the Company 
dated the _____________ day of __________ herein affixed in the presence of 

 
 

1._______________________ 
 

2._______________________ 
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NAME OF WORK: RENOVATION /UPGRADATION OF SCHOOL CHEMICAL SCIENCE  
 
     

 

     
     DECLARATION OF THE CONTRACTORS 

 
 
 

 
I/We hereby declare that I/we have made myself /ourselves thoroughly conversant with the sub-

soil conditions, the local conditions regarding all materials ( such as stone, murum, sand , etc.) 

and labour of which I/we have based my/our rates for this work. The specifications, conditions, 

bore results and lead of materials on this work have been carefully studied and understood by 

me/us before submitting this tender. I/We undertake to use only the best materials approved by 

the Solapur University Solapur or his duly authorized assistant, before starting the work and to 

abide by his decision. 

 
I/We hereby further declare that my/our tender is unconditional in every manner or whatsoever 

in nature. 

 
I/We hereby undertake to pay the labourers engaged on the work as per Minimum Wages Act, 

1948 applicable to the zone concerned. 

 
 

TO BE FILED BY THE CONTRACTOR 
 

I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We further 

undertake to enter into contract in regular “B-1” form in Solapur University Solapur. 

 
 
 

 
Name and Signature of the Contractor(s) / Power of attorney holder with 

complete address. 
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GENERAL DESCRIPTION AND SCOPE OF WORK 
 

 
NAME OF WORK : - RENOVATION /UPGRADATION OF SCHOOL CHEMICAL SCIENCE  
  
 

 
 
 
 
 

Preface :- GENERAL DESCRIPTION & SCOPE OF WORK 

 
                 RENOVATION /UPGRADATION OF SCHOOL CHEMICAL SCIENCE  
 
 

Scope of Work The works is located above 10.00 KM above from Solapur City:- 
 

 
1 Excavation 

 
2 R.C.C. Works 

 
3 B. B. Masonry & Plastering 

 
4 Flooring 

 
5 Doors & Windows 

 
6 Internal & External Coloring 

 
7Miscelleneous Items 

 

 
Estimate Rate:-  
:- 

 

 
Government of Solapur, Public Works Department, and Schedule of 
Rates 2022-23 is used. 

 

 
Site of Work:- 

 

 
The Work is located in Solapur University Dist-Solapur 

 
 

 
Climate 

 
 

 
:- 

 
 

 
The work is located in hot but good climate. The average rain fall is 

about 500 mm. The normal temperature in day time is about 30o to 40o 
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FORM B-1 
 
 

 
---------------------------------------------------------------------------  

PERCENTAGE RATE TENDER AND CONTRACT 
 

FOR WORKS  
-------------------------------------------------------------- 

 
 

DEPARTMENT  
DIVISION 

 
 
: PUNYASHLOK AHILYADE HOLKAR SOLAPUR    
  UNIVERSITY, SOLAPUR  
: ENGINEERIGN SECTION, PAHSUS 

 
 
NAME OF WORK :  RENOVATION /UPGRADATION OF SCHOOL CHEMICAL SCIENCE  

 
General Rules and Directions for the Guidance of Contractors 
 
 

1. All works proposed to be executed by contract shall be notified in a form of invitation to 
tender passed on a board hung up in the office of the University Engineer and signed by the 
University Solapur. This form will state the work to be carried out as well as the date for 
submitting and opening tenders, and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender and the amount of security deposit to 
be deposited by the successful tenderer, and the percentage, if any, to be deducted from bills. 
It will also state whether a refund of quarry fees, royalties, dues and ground rents will be 
granted. Copies of the specifications, designs and drawings, estimated rates, scheduled rates 
and any other documents required in connection with the work shall be signed by the 
University Engineer for the purpose of identification and shall also be open for inspection by 
contractors at the office of the  
University Engineer, Solapur University Solapur during office hours. 

 
Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by a competent authority on behalf of the 
Governor of Solapur such specifications with designs and drawings shall form part of the 
accepted tender. 

 
2. In the event of the tender being submitted by a firm, it must be signed by each partner 
thereof, and in the event of absence of any partner, it shall be signed on his behalf by a person 
holding a power of attorney authorizing him to do so. 
the  
2(A) i) The contractor shall pay along with a tender the sum of Rs. 24893/- as and by  
way of earnest money. The Earnest money shall be paid via Online using NEFT /RTGS or 
Payment Gateway mode in favour of University Engineer, Solapur . The said amount of earnest 
money shall not carry any interest what so ever. (Am Tended vide G.R. PW Department’s 
Corrigendum No. CAT-1073/16967-D-3, dated 14/5/1976.)  
ii) In the event of his tender being accepted, subject to the provisions of Sub-clause (iii) below, 
the said amount of earnest money shall be appropriated toward the amount of security deposit 
payable by him under conditions of General Conditions of Contract. 
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iii) If, after submitting the tender, the Contractor withdraws his offer or modifies the same, 
or if, after the acceptance of his tender the Contractors fails or neglects to furnish the balance 
of security deposit without prejudice to any other rights and powers of the University, 
hereunder, or in law, University shall be entitled to forfeit the full amount of the earnest money 
deposited by him. 

 
iv) In the event of his tender not being accepted, the amount of earnest money deposited 
by the contractor shall, unless it is prior thereto forfeited under the provisions of Sub-clause 
(iii) above, be refunded to him on his passing receipt therefor. (Amended vide G.R., B &C 
Department’s No. CAT 1272/44277-C, dated 3/3/1973.) 

 
3. Receipts for payments made on account of any work, when executed by a firm, should 
also be signed by all the partners except where the contractors are described in their tender as 
firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or 
by some other person having authority to give effectual receipts for the firm. 

 
 

4. Any person who submits a tender shall fill up the usual printed form stating at what 
percentage below or above the rates specified in Schedule ‘B’ (Memorandum showing items of 
work to be carried out ) he is willing to undertake the work. Only one rate or such percentage of 
all the estimated rates/scheduled rates shall be named. Tenders which propose any alteration 
in the work specified in the said form of invitation to tender, or in the time allowed for carrying 
out the work, or which contain any other conditions of any sort will be liable to rejection. No 
printed form of tender shall include a tender for more than one work, but if Contractor who 
wish to tender for two or more works shall submit a separate tender for each. Tender shall 
have the name and the number of work to which they refer written outside the envelope. 

 
 

5. The University Engineer or his duly authorized assistant shall open tenders in the 
presence of the Contractors who have submitted their tender or their representatives who may 
be present at the time and he will enter the amounts of the several tenders in comparative 
statements in a suitable form. In the event of a tender being accepted, the Contractor shall, for 
the purpose of identification, sign copies the specifications and other documents mentioned in 
Rule1. . In the event of a tender being rejected, the Divisional Officer shall refund the amount of 
earnest money deposited by the contractor online.  
.  
6. The officer competent to dispose of the tenders shall have the right of rejecting all or 
any of the tenders. 

 
7. No receipt for any payment alleged to have been made by a Contractor in regard to any 
matter relating to this tender or the contract shall be Valid and binding on the University unless 
it is signed by the University Engineer. 

 
8. The memorandum of work to be tendered for and the Schedule of materials to be 
supplied by the Department and their rates shall be filled in and completed by the office of the 
University Engineer before the tender form is issued. If a form issued to an intending tenderer 
has not been so filled in and completed, he shall request the said office to have this done 
before he completes and delivers his tender. 

 
9. All works shall be measured net by standard measure and according to the rules and 
customs of the Department and their rates shall be without reference to any local custom. 

 
 

10. Under no circumstances shall any Contractor be entitled to claim enhanced rates for 
items in this contract. 
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11. Every registered Contractor should produce along with his tender certificate of  
Registration as approved Contractor in the appropriate class and renewal of such registration 
with date of expiry. 

 
12. All corrections and additions or pasted slips should be initialed. 

 
13. The measurements of work will be taken according to the usual methods in use in the 
Department no proposals to adopt alternative methods will be accepted. The University 
Engineer’s decision as to what is “the usual method in use in the Department” will be final. 

 
 

14. A tendering Contractor shall furnish a declaration along with a tender showing all 
works for which he has already entered into contract, and the Value. of the work that remains 
to be executed in each case on the date submitting the tender. 

 
15. Every tenderer shall furnish along with the tender, information regarding the Income 
Tax Circle or Ward of the District in which he is assessed to Income Tax, the reference to the 
number of the assessment and the Assessment Year and a Valid Income Tax Clearance 
Certificate or True Copy thereof duly attested by Gazetted Officer. Permanent Account Number 
(PAN) No. ____________________. 

 
16. In view of the difficult position regarding the aVil ability of foreign exchange, no foreign 
exchange would be released by the Department for the purchase of plant and 

 
 

Machinery required for the execution of the work contracted for (GCD/PWD/CFM/1058/62517 of 
26.5.1959). 

 
17. The Contractor will have to construct shed for storing controlled and Valuable materials 
issued to him under Schedule ‘A’ of the agreement, at work site, having double locking 
arrangement. The materials will be taken for use in the presence of the Department person. No 
materials will be allowed to be removed from the site of works. 

 
 

18. The Contractors shall also give a list of machinery in their possession and which they 
propose to use on the work in the form of Statement No. II. 

 
19. Every registered Contractor should furnish along with the tender a statement 

showing previous experience and technical staff employed by him, in the Form No. V. 
 
 

20. Successful tenderer will have to produce to the satisfaction of the accepting authority a 
Valid and current license issued in his favour under the provisions of Contract Labour ( 
Regulation and Abolition) Act, 1973 before starting work failing which acceptance of the tender 
will be liable for withdrawal and earnest money will be forfeited to the University. (Reference 
University of Solapur, Irrigation & Power Department’s letter No. LAB 1076/1181/ (666E-(17), 
dated 8/9/1976). 

 
21. The Contractor shall comply with the provisions of Apprentices Act, 1961 and the rules 
and the orders issued thereunder from time to time. If he fails to do so, his failure will be 
breach of the contract and the University Engineer, may in his discretion cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account 
Of any violation by him of the provisions of the Act. 

 
……………………. 
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TENDER FOR WORKS 
 

 
1. I/We  hereby tender for the execution, for the Governor  
of Solapur (hereinafter and hereinafter referred to as “ University “ 
of the work specified in the underwritten  

* In figures as memorandum within  the time specified in such memorandum  
well as in words. at ____________________ _________ ( percent 

 below/above) the estimated rates entered in ‘Schedule – B’ ( 
 memorandum showing items of works to be carried out ) and in 
 accordance  in  all  respects  with  the  specifications,  design, 
 drawings, and instructions, in writing  referred to in Rule-1 
 hereof and in Clause-12 of the annexed conditions of the 
 contract  and  agree  that  when  materials  for  the works  are 
 provided by the University such material  the rates to be paid 
 for them shall be as provided in Schedule “A” hereto.   

 
MEMORANDUM 

 
                if several sub-   (a) General Description – “Renovation /Up-gradation of School of Chemical Sciences" 

  
works are     
included they     
should be detailed    
in a separate list    

    

(c) The amount of (b) Estimated Cost   
earnest money to  

Rs 

 
  

be deposited shall Total for Civil Work 22,96,987/-  

be in  accordance  .  
with  the    

    

provisions of (c) Earnest Money Rs 22,970/- 
paras 206 and 207  

. 
 

of the M.P.W.   
   

 
(d) This deposit  (d) Security Deposit  
shall be in 

i ) Cash ( Not less than the Rs. 57,425/- 
accordance with  

Amount of Earnest Money.  . 
 

paras 213 and 214   
of the M.P.W. 

ii)   To be deducted from the Rs. 57,425/- Manual.  
  

From current bills. 
  

    .  
      
      

   Total Security Deposit Rs. 1,14,849/- 

       
 
 (e) This percent (e)  Percentage, if any, to be  
 where no security deducted from bills so as to  
 deposit is taken, make up the total amount  
 will Vry  from 5   required as security deposit   5% Percent  
 percent  to 10      
 percent according      
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to the     by the time, half the work, as 
requirement of the Measured by the costs, is done. 
case   where  
security deposit is  
taken see not 1 to  
clause  1 of  
conditions  of  
contract     

    (f) Time allowed for the work from 
(f) Give Schedule the date of written order to commence - 
where  necessary 04 Calendar Months.(Four Calendar 
showing dates by Months) ( Including Monsoon) 
which the Various  
items are to be   
Completed.  

2. I/We agree that the offer shall remain open for acceptance for 
a minimum period of 60 days from the date fixed for opening the same and 
thereafter until it is withdrawn by me/us by notice in writing duly 
addressed to the authority opening the tenders and sent by registered 
post A.D. or otherwise delivered at the office of such authority. Treasury/ 
Bank Challan No. __________________________ and date  
________________ or Term Deposit Receipt for a period of one year 
receipt no. and date ______________ In respect to the sum of 
Rs._____________________________ ( in words - 
___________________________  
______________________________________________) representing 
the earnest money is herewith forwarded.  

The amount of earnest money shall not bear interest and shall be 
liable to be forfeited to the University should I/We fail to (i) abide the 
stipulations to keep the offer open for the period mentioned above or (ii) 
Sign and complete the contract documents as required by the Engineer 
and furnish the security deposit as specified in item (d) of the 
memorandum contained in paragraph (1) above within the time limit laid 
down in clause (1) of the annexed General Conditions of Contract. The 
amount of earnest money may be adjusted towards the security deposit or 
refunded to me/us if so desired by me/us in writing unless the same or any 
part thereof has been forfeited as aforesaid. 

 
 

3. I/We have secured exemption from payment of earnest 
money after executing the necessary bond in favour of the University, a 
true copy of which is enclosed herewith should any occasion for forfeiture 
of earnest money of this works arise due to failure on my/ our part to (i) 
abide by the stipulations to keep the offer open for the period mentioned 
above or (ii) sign and complete the contract documents and furnish the 
security deposit as specified in item (d) of the memorandum contained in 
paragraph (a) above within the time limit laid down in clause  
(a) of the annexed General Conditions of Contracts, the amount payable by 
me/us may, at the option of the Engineer, be recovered out of the amount 
deposited in lump sum for securing exemption in so far as the same may 
extend in terms 
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Of the said bond and in the event of the deficiency out of any other 
contract or transaction of any nature whatsoever or otherwise. 

 
 

4. Should this tender be accepted I/We hereby agree to 
abide by and full fill all the terms and provisions of the conditions 
of Contract annexed hereto so far as applicable and in default 
thereof to forfeit and pay to the University the sums of money 
mentioned in the said conditions. 

 
*Amount  to be Receipt No._____________  Dated 
specified in words ____________  from  the  University  Treasury  or  Sub- 

And figures.  Treasury  at ____________  in respect of sum 
o
f 

     Rs.*____________  /-  (  In  words  ___________ 
*Strike out (a) if ___________________________________________ ) 
no cash security Is herewith forwarded representing the earnest money (a0 the 
deposit is to be Value. of which is to be  absolutely forfeited to the University 
Taken.    should I/We not deposit the full amount of security deposit 

     specified  in the above memorandum in accordance with clause 
     1 (A) of the said Conditions of Contract otherwise the said 
     Conditions  of  Contract  otherwise  the  said  amount  of  Rs 
     _______________ /- ( In  words 

     ________________________________________ ) shall 
b
e 

     Refunded.        
     Contractor  :#____________________   

     Address  : _____________________   
       _____________________   

     Dated  : The_____ day of __ 200__   

# Signature of (Witness )  : $      
Contractor before Address  :______________________   
submission  of   ______________________  
Tender.    (Occupation)  : ______________________   

Signature  of         
Witness   to          
Contractors  
Signature. 

 
 

  The above tender is hereby accepted by me for and on behalf of 
  the Solapur University 
   

Signature of the  Dated___________ day of ________ 200 
officer by whom   
Accepted.  Registrar, Solapur University 
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CONDITIONS OF CONTRACT  
    

Security Deposit   Clause -1 – The person/persons whose tender may be accepted 
    (hereinafter called the contractor, which expression shall unless 

UNIVERSITY  
Resolution   

 
excluded by or repugnant to the Context include his heirs, 

 No.   executors,  administrators,  assigns)  shall  (A)  within  ten 
CAT/1087/CR-    days(which  may  be  extended  by  the  University  Engineer 
94/Bldg.2 dt.14-6-   concerned up to 15 days if the University Engineer thinks fit to 
89    do  so  )  of  the  receipt  by  him  of  the  notification  of  the 

    acceptance of his tender deposit with University Engineer in 
    cash  of  University  securities  endorsed  to  the  University 
    Engineer (if deposited for more than 12 months) of the sum 
    sufficient which will make up the full security deposit specified 
    in the tender or (B) ( permit University at the time of making
    any payment of him for work done under the contract to deduct 
    such sum as will amount to ___ 4 ___ * percent of all moneys 
    so payable such deductions to be held by University by way of 
   Security deposit.)  Provided always that in the event of the
    Contractor depositing a lump sum by way of security deposit as 
    contemplated at (A) above, then and in such case, if the sum so 
    deposited shall not amount to ___4____ percent of the total 
    estimated payment to the contractor for work done under the 
    contract to make up the full amount of ___4__ percent by 
   deducting sufficient sum from every such payment as last
    aforesaid until the full  amount for the security  deposit is made 
    u. All compensation or other sums of money payable for the 
   Contractor to University  under terms of his contract may be
   deducted from or paid by the sale of sufficient part of his
    security deposit or from the interest arising therefrom, or from 
    any sums which may be due or may become due by University 
    to the Contractor under any other contract or transaction of any 
   nature on  any account whatsoever and in the event of his
   security deposit being  reduced by  reason  of  any  such
    deduction or sale as aforesaid, the Contractor shall within ten 
    days  thereafter make  good  in cash or University securities 
    endorsed as aforesaid  any sum or sums which may have been 
    deducted from or referred to, when paid in cash may at the cost 
    of the depositor, be converted  into interest bearing securities 
    Provided that the depositor has expressly desired this in writing. 

   The security deposit will not be accepted in forms of
Security deposit   Insurance company bonds. As per University orders contained in 
UNIVERSITY    no.CCM/PWD/CAT/4250 dated 27.12.1956. If the amount of the 
Resolution No.  security deposit to be paid in a lump sum within the period
CAT/1087/CR-94/  Specified at (A) above is not paid the tender/contract already
Bldg2 dated 21-6-   accepted shall be considered as    
2004    cancelled  and  legal  steps  taken  against  the  Contractor  for 

    recovery of  the  amounts.  The  amount  of  security  deposit 
    lodged  by  a  Contractor  shall  be  refunded  along  with  the 
   payment of final bill, if the date up to which the Contractor has
    agreed to maintain the work in good order is over, if such date 
    is not over, only 50% amount of security deposit shall be 
    Refunded along with the payment of the final bill. The amount of 
    the security deposit retained by the University shall be released 
    after expiry of period up to which the Contractor has agreed  to 
    maintain the work in good Order is over. In the event of he 
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Contractor failing or neglecting to complete rectification work 
within the period up to which the Contractor has agreed to maintain 
the work in good order, then subject to provision of Clauses 17 and 
20 hereto the amount of security deposit retained by University 
shall be adjusted towards the excess cost incurred by the 
Department on rectification work  
________________________________________________  
* Note: This will be the same percentages as that in the tender at 
(e) 

 
 

 
Compensation for Clause 2 – The time allowed for carrying out the work as
Delay entered in the tender shall be strictly observed by the
 Contractor and shall be Strictly observed by the Contractor and 
 shall  be reckoned from  the date  on  which  the  order to
 Commence work is given to the Contractor.  The work shall 
 throughout the stipulated period of the contract be proceeded
 with, with all due diligence (time being deemed to be the
 essence of the contract on the part of the Contractor ) and the 
 Contractor shall pay as compensation an amount equal to one
 percent of such smaller amount as the University Engineer 
 (whose decision in writing shall be final) may decide of the
 amount of the estimated cost of the whole work as shown by
 the  tenderer  for  everyday  that  the  work  remains un-
 Commenced or unfinished after the proper dates. And further to 
 ensure  good  progress  during execution of the work, the
 Contractor shall be bound, in all cases in which the time
 allowed For any work exceeds one month to complete.   
 The Programmer for completion of work is attached in form of 
 bar chart on page No._ __. The contractor is supposed to
 carryout the work and keep the progress as per bar chart on
 page No. . The contractor  should complete the work as per 
 phase period given below, which is arrived From the bar chart. 
   1/4th of the work in 1/4th **  of the time  
   ½   of the work in ½ **  of the time  
   3/4th of the work in 3/4th  **  of the time  
 Full work to be completed in 08 (Eight) Calendar months 

(Including monsoon) 
 

** Note : The quantity of the work to be done within a particular 
time to be specified shall be fixed and inserted in the blank space 
kept for the purpose by the Officer competent to accept the 
contracts after taking into consideration the 
Circumstances of each case and abide by the programmer of 
details process laid down by the University Engineer.  
The following proportion will usually be found suitable In ¼, ½, ¾ 
of the time. 

 
Reasonable progress of earth work 1/6 , 1/2, 3/4 of the total  
Value. of the work to be done.  
Reasonable progress of masonry 1/10 , 4/10, 8/10 of the total  
Value. of the work to be done. 
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In the event of the Contractor failing to comply with these 
conditions he shall be liable to pay as compensation an amount 
equal to one percent or such smaller amount as the University 
Engineer ( whose decision in writing shall be final ) may decided of 
the said estimated cost of the whole work for every day that the due 
quantity of work remains incomplete provided always that the total 
amount of compensation to be paid under the provisions of this 
clause shall not exceed 10 percent of the estimated cost of the 
work as shown in the tender. University Engineer should be the 
final authority in this respect, irrespective of the fact that tender is 
accepted by University Engineer 

 
 
 
 

 
Action when whole Clause 3 – In any case in which under any clause of this of security 
deposit contract of the Contractor shall have rendered himself liable to  
is forfeited. pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by installments or in the case 
of abandonment of the work owing to serious illness or death of the 
Contractor or any other causes, the University Engineer, on behalf 
of the Governor of Solapur shall have power to adopt any of the 
following courses, as he may deem best to the interest of 
University. 

 
a) To rescind the contract (for which recession notice in writing to 
the Contractor under the hand on University Engineer shall be 
conclusive evidence ) and in that case the security deposit of the 
Contractor shall stand forfeited and be absolutely at the disposal of 
the University. 
b) To carry out the work or any part of the work departmentally 
debiting the Contractor with the cost of the work, expenditure 
incurred on tools and plant, and charges of  
Additional supervisory staff including the cost of work-  
Charged establishment employed for getting unexecuted part  
of the work completed and crediting him with the Value. of the  
Work done departmentally in all respects in the same manner  
And at the same rates as if it had been carried out by the  
Contractor under the terms of his contract. The certificate of the  
University Engineer as to the costs and the other allied  
Expenses so incurred and as to the Value. of the work so done  
Departmentally shall be final and conclusive against the  
Contractor. 

 
c) To order that the work of the Contractor be measured up 

and to take such part thereof as shall be unexecuted, out of 
his hands and to give it to another Contractor to complete, 
in which case all expenses incurred on advertisement for 
fixing a new contracting agency, additional supervisory staff 
including the cost of work-charged establishment and the 
cost of the work executed 
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By the new contract agency will be debited to the contractor 
and the Value. of the work done or executed through the 
new contractor shall be credited to the contractor in all 
respects and in the same manner and at the same rates as if 
it had been carried out by the 
Contractor under the terms of his contract. The certificate of 
the University Engineer as to all the costs  
Of the work and other expenses as aforesaid for or in 
getting the unexecuted work done by the new contractor 
and as to the Value. Of the work so done shall be final and 
conclusive against the Contractor. 
In case the contract shall be rescinded under clause (a  
) above the Contractor shall not be entitled to recover or be 
paid, any sum for any work therefore actually performed by 
him under this contract unless and until the University 
Engineer shall have certified in writing the performance of 
such work and the amount payable to him in respect thereof 
and he shall only be entitled to be paid the amount so 
certified. In the event of either of the courses referred to in 
Clause (b) or (c) being adopted and the cost of work 
executed departmentally or through a new contractor and 
other allied expenses  
Exceeding the Value. of such work  credited to the 
Contractor,  the amount of excess shall be deducted 
from money due to the Contractor, by University under 
the contract or otherwise howsoever or from his security 
deposit or the sale proceeds thereof provided , however 
that  the  Contractor  shall  have  no  claim against 
University even if the certified Value. of the work done 
departmentally or through a new contractor exceeds the 
certified cost of such work and allied expenses, provided 
always that whichever of the three courses mentioned in 
clauses (a), (b) or (c) is adopted by the University 
Engineer,  the  Contractor shall  have no claim  to 
compensation for any      

loss sustained by reason of his having purchased, or procured 
any materials, or entered into any engagements or made any  

    advances on account of, or with a view to the execution of the 
    work or the performance Of the contract.     

Action  when the  Clause 4- If the progress of any particular portion of the work 
progress of any  is unsatisfactory, the University Engineer shall not 
particular portion  withstanding that the general   progress of the work is in 
of  the work is  accordance  with  the  conditions  mentioned  in  clause  2,  be 
Unsatisfactory.   entitled  to  take  action  under  clause  3(b)  after  given  the 

    Contractor 10 days notice in writing. The contractor will   
    have no claim for compensation, for any loss sustained by him 
    owing To such action.       

    Clause 5 – In any case in which any of the powers conferred 
Contractor   upon the University Engineer by clause 3 and 4 hereof shall 
remains liable to  have  become  exercisable  and  the  same  shall  not  been 
pay compensation  exercised, the non-exercise thereof shall not constitute a waiver  
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if action not taken  of  any  of  the  conditions  hereof  and  such  powers  shall 
under Clauses 3 &  notwithstanding be excisable in the event of any future case of 
4   default by the Contractor for which under any clauses hereof he 

    is declared liable to pay compensation amounting to the whole 
    of his security deposit and liability of the Contractor for past 
    and future compensation shall remain unaffected. In the event 
    of the  University Engineer taking action under sub-clause (a) 
    or (c) of clause 3, he may, if he so desires, take possession of 

Power to take  all or any tools and plants, material and stores , in or upon the 
possession of or  work or the site thereof or belonging to the Contractor or 
require remoVl of  procured by him and intended to be used for the execution of 
or sale  the work or any part thereof, paying or allowing for the same in 
Contractor’s plant.  account at the contract rates, or in the case of contract rates 

    being applicable at current market rates, to be certified  by the 
    University Engineer whose certificate thereof shall be final. In 
    the alternative, the University Engineer may after giving notice 
    in writing to the Contractor or his clerk of the work, foreman or 
    other authorized agent require him to remove such tools and 
    plants material or stores, from the premises within a time to be 
    specified in such notice, and in the event of the Contractor 
    failing  to  comply  with  any  such  requisition,  the  University 
    Engineer may remove them at the Contractor’s expense or sale 
    them by auction or Private sale on account of  the Contractor 
    and his risk in all respects, and the certificate of the University 
    Engineer as to the expense of any such remoVl and the amount 
    of the proceeds and expense of any such sale shall be final and 
    Conclusive against the Contractor.         

     

 Extension of time  Clause 6 – If the Contractor  shall desire an extension of the 
    time for completion of work on the ground of his having been 
    unavoidably hindered in its execution or on any other grounds, 
    he shall apply in writing to the University Engineer before the 
    expiration of the period stipulated in the tender or before the 
    expiration of 30 days from the date on which he was hindered 
    as aforesaid or on which the cause for asking for extension 
    occurred, whichever is earlier and the University Engineer or in 
    the opinion of University Engineering as the case may be if in 
    his opinion, there were reasonable grounds  for granting an 
    extension, grant such extension as he thinks necessary or 
    proper, the decision of the University Engineer in this matter 
    shall be final.           
    

Final certificate.  Clause 7 – On the completion of the work the Contractor shall 
    be furnished with a certificate by the University Engineer ( 
    hereinafter called the Engineer – in – charge ) of such 
    completion, but no such certificate shall be given nor shall the 
    work be considered to be completed until the contractor shall 
    have removed from the premises on which the work shall have 
    been executed, all scaffolding, surplus materials and rubbish 
    and shall  have cleaned off, the dirt from all wood work, doors, 
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windows, walls, floor or other parts of any building in or upon 
which the work has been executed, or of which he may have had 
possession for the purpose of executing the work nor until the 
work shall have been measured by the Engineer – in – charge or 
where the measurements have been taken by his subordinates until 
they have received approVl from the Engineer-in-charge the said 
measurements being binding and conclusive against the 
Contractor. If the Contractor shall fail to Comply with the 

 
requirements of this clause as to the remoVl of scaffolding, surplus 
materials and rubbish and the cleaning of dirt on or before the date 
fixed for the completion of the work the Engineer-in-charge may at 
the expense of the Contractor, remove such scaffolding, surplus 
materials and rubbish and dispose off the same as the thinks fit 
and clean off such dirt as aforesaid and the Contractor shall 
forthwith pay the amount of all expenses so incurred, but shall 
have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the 
sale thereof. 

Payment on                
intermediate   Clause 8 – No payment shall be made for any work estimated 
certificate to be  to cost less than Rupees One Thousand till after the whole of 
regarded as   work shall have been completed and a certificate of completion 
advance    Given. But in the case of works       

       
     estimated  to  cost  more  than  Rupees  One  Thousand  the 
     Contractor shall on  submitting a  monthly  bill therefore, be 
     entitled to receive payment proportionate to the part of the 
     work then approved and passed by the Engineer-in-charge, 
     whose certificate of such approVl and passing of the sum so 
     payable shall be final and conclusive Against the Contractor. 
     All  such intermediate  payments shall  be regarded  as a 
     payment by way of  advance against the final payments only 
     and not as payments for work actually done and completed and 
     shall not preclude the Engineer-in-charge from requiring any 
     bad, unsound, imperfect or unskillful work to be removed or 
     taken away and reconstructed or re-erected nor shall any such 
     payment be considered as an admission of the due performance 
     of the contract or any part thereof in any respect or the 
     occurring of any claim nor shall it conclude, determine or 
     affect in any other way the powers of the Engineer-in-charge as 
     to the  final settlement  and  adjustment of  the accounts  or 
     otherwise or in any other way Vry or affect the contract. The 
     final bill shall be submitted by the Contractor within one month 
     of the date fixed for the completion of the work, otherwise the 
     Engineer–in-charge’s certificate of the measurements and of 
     the total amount payable for the work shall be final and binding 
     on all the parties.           

Payment  at  Clause 9- The rates for several items of works estimated to 
reduced rates on  cost more than Rs.,1,000/- agreed to within shall be Valid only 
account of  items  when  the items concerned is accepted as having  been 
of work not  completed fully in accordance  with the sanctioned  
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accepted as so  Specifications.  In  cases  where the items of work are not  
completed, to be  accepted as so contemplated by the Engineer-in-charge he may 
at the discretion of  make payment on account of such items at such reduced rates 
the Engineer-in-  as he may consider reasonable in the preparation of final or on 
Charge.    Account bills.         

Bills to  be  Clause 10 - A bill shall be submitted by the contractor in each 
submitted    month on or before the dated fixed by the Engineer-in-charge 
Monthly.    for  all  works executed  in  the  previous month, and the 

     Engineer-in-charge shall take or cause to be taken the requisite 
     measurements for  the purpose of having the same verified and 
     the claim, so far as it is admissible shall be adjusted, if possible, 
     within  ten  days  from  the  presentation  of  the  bill.  If  the 
     Contractor does not submit the bill within the time fixed as 
     aforesaid, the Engineer-in-charge may depute a subordinate to 
     measure up the said work in the presence of the Contractor or 
     his duly authorized agent whose counter signature to the 
     measurement list shall be sufficient warrant, and the Engineer- 
     in-charge may prepare a bill from such list which shall be 
     Binding on the Contractor in all respects.      
    

Bills to be printed  Clause 11 - The Contractor shall submit all bills on the printed 
on forms    forms to be had on application at the office of the Engineer-in- 

     Charge.  The charges to be made in the bills shall always be 
     entered at the rates specified in the tender or in the case of any 
     extra work ordered in pursuance of these conditions and not 
     mentioned or provided for in the tender, at the rates hereinafter 
     Provided for such work.       

Stores supplied by  Clause 12-   If  the  specification  or  estimate  of  the  work 
University    provides for the use of any special description of materials to 

     be supplied from the stores of the Department or if it is 
     required that the Contractor shall use certain stores to be 
     provided by the Engineer-in-charge (such material and stores 
     and the price to be charged therefore as hereinafter mentioned 
     being so far as practicable for the convenience of the Contractor 
     but not so as in any way to control the meaning or effect of this 
     contract specified in the schedule or memorandum hereto 
     annexed ) the Contractor shall be supplied with such materials 
     and stores, as may be required from time to time to be used by 
     Him for the purposes of contract only and the Value. of full 
     quantity of the materials and the stores so supplied shall be set 
     off or deducted from any sums then due, or thereafter to 
     become due to the Contractor under the contract, or otherwise 
     or from the security deposit , the same of a sufficient portion 
     thereof shall In that case be sold for the purpose. All materials 
     supplied to the Contractor shall remain the absolute property of 
     the University and shall on no account be removed from the site 
     of the work, and shall at all times be open for inspection by the 
     Engineer – in- charge.  Any  such  materials  unused  and  in 
     perfectly  good  condition  at  the  time  of  completion  or 
     termination  of  the  contract  shall  be returned to the  
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Departmental stores if the Engineer-in-charge so requires by a 
notice in writing given under his hand, but the contractor shall not 
be entitled to return any such materials except with such consent 
of the Engineer-in-charge so requires by a notice in writing given 
under his hand, but the Contractor shall not be entitled to return 
any such material except with such consent of the Engineer-in-
charge and he shall have no claim for compensation on account of 
any such material supplied to him as aforesaid but remaining 
unused by him or for any wastage in or damage to any such 
material. 

 
 
 
 
 
 
 
 
 
 

Works to be  Clause 13- The Contractor shall execute the whole and every 
executed in  part of in the most substantial and workmanlike manner, and 
accordance with  both as regards materials and every other respect in strict 
specifications,  Accordance with specifications. The contractor shall also confirm 
drawings, orders  exactly, fully and faithfully to the designs , drawings and 
etc.   instructions  in writing relating to the work signed  by the 

   Engineer- in – charge and lodged in his office and to which the 
   Contractor shall be entitled to have access for the purpose of 
   inspection at such office, or on the site of the work during office 
   Hours. The contractor will be entitled to receive three sets, of 
   contract drawing and working drawings as well as one certified 
   copy of the accepted tender along with the work order free of 
   Cost. Further copies of the contract drawings and working 
   drawing if required by him, shall be supplied at the rates Rs. 
   300/- per set of contract drawing and Rs.200/- per working 
   drawing except Where otherwise specified.    
    

Alteration  Clause 14 – The Engineer-in-charge shall have power to make 
In specification  any alterations in or additions to the original specifications, 
and designs not to  drawings, designs, and instructions that may  appear to him to 
In Validate  be necessary or advisable during the progress of the work, and 
contracts.  the Contractor shall be bound to carry out the work in 

   accordance with any instructions in this connection which may 
   be given to him in writing signed by the Engineer-in-charge 
   and such alteration shall not in Validate the contract, and any 
   additional work  which the Contractor may be directed to do in 
   the manner above specified as part of the work shall be carried 
   out by the Contractor on the same conditions in all respects 
   Tender for the main work. And if the additional and altered work 
   includes any class of Work includes any class of work for which 
   no           
   rate is specified in this contract, then such class of work shall be 

Rates for  works  carried out at the rates entered in the schedule of Rates of the 
not entered   in  Division or at the rates mutually agreed upon between the  
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estimate or Engineer-in-charge and the Contractor, Whichever are lower? If 
schedule of rate of the additional or altered work for which no rate is entered in
the district.  the Schedule of Rates of the Division, is ordered to be carried 
  out  before the rates  are agreed upon then the Contractor shall 
  within seven days of the date of receipt by him of the order to 
  carry out the work inform  the Engineer-in-charge of the rate 
  which it is his intention to charge for such class of work  and if 
  the Engineer-in-charge does not agree to this rate, he shall by 
  notice in writing  be at liberty to cancel his order to carry out 
  such class of work, and arrange to carry it out  in such manner 
  as he may consider advisable provided  always that if the
  Contractor shall commence work    

 
or incur any expenditure in regard thereto before the rates shall 
have been determined as lastly hereinbefore mentioned, then in 
such case he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the 
determination of the rate as aforesaid according to such rate or 
rates as shall be fixed by the Engineer-in-charge. In the event of a 
dispute the decision of the University Engineer of the Circle will be 
final. Where, however, the work is to be executed according to the 
designs, drawings and specifications recommended by the 
Contractor and accepted by the Competent Authority the 
alterations above referred to shall be within the scope of such 
designs, drawings and specifications appended to the tender. 

 
 

Extension of time  The time limit  for the completion of the work shall be extended 
in consequence of  in the proportion that the increase in its cost occasioned by 
addition  or  alterations or additions bears to the cost of the original contract 
Alterations.   work, and the certificate of the  Engineer-in-charge  as to such 

    Proportion shall be conclusive.         
         

No  claim to any  Clause 15- (1) If at any time after the execution of the 
payment  or  contract documents the  Engineer-in-charge shall for any 
compensation for  reason  whatsoever ( other than default  on  the pat  of  the 
alteration in or  Contractor for which the  University is entitled to rescinded the 
restriction  of  contract  )  desire  that  the  whole  or  any  part  of  the  work 
work.    specified in the tender should be suspended for any period or 

    that the whole or part of the work should not be carried out at 
    all, he shall give to the Contractor a notice in writing of such 
    desire and upon the receipt of such notice the Contractor shall 
    forthwith  suspend  or  stop  the  work  wholly  or  in  part  as 
    required, after having due regard to the appropriate stage at 
    which the work should be stopped or suspended so as not to 
    cause any damage or injury to the work already done or 
    endanger the safety thereof provided that the decision of the 
    Engineer as to the stage at which the work or any part of it 
    could be or could have been safely stopped or suspended shall 
    be final and conclusive Against the Contractor. The Contractor 
    shall have no claim to any payment or compensation 
    whatsoever by reason of or in pursuance of any notice as  
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Aforesaid, on account of any suspension, stoppage or curtailment 
except to the extent specified hereinafter. 

 
2. Where the total suspension of work ordered as aforesaid 
continued of a continuous period exceeding 90 days the Contractor 
shall be at liberty to withdraw from the contractual obligations 
under the contract so far as it pertains 

 
to the unexecuted part of the work by giving a 10 days prior notice 
in writing to the Engineer, within 30 days of the expiry of the said 
period of 90 days, of such intention and requiring the Engineer to 
record the final measurements of the work already done and to pay 
final bill. Upon giving such notice the Contractor shall be deemed 
to have been discharged from his obligation to complete the 
remaining unexecuted work under his contract. On receipt of such 
notice the Engineer shall proceed to complete the measurement 
and make such payment as may be finally due to the Contractor 
within a period of 90 days from the receipt of such notice in respect 
of the work already done by the Contractor. Such payment shall not 
in any manner prejudice the right of the Contractor to any further 
compensation under the remaining provisions of this clause. 

 
 

3. Where the Engineer required the Contractor to 
suspend the work for a period in excess of 30 days at any time or 
60 days in the aggregate the Contractor shall be entitled to apply to 
the Engineer within 30 days of the resumption of work after such 
suspension for payment of compensation to the extent of pecuniary 
loss suffered by him in respect of working machinery remained idle 
on the site or on the account of his having had to pay the salary or 
wages of labour engaged by him during the said period of 
suspension, provided always that the Contractor shall not be 
entitled to any claim in respect of any such working machinery, 
salary or wages for the first 30 days whether consecutive or in the 
aggregate of such suspension or  

   in respect  of  any  suspension  whatsoever occasioned  by 
   unsatisfactory work or any other default on his Part. The
   decision  of  the  Engineer  in  this  regard  shall  be  final  and 
   Conclusive against the Contractor.    

No claim 4. In the event of -      
compensation on i) Any total stoppage of work on notice from the Engineer 
account of loss  Under sub-clause (1) in that behalf.   
due  to delay  in ii) Withdrawal by  the Contractor from  the contractual
supply of material  obligation to complete the remaining unexecuted  work
by University   under sub-clause (2) on account of continued
    suspension of work a period exceeding 90 days. 

 
iii) Curtailment in the quantity of item or items originally 

tendered on account of any alteration, omission or 
substitution in the specifications, drawings, designs, or 
instructions under clause 14 (1) where such curtailment 
exceeds 25% in quantity and the Value. of the quantity 
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    curtailed beyond 25% at the rates for the item specified 
    in the tender is more than Rs. 24893/-  
      
      
    It shall be open to the Contractor, within 90 days from the 
    service of (i) the notice of stoppage of work or (ii) the notice of 
    withdrawal from the contractual obligations under the contact 
    on account of the continued suspension of work or (iii) notice 
    under clause 14(1) resulting in such curtailment, to produce to 
    the Engineer  satisfactory documentary evidence that he had 
    purchased  or  agreed  to  purchase  material  for  use  in  the 
    contracted  work,  before  receipt  by  him  of  the  notice  of 
    stoppage, suspension or curtailment and require the University 
    to take over on payment such material at the rates determined 
    by the Engineer, provided, however, that such rates shall in no 
    case exceed the rates at which the same was acquired by the 
    Contract. The University shall thereafter take over the material 
    so offered, provided the quantities offered, are not in excess of 
    the requirements of the unexecuted work as specified in the 
    accepted tender and are of quality and specifications approved 
    by the Engineer.   

No claim  Clause 15 (A) - The Contractor  shall not be entitled  to claim 
compensation on  any compensation from University for the loss suffered by him 
account of loss  on account of delay by University in the supply of materials 
due  to delay  in  entered in Schedule A where such delay is caused by  
supply of material  i) Difficulties relating to the supply of railway wagons. 
by University.   ii) Force majeure.   

    iii) Act of God.   
    iv) Act of enemies of the State or any other reasonable 
     Cause beyond the control of University.   

In the case of such delay in the supply of materials, University shall 
grant such extension of time for the completion of the works as 
shall appear to the University Engineer to be reasonable in 
accordance with the circumstances of the case. The decision of the 
University Engineer as to the extension of time shall be accepted as 
final by the Contractor. 

 
Time limit for Clause 16- Under no circumstances whatever shall the unforeseen claims. 

Contractor be entitled to any compensation from University on  
any account unless the Contractors shall have submitted claim in 
writing to the Engineer – in- charge within one month of the case of 
such claim occurring. 
 
Clause 17- If at any time before the security deposit or any part 
thereof is refunded to the Contractor it shall appear to the Engineer-
in-charge or his subordinate in charge of the work that any work 
has been executed with unsound, imperfect or unskillful 
workmanship or with materials of  

P.W.D. Resolution inferior quality, or that any materials or articles provided by No. CAT-
1087/CR- him for the execution of the work are unsound or of a quality 94/Bldg.-2 Dated 
inferior to that contracted for, or are otherwise not in  
14/6/89. Accordance with the contract, it shall be lawful for the Engineer- 
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in-charge to intimate this fact in writing to the Contractor and then 
notwithstanding the fact that the work, materials or articles 
complained of my have been inadvertently passed certified and 
paid for, the Contractor shall be bound forthwith to rectify, or 
remove and reconstruct the work so specified in whole or in part, 
as the case may require or if so required shall remove the materials 
or articles at his own charge and cost and in the event of his failing 
to do so within a period to be specified by the Engineer – in – 
charge in the written intimation aforesaid, the Contractor shall be 
liable to pay compensation at the rate of one percent on the amount 
of the estimate for everyday not exceeding 10 days during which 
the failure so continues and in the case of any such failure the 
Engineer-in-charge may rectify or remove and re-execute the work 
or remove, and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the 
Contractor. Should the Engineer –in-charge consider that any such 
inferior work or materials as prescribed above may be accepted or 
made use of, it shall be within his discretion to accept the same at 
such reduced rates as he may fix there for. 

 
 
 
 
 

 
Work to be open  Clause 18- All  works  under  or  in  course  of  execution  or 
to inspection   executed in pursuance of the contract shall at all times be open 

   to inspection and supervision of the Engineer-in-charge and his 
Contractor or  subordinates, and the Contractor shall at all times during the 
responsible agent  usual working hours, and at all other times at which reasonable 
To be present.  notice of  the  intention  of the  Engineer-in-charge  and  his 

   subordinate to visit the works shall have been given to the 
   Contractor, either himself be present to receive orders and 
   instructions, or have a responsible agent duly accredited in 
   writing present for that Purpose.  Orders  given  to  the 
   Contractors duly authorized agent shall be considered to have 
   the same force and effect as if they had been given to the 
   Contractor himself.       
      

Notice to be given  Clause 19 - The contractor shall give not less than five day’s 
before work is  notice in writing to the Engineer-in –charge  or his subordinate 
covered up   in charge of the work before covering up or otherwise placing 

   beyond the reach of measurement  any work in order that the 
   same may be measured and correct dimensions thereof taken 
   before the same is so covered up     
   or placed beyond the reach of measurement any work without 
   the  consent  in  writing  of the  Engineer-in-charge or  his 
   subordinate in charge of the work, and if any work shall be 
   covered  up or place beyond   the reach of measurement, 
   without such notice having been given or consent obtained the 
   same shall be uncovered at the Contractor’s expense, and in 
   default thereof no payment or allowance shall be made for  
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   such  work  or  for  the  materials  with  which  the  same  was 
   Executed.                 

Contractor liable  Clause 20- If during the period of 12 Months from the date of 
for  damage done  completion as certified by the Engineer-in-charge pursuant to 
and for  clause 7 of the contractor or 18 months (Eighteen Months) 
Imperfections.  after  commissioning  the  work,  whichever  is  earlier  in  the 

   opinion of the University Engineer the said work is defective in 
   any manner whatsoever the Contractor shall forthwith on 
   receipt of notice in that behalf from the University Engineer, 
   duly commence execution in every respect all the work  that 
   may be necessary for rectifying and setting right the defects 
   specified therein including dismantling and reconstruction of 
   unsafe portions strictly in accordance with and in the manner 
   Prescribed and under the supervision of the University Engineer. 
   In the event of the Contractor failing or neglecting to commence 
   execution of the  said rectification work within the period 
   prescribed therefore in the said notice and/or to complete the 
   same as aforesaid as required by the said notice, the University 
   Engineer may  get  the  same  executed and carried out 
   departmentally or by any other agency at the risk, on account 
   And at  the  cost  of  the  Contractor. The  Contractor shall 
   forthwith on demand pay to the University the amount  of such 
   cost,  charges  and  expenses  sustained  or  incurred  by  the 
   University of which the certificate of the University Engineer 
   Shall be final and binding on the Contractor.  Such  costs, 
   charges and expenses shall be deemed to be arrears of land 
   revenue and in the event of the Contractor failing or neglecting 
   to pay the same on demand  as aforesaid without prejudice to 
   any other rights  and remedies of the University  the same may 
   Be recovered from the Contractor as arrears of land revenue. 
   The University  shall also be entitled to deduct the same from 
   any amount which may then be payable or which may therefore 
   become payable  by the University to the Contractor either in 
   respect of the said work or any other work whatsoever or from 
   The amount of security deposit retained by University.     
   The defect liabilities  period in particular for water proofing 
   treatment and ant termite treatment ( building work ) shall be 
   10 years.                 
          

Contractor  Clause 21- The Contractor shall supply at his own  cost all 
to supply plant,  material (except such special materials, if any, as may, in 
ladder,   accordance with the contract, be supplied from the P.W.D. 
scaffolding, etc.  stores ), plant, tools, appliances, implements, ladders, cordage, 
and is liable for  tackles, scaffolding and temporary works requisite or proper 
damages arising  for the proper execution of the  work, whether in the original, 
from non   altered or substituted form, and whether included in the 
provisions of light,  specification or other documents forming part of the contract or 
fencing etc.   referred  to in these conditions or not and which may be 

   necessary for the purpose of satisfying or complying With the 
   requirements of the Engineer-in – charge as to any matter as 
   to which under these conditions he is entitled to be satisfied, or 
   which he is entitled to require together with the carriage there  
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for to and from the work. The Contractor shall also supply without 
charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement or 
examination at any time and from time to time of the work or the 
materials. Failing this the same may be provided by the Engineer-
in-charge at the expense of the Contractor and expenses may be 
deducted from any money due to the Contractor under the contract 
or from his security deposit or the proceeds of sale thereof, or a 
sufficient portion thereof. The contractor shall provide all 
necessary fencing and lights required to protect the public from 
accident, and shall also be bound to bear the expenses of defense 
of every suit, action or other legal proceedings, at law that may be 
brought by any person for injury sustained owing to neglect of the 
above precautions, and to pay any damages and costs which may 
be awarded in any such suit action or proceedings to any such 
person, or which may with consent of the Contractor be paid for 
compromising any claim by any such person. 

 
List of machinery in Contractor’s possession and which he 

proposes to use on the work should be submitted along with the 
tender. 

 
 

Clause 21 (A)- The Contractor shall provide suitable scaffolds and 
working platforms gangways and stairways and shall comply with 
the following regulations in connection therewith-  

a) Suitable scaffolds shall be provided for workmen for 
all works that cannot be safely done from a ladder or 
by other means. 

b) A scaffold shall not be constructed, taken down or 
substantially altered except:- 

i) Under the supervision of a competent and 
responsible person, and 

 
 

 
ii) As far as possible by competent workers 

possessing adequate experience in this kind of 
work. 

c) All scaffolds and appliances connected therewith and 
ladders shall  

i) be of sound material.  
ii) Be of adequate strength having regard to loads 

and strains to which they will be subjected, and 
 

iii) Be maintained in proper condition.  
d) Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
 

e) Scaffolds shall not be over-loaded and so far as 
practicable the load shall be evenly distributed.  

f) Before  installing  lifting  gear  on  scaffolds  special 
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Precautions shall be taken to ensure the strength and 
stability of the scaffolds. 

g) Scaffolds shall be periodically inspected by a 
competent person. 

h) Before allowing a scaffold to be used by his workmen 
the Contractor shall, whether the scaffold to be used 
by his workmen or not, take steps to ensure that it 
complies fully with the regulations herein specified. 

 
i) Working platform, gangway, stairways shall  

i) Be so constructed that no part thereof can sag 
unduly or unequally. 

ii) be so constructed and maintained, having regard to the pre 
Veiling conditions as to reduce as far as practicable risks of 
persons tripping or slipping, and  

iii) Be kept free from any unnecessary obstruction.  
j) In the case of working platform, gangways, working 

places and stairways at a height exceeding 2 meters 
(to be specified). 

i) every working platform and every gangway shall 
be closely boarded unless other adequate 
measures are taken to ensure safety: 

 
ii) every working platform and gangway shall have 

adequate width; and  
iii) Every working platform, gangway, working place 

and stairway shall be suitably fenced.  
k) Every opening in the floor of a building or in a working 

platform shall except for the time and to the extent 
required to allow the excess of persons or the 
transport or shifting of material be provided with 
suitable means to prevent the fall of persons or 
material.  

l) When persons are employed on a rood where there is 
a danger of failing from a height exceeding 2 meters 
(to be specified) suitable precautions shall be taken to 
prevent the fall of persons or materials. 

 
m) Suitable precautions shall be taken to prevent persons 

being struck by articles which might fall from scaffolds 
or other working places. 

n) Safe means of access shall be provided to all working 
plat forms and other working places.  

o) The Contractor/(s) will have to make payments to 
laborers as per Minimum Wages Act 1948. 

 
 

Clause 21- (B) – The Contractor shall comply with the following 
regulations as regards the Hoisting Appliances to be used by him:- 

 
a) Hoisting machines and tackles, including their 

attachments, anchorages and supports shall  
i) Be of good mechanical construction, sound material 
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and adequate strength and free from patent defect, and 

 
ii) Be kept in good repair and in good working order.  

b) Every rope used in hoisting or lowering materials or as a 
means of suspension shall be of suitable quality and 
adequate strength and free from patent defect. 

c) Hoisting machines and tackles shall be examined and 
adequately tested after erection on the site and before 
use and be re-examined in position at inter Vls to be 
prescribed by the University.  

d) Every chain, ring, hook, shackle, swivel and pulley block 
used in hoisting or lowering materials or as a means of 
suspension shall be periodically examined  

e) Every crane driver or hoisting appliance operator shall 
be properly qualified. 

f) No person who is below the age of 21 years shall be 
 

In control any hoisting machine, including any scaffold 
which give signals to the operator.  

g) In case of every hoisting machine and of every  chin,  
Ring, hook, shackle, swivel and pulley block used in 
hoisting or lowering or as a means of suspension, the 
safe working load shall be ascertained by adequate 
means.  

h) Every hoisting j machine and all gear referred to in 
preceding regulation shall be plainly marked with the 
safe working load. 

 
i) In the case of a hoisting machine having a Variable safe 

working load each safe working load and the conditions 
under which it is applicable shall be clearly indicated. 

 
j) No part of any hoisting machine or any gear referred to 

in regulation (g) above shall be loaded beyond the safe 
working load except for the purpose of testing. 

 
k) Motors, gearing, transmissions, electric wiring and other 

dangerous parts of hoisting appliances shall, be 
provided with efficient safeguards. 

l) Hoisting appliances shall be provided with such means 
as will reduce to minimum and the risk of the accidental 
descent of the load. 

m) Adequate precaution shall be taken to reduce to a 
minimum the risk of any part of a suspended load 
becoming accidentally displaced. 

 
Measurement for    Clause 22- The Contractor shall not set fire to any standing prevention of 

fire.   Jungle, trees, brushwood or grass without a written permission from the University 
Engineer. When such permit is given, and also   in the cases   when destroying, cut or dug 

up trees, brushwood, grass etc.  by  fire,  the  Contractor  shall  take necessary  measures to 
prevent  such fire  spreading  to or otherwise  damaging  surrounding  property. The 

Contractor shall make his own arrangements for drinking water for the 
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  labour employed by him and provide sanitary and other 
  Arrangement.             
    

Liability of Clause 23- Compensation for all damages done intentionally 
Contractor for any or unintentionally by Contractor’s labour whether in or beyond 
damage done in the limits of the University  property including and damage 
or  outside   work caused by the spreading of fire mentioned in Clause 22 shall 
Area.  be estimated by the Engineer-in-charge or such  other officer 

  as he may appoint and the estimate of the Engineer –in-charge 
  subject to the decision of the University Engineer on appeal 
  shall be final and the Contractor shall be bound to pay the 
  amount of the assessed compensation on demand, failing 
  which the same will be recovered from the Contractor as 
  damage in the prescribed in Clause 1 or deducted by the 
  Engineer-in-charge  from any sums that may be due or become 
  due from University to Contractor under this contract or 
  Otherwise. The  Contractor shall  bear the  expenses of 
  defending any action or other legal proceedings that may be 
  brought by any person for injury sustained by him owing to 
  neglect of precautions to prevent the spread of fire and he 
  shall pay any damages and cost that may be awarded by the 
  Court in consequence.            

Employment of  Clause 24- The employment of female laborers on works in 
female labour  neighbor-hood of soldier’s barracks should be avoided as far as 

  Possible. The contractor shall employ the labor with the nearest 
  employment Exchange.           

 
Work on Sunday Clause 25- No work shall be done on a Sunday without the sanction 

in writing of the Engineer-in-charge. 
 

Work not to Clause 26- The  contract  shall  not  be  assigned  or  sublet 
Sublet.   Without the written approval of the Engineer- in- charge. And if 
   the Contractor shall assign or sublet his contract, or attempt to 
   do so, or become insolvent or commence any proceedings to
Contract may be  get himself adjudicated and insolvent or make any composition 
rescinded and  with his  creditors, or attempt so to do or if bribe, gratuity, gift, 
security deposit  loan, perquisite, reward or advantage, pecuniary or otherwise 
forfeited for  shall either directly or indirectly be given, promised or offered 
subletting it  by the Contractor or any of his servants or agents to any
approval or for  public officer of person in the employment of University in any 
bribing a public  way relating to his office or employment , or if any such officer
officer or if  or  person  shall  become  in  any  way  directly  or  indirectly 
contractor  interested in the contract, the Engineer – in- charge may
becomes   thereupon by notice in writing rescind the contract, and the 
Insolvent.  security  deposit  of  the  contractor  shall thereupon stand
   forfeited and be absolutely at the disposal of University, and
   the same consequences shall ensure as if the contract had 
   been rescinded under Clause 3thereof and in addition the
   Contractor shall not be entitled to recover or be paid for any 

Work therefore actually performed under the contract. 
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Sum  Payable by  Clause 27- All sums  payable by a Contractor by way of  
way compensation  compensation  under  any  of  these  conditions shall be 
to  be considered  considered as a reasonable compensation to be applied to the 
as reasonable  use of  University without reference to the  actual loss or 
compensation   damage sustained, and whether any damage has or has not 
without reference   Been sustained.             
To actual loss.                    

Changes in the  Clause 28: In case of tender by partners any change in the 
constitution  if  constitution  of  a  Firm  shall  be  forthwith  notified  by  the 
firm to be notified  Contractor to the University –in-charge for his information.   

Direction  and  Clause 29- All works to be executed under the contract shall be 
control of  the  executed under the direction and subject to the approval in all 
University    respects of the University Engineer , for the time being, who 
Engineer.    shall be entitled to direct at what point or points and in what 

     manner they are to be commenced, and from time to time 
     carried On.              
                     
                     

Direction  and                   
control of the  Clause 30 (1) – Except  where otherwise specified in the 
University    contract  and  subject  to  the  powers  delegated  to  him  by 
Engineer.    University under the code,  rules then in the force, the decision 

     of the University Engineer of the Circle for the time being shall 
     be final conclusive and binding on all parties of the contract 
     upon all questions relating to the meaning of the 
     specifications, designs, drawings and instruction hereinbefore 
     mentioned and as to the quality of workmanship, or materials 
     used on the work,  or as to any other question, claim, right, 
     matter  or thing whatsoever, if any way arising out of , or 
     relating  to  the  contract,  designs,  drawings,  specifications, 
     estimates,  instructions, orders, or  these conditions, or 
     otherwise concerning the works, or the execution, or failure to 
     execute the same, whether arising during the progress of work, 
     or after The completion or abandonment thereof.     

     Clause 30 (2) -   the Contractor may within thirty days of 
     receipt by him of any order passed by the University Engineer of 
     the Circle as aforesaid appeal against it to the Chief Engineer 
     concerned, with the contract work or project provided that - (a) 
     The accepted Value. of the contract exceeds Rs. 10 lakhs ( 
     Rupees Ten lakhs) (b) Amount of claim is not less than Rs.1.oo 
     lakhs ( Rupees one lakh)           

     Clause 30 (3) - If the Contractor is not satisfied with the order 
     passed by the Chief Engineer as aforesaid, the Contractor may, 
     within thirty days of receipt by him of any such order appeal 
     against  it  to  the  concerned  Secretary,  Solapur  University 
     Solapur/ Irrigation Department who. if convinced that prima- 
     facie  the  Contractor's  claim  rejected  by  the  University 
     Engineer/ Chief engineer is not frivolous and that there is some 
     substance in the claim of the Contractor as would merit a  
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  detailed examination and decision by the Standing Committee 
  shall put up to the Standing Committee at University level for 
  Suitable decision (Vide PW Circular No.  CAT-1086-CR- 
  110/Bldg.2, dated 7.5.1986). 
   

Stores of Clause 31 -   The Contractor shall obtain from Departmental 
European or stores  all  stores  and  articles  of  European  or  American 
American  Manufacturer which may be required for the work. , or any part 
manufacture to be thereof or in making up any articles required thereof or in 
obtained from the connection  therewith  unless  he  has  obtained  permission  in 
University.  writing from the Engineer-in-charge to obtain such stores and 

  Articles elsewhere.  The Value. of such stores and articles as 
  may be supplied to the Contractor by the Engineer-in-charge 
  will be debited to the Contractor in his account at the rates 
  shown in the Schedule in Form 'A' attached to the contract and 
  if they are not entered in the said schedule, they shall be 
  debited to him at cost price which for the purpose of this 
  contract shall include the cost of carriage and all other expenses 
  whatsoever,  which  shall  have  been  incurred  in  obtaining 
  Delivery of the same at the store aforesaid. 
   

Lump sums in  Clause 32 - When the estimate on which a tender is made 
estimates  includes  lump  sums  in  respect  of  parts  of  the  work,  the 

  Contractor shall be entitled to payment in respect of the items 
  of work involved or the part of the work in question at the same 
  rates as are payable under this contract for each items, or if the 
  part  of  the work  in  question is  not  in the  opinion of  the 
  Engineer-in-charge capable of measurement, the Engineer-in- 
  charge may at his discretion pay the lump sum amount entered 
  in the estimate and the certificate in writing of the Engineer-in- 
  charge shall be final and conclusive against the Contractor with 
  regard to any sum or sums payable to him under the provisions 
  Of this clause. 
   

Actions where no Clause 33 - In the case of any class of work for which there is 
Specifications.  no such specifications as is mentioned in Rule 1 of Form B-1 

  such work shall be carried out in accordance with the Divisional 
  specifications, and in the event of there being no Divisional 
  specification, then in such case the work shall be carried out in 
  all respect in accordance with all instructions and requirements 
  Of the Engineer-in-charge. 
  

Definition of work Clause 34 - The expression " Work" or "Works" where used in 
  these conditions, shall unless there be something in the subject 
  or context repugnant to such construction , be construct to  

Mean the work or works contracted to be executed under or in 
virtue of the contract, where temporary or permanent and whether 
original, altered, substituted or additional. 

 
 
 

Signature of Contractor No. of Corrections PAHSUS 



 

 
67 of 111 

 
 

      

Contractor's  Clause 35 - The percentage referred to in the tender shall be 
percentage  deducted from / added to the gross amount of the bill before 
whether applied to  Deducting the Value. Of any stock issued. 
net or gross    
amount of bill    
Payment of quarry  Clause 36 -  All quarry fees, royalties, octro ides and ground 
fees and royalties  rent  for  stacking  materials,  if  any,  shall  be  paid  by  the 
G.R.No. Misc.  Contractor. 
02/05/(291)/Buil    
dg.2,  dated    
11/9/2003    

    
    
 Compensate  Clause 37 - The Contractor shall be responsible for and shall 

on  under  pay  any  compensation  to  his  workmen  payable  under  the 
Workmen's  Workmen's compensation Act, 1923 (VII of 1923) , ( hereinafter 
Compensation Act.  Called the said Act) for injuries caused to the workmen.  If such 

    compensation is payable / pad by the University as principal 
    under sub-section (1) of Section 12 the said Act on behalf of the 
    Contractor, it shall be recoverable by the University from the 
    Contractor under sub-section (2) of the said section.  Such 
    Compensation shall be recovered in the manner laid down in 
    Clause 1 above. 

    Clause 37 (A) - The Contractor shall be responsible for and 
    shall pay the expenses of providing medical aid to any workman 
    Who may suffer a bodily injury as a result of an accident?  If 
    such expenses are incurred by University ,the same shall be 
    recoverable from  the Contractor forthwith and be deducted 
    without prejudice to any other remedy of the University from 
    Any amount due or that may become due to the Contractor. 

    Clause 37 (B) -  The Contractor shall provide all necessary 
    personal safety equipment and first aid apparatus  available for 
    the use of the persons employed on the site and shall maintain 
    the same in condition suitable for immediate use at any time 
    and shall comply with the following regulations in connection 
    Therewith. 

    a)   The workers shall be required to use the equipments so 
     provided by the contractor and the Contractor shall take 
     adequate steps to ensure proper use of the equipment by 
     Those concerned. 
    b) when work is carried on in proximity to any place where 
     there is a risk of drowning all necessary equipment shall be 
     provided and kept ready for use and all necessary steps 
     shall be taken for the prompt rescue of any person in 
     Danger. 

    c) Adequate provision shall be made for prompt first aid 
     treatment of all injuries likely to be sustained during the 
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Course of the work. 

 
 

 
Govt. Circular Clause 37 (C) - The Contractor shall duly comply with the No.PWD/ID CAT- 
provisions of " the Apprentices Act, 1961" (III of 1961) , the 6076/3336/(400) rules made 
thereunder and the orders that may be issued from  
/ Bldg.2, dated time to time under the said Act and the said Rules and on his  
16/08/1985.failure or neglect to do so, he shall be subjected to all the  

Liabilities and penalties provided by the said Act and said Rules.  
DELETED 

 
 

Claim for  
Quantities entered  
in the tender or  
Estimate. 

 
Clause 38 - 1. Quantities in respect of the several items shown 
in the tender are approximate and no revision in the tendered 
rate shall be permitted in respect of any of the items so long as, 
subject to any special  
Provision contained in the specifications prescribing a  

Different percentage of permissible  
Variation in the quantity of the item does not exceed  
The tender quantity by more than 25 percent and so long as the 
Value. Of the excess quantity beyond this limit at the rate of the 
item specified in the tender, is not more than Rs. 48,938.20/- 
 
 
2. The Contractor shall if ordered in writing by the Engineer 
so to do, also carry out any quantities in excess  
Of the limit mentioned above in Sub-clause (i) hereof  
On the same conditions as and in accordance with the  
Specifications in the tender and at the rates (i) derived from the 
rates entered in current Schedule of Rates and in the absence of 
such rates (ii) at the rates preViling in the market. The said rates 
being increased or decreased as the case may be by the 
percentage which the total tendered amount bears to the estimated 
cost of the works as put to tender based upon the schedule of rates 
applicable to the year in which the tenders were accepted. For the 
purpose of operation of this Clause, this cost shall be worked out 
from the prevailing District Schedule of Rates at the time of 
acceptance of tender. 
 
 

 
3. Claims arising out of reduction in the tendered quantity of 
any item beyond 25 percent will be governed by the provision of 
Clause 15 only when the amount of such reduction beyond 
 
25 percent at the rate of the item specified in the tender  
Is More than Rs. 48,938. 20 / - (the clause is not applicable to extra items). 
 
4. This clause is not applicable to extra items. 
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5. There is no change in the rate if the excess is more than 
 

25  Percent of the tendered quantity. But the Value. of the 

excess work at the tendered rates not exceed Rs. 48,938.20/-. 
 

6. The quantities to be paid at the tendered rates shall 
include : 
a) Tendered quantity plus 

 
b) 25% excess of tendered quantity or the excess quantity of 
the Value. of Rs. 48,938.20/- at tendered rate whichever is more. 

 
 
 

 
Employment of  Clause 39 -  The Contractor shall employ any famine , convict 
famine labour etc.  or other labor of a particular kind or class if ordered in writing to 

  do so by the Engineer-in- Charge. 
   

Claim for  Clause 40 -  No compensation shall be allowed for any delay 
compensation for  caused in the starting of the work on account of acquisition of 
delay in starting  land or, in the case of clearance works, on account of any delay 
the work.  in accordance to sanction of estimates. 

   

Claim for  Clause 41 - No compensation shall be allowed for any delay in 
compensation for  the execution of the work on account of water standing in 
delay in execution  Borrow pits or compartments.  The rates are inclusive for hard 
of work  or cracked soil excavation, excavation in mud, sub-soil, water 

  standing in borrow pits and no claim for an extra rate shall be 
  Entertained unless otherwise expressly specified. 
    

Enter upon or  Clause 42 - The  Contractor  shall  not  enter   upon  or 
commencing any  commence any portion of work except with written authority 
Portion of work.  and instructions of the Engineer-in- Charge or of his subordinate 

  in charge of the work.  Failing such authority the Contractor 
  shall have no claim to ask for measurements of or payment for 
  Work.  
    

Minimum age of  Clause 43 - i) No Contractor shall employ any person who is 
person employed ,  Under the age of 18 years. 
the employment of  ii)  No Contractor shall employ donkeys or other animals with 
donkeys and/or  Breaching of string or thin rope. The breaching must be at least 
other animals and  Three inches wide and should be of tape (Newar). 
the payment of  iii)  No animal suffering from sores, lameness or emaciation or 
Fair wages.  Which is immature shall be employed on the work. 

  iv)   The Engineer-in- Charge or his agent is authorized to 
  remove from the work, any person or animal found working 
  which does not satisfy these conditions and no responsibility 
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Shall be accepted by the University for any Delay caused in the 
completion of the work by such removal. 
v) The Contractor shall pay fair and reasonable wages to the 
workmen employed by him, in the contract undertaken by him. In 
the event of any dispute arising between the Contractor and his 
workmen on the ground that the wages paid are not fair and 
reasonable, the dispute shall be referred without delay to the 
University Engineer who shall decide the same. The decision of the 
University Engineer shall be conclusive and binding on the 
Contractor but such decision shall not in any way affect the 
conditions in the contract regarding the payment to be made by the 
University at the 

 
 Sanctioned tender rates. 
 vi) Contractor shall provide drinking water facilities to the 
 Workers.  Similar amenities shall be provided to the workers 
 Engaged on large work in urban areas. 
 vii) Contractor to take precautions against accidents which 
 take place on account of labour using loose garments while 
 Working near machinery. 
 V) All facilities provided in the Contract Labour (Regulation 
 and Abolition Act 1971), the Solapur Contract Labour Regulation 
 and Abolition Rule 1971 should be provided. 
  

Method of Clause 44 -  Payment to Contractors shall be made through 
payment N.E.F.T. 

  
Acceptance of Clause 45 -   Any  Contractor  who  does  not  accept  these 
conditions Conditions shall not be allowed to tender for work. 
compulsory before   
tendering for   
Work.   
Employment of Clause 46 - If University declares a state of scarcity or famine 
Scarcity labour. to exist in any village situated within 10 miles of work, the 

 Contractor shall employ upon such parts of the work, as are  
Suitable for unskilled labour, any person certified to him by the 
University Engineer, or by any person to whom the University 
Engineer may have delegated this duty in writing to be in need of 
relief and shall be bound to pay to such person wages not below 
the minimum which University may have fixed in this behalf. Any 
disputes which may arise in connection with the implementation of 
this clause shall be decided by the University Engineer whose 
decision shall be final and binding on the Contractor. 

 
 

Clause 47 - The price quoted by the Contractors shall not in any 
case exceed the control price, if any, fixed by University or 
reasonable price which it is permissible for him to change a Private 
purchaser for the same class and description, the control price or 
the price permissible under the provisions of Hoarding and 
Profiteering Prevention Ordinance, 1948 as amended from time to 
time. If the price quoted exceeds the 
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Controlled price or the price permissible under Hoarding and 
Profiteering Prevention Ordinance, the Contractor will specifically 
mention this fact in his tender along with the reasons for quoting 
such higher prices. The purchaser at his discretion will in such 
case exercise the right of revising the price at any stage so as to 
conform to the controller price as permissible under the Hoarding 
and Profiteering Prevention ordinance. This discretion will be 
exercised without prejudice to any other action that may be taken 
against the Contractor. 

 
 

Commissioner of  Clause 47 (A) – “ The tender rates are inclusive of all taxes, 
State Tax(GST)  rates , cesses and are also inclusive of the leviable tax in 
Solapur State  respect of sale by transfer of properly in goods involved in the 
No.JC/GST/TDS/S  execution  of  a  work  contract  under  provision  of  Section 
ECTION-51/2018-  51/2018-19 of GST Trade Circular for the purpose of levy of 
19/455 DT.07-07-  Tax.”     
2017       
.  Clause 48 - The rates to be quoted by the Contractor must be 

  inclusive of GST No extra payment on this account will be made 
  to the Contractor.   

  Clause 49 -   In case of materials that may remain surplus 
  with the Contractor from those issued for the work contracted 
  for, the date of ascertainment of the materials being surplus will 
  be taken as the date of sale for the purpose of sales tax and the 
  sales tax will be recovered on such sale.  

UNIVERSITY   Clause 50 - The contractor shall employ the unskilled labour to 
University Resolution  be  employed  by  him  on  the  said  work  only  from  locally 
No.CAT/1067/CR-  available labour and shall give preference to those persons 
478/Bldg-2,  enrolled  under  Solapur  University  Employment  and  Self 
Mantralaya, dated  Employment Department Scheme. Provided, however, that if 
23 rd March, 1998.  the required unskilled labours are not  available locally, the 

  contractor shall in the first instance employ such number of 
  persons  as is available and  thereafter may  with previous 
  permission, in writing of the University Engineer-in-charge of 
  the said work, obtain the rest of requirement of unskilled labour 
  from the outside the above scheme.   

  Clause 51 – Wages to be paid to the skilled and unskilled 
  laborers engaged by the Contractor. 
  The Contractor shall pay the laborers – skilled and unskilled 
  – according to the wages prescribed by Minimum Wages Act , 
  1948 applicable to the area in which work of the Contractor is in 
  Progress.     

  The  Contractor  shall  comply  with  the  provisions  of  the 
  Apprentices  Act,  1961  and  the  Rules  and  Orders  issued 
  There under from time to time, if he fails to do so. , his failure 
  will be a breach of the Contract and the University Engineer 
  May in his discretion may cancel the contract.  The Contractor 
  shall also be liable for any pecuniary liability arising on account  
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of any violation by him of the provisions of the Act. 

 
The Contractor shall pay the laborers – skilled and unskilled  

– According to wages prescribed by Minimum Wages Act, 1948 
applicable to the area in which the work is in progress. 

 
 

University Circular Clause 52 - All amounts whatsoever which the Contractor is 
No. CAT liable to pay to the University in connection with the execution 
1274/40364/Desk of the work including the amount payable in respect of (i) 
-2, Mantralaya, materials  and  /or  stores  supplied/issued  hereunder  by  the 
Mumbai.32 dated University to the Contractor , (ii) hire charges in respect of 
07/12/1976. heavy plant, machinery and equipment given on hire by the 

 University to the Contractor for execution by him of the work 
 and /or which advances have been given by the University to 
 the Contractor shall be deemed to be arrears of land revenue 
 and the University may without prejudice to any other rights 
 and remedies of the University recover the same from the 
 Contractor as arrears of land revenue. 

University Circular Clause 53 -  The Contractor shall duly comply with all the 
No. CAT provisions of the Contract Labour (Regulation and Abolition) Act, 
1284/(120)/Build 1970 (37 of 1970) and the Solapur Contract Labour ( Regulation 
ng-2, Mantralaya, and Abolition) Rules, 1971 as amended from time to time and 
Mumbai.32 dated all other relevant statues and statutory provisions concerning 
14/08/1985. payment of wages particularly to workmen employed by the 

 Contractor and working on the site of work.  In particular the 
 Contractor shall pay wages to each worker employed by him on 
 the site  of work  at the  rates  prescribed  under Maharashtra 
 Contract Labour (Regulation and Abolition) Rules, 1971.  If the 
 Contractor fails or neglects to pay wages at the said rates or 
 makes short payment and the University makes such payment 
 of wages in full or part thereof less paid by the Contractor, as 
 the case may be, the amount so paid by the University to such 
 workers shall be deemed to be arrears of land revenue and the 
 University shall be entitled to recover the same as such from 
 the Contractor or deduct the same from the amount payable by 
 the University to the Contractor hereunder or from any other 
 Amount (s) payable to him by the University. 

 Clause 54 - The Contractor shall engage apprentice such as 
 brick layer, carpenter, wiremen, plumber, as well as blacksmith 
 by recommended by the State Apprenticeship Advisor , Director 
 of Technical Education, Dhobi Talaw, Mumbai 400 001.  In the 
 construction work ( as per University of Solapur , Education 
 Department No. TSA/5170/T5689, dated 7.7.1972). 

 Clause 55 - ( University of Solapur , P.W.D. Resolution No.  
CAT-1086/CR 243/K/Bldg.2, Mantralaya, Mumbai dated 11/8/1987). 
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CONDITIONS FOR MALARIA ERADICATION, ANTI-MALARIA AND 
OTHER HEALTH MEASURES. 

 
a) The anti-malaria and other health measures shall be as 
directed by the Joint Director (Malaria and Filarial) of Health 
Services, Pune 

 
b) The Contractor shall see that mosquito genic conditions are 
not created so as to keep vector population to minimum level. 

 
c) The Contractor shall carry out anti-malaria measures in the 
area as per guidelines prescribed under National Malaria 
Eradication Programmer and as directed by the Joint Director 
(Malaria and Filarial) of Health Services, Pune 

 
d) In case of default in carrying out prescribed anti-malaria 
measures resulting in increase in malaria incidence, Contractor 
shall be liable to pay to University the amount spent by the 
University on anti-malaria measures to control situation in addition 
to fine. 

 
e) RELATION WITH PUBLIC AUTHORITIES :  
The Contractor shall make sufficient arrangements for draining 

away the sewage water as well as water coming from the bathing 
and washing places and shall dispose off this water in such a way 
as not to cause any nuisance. He shall also keep the premises 
clean by employing sufficient number of sweepers. The Contractor 
shall comply with rules, regulations, bye-laws and directions given 
from time to time by any local or public authority in connection with 
this work and shall pay fees or charges which are leviable on him 
without any extra cost to University. ( University of Solapur , P.W.D. 
Resolution No. CAT-1086/CR 243/D/Bldg.2, Mantralya, Mumbai, 
dated 11/9/1987). 

 
Clause 56 – CONDITIONS RELATING TO INSURANCE OF 
CONTRACT WORK. 

 
The Contractor shall take out Insurance Policy / 

Policies (viz . Contractor's All Risks Insurance Policy, Erection All 
Risks Insurance Policy etc. as directed by the Directorate of 
Insurance) so as to vide adequate insurance cover for execution of 
the awarded contract work for total contract Value. And complete 
contract period COMPULSORILY from the "Directorate of 
Insurance, Solapur State, Mumbai’ only. Its postal address for 
correspondence is " 264, MHADA, First Floor, Opposite Kalanagar, 
Bandra (East), Mumbai 400 051. " 
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 ( Telephone No. 022 –26590403 / 26590690 and Fax No. 
 is 022-26592461 /26590403). Similarly all workmen's 
 appointed to complete the contract work are required to insure 
 Under workmen's compensation Insurance Policy.  Insurance 
 Policy/ Policies taken out from any other company will not be 
 Accepted. If any contractor has not taken out the Insurance 
 Policy from the Directorate of Insurance, Solapur State Mumbai 
 or  have effected insurance with any Insurance Company, the 
 same will not be accepted and one percent (1%) of the tender 
 document or  such   amount  of premium  calculated by  the 
 University Insurance Fund will be recovered directly from the 
 amount payable to the Contractor for the executed contract 
 work and paid to the Directorate of Insurance Fund, Solapur 
 State, Mumbai.  The Director of Insurance reserves the right to 
 Distribute the risks of insurance among the other insurers. 
  

University in Clause 57 - Building and Other Construction Workers 
P.W.Deptt. letter ( Welfare Cass    
in Marathi) No.      
Misc./ 10 / 06 / As per University of Solapur, Industry, Energy & Labour Deptt. 
Pra.Kra.277/ G.R. No. BLA 2006/Pra.Kra.108/Kamgar-7A, dt. 17/6/2010 & 
Bldg.-2, Solapur  University  Solapur  Circular  No.  BDG-2010/Pra.kra. 
Mantralaya, 277/Building-2,   dated   28/06/2010,   Building   and   Other 
Mumbai.32 dated Construction Workers Welfare Cass at one percent or at the 
17/08/2010. rates amended from time to time as intimated by the competent 

 authority under  Building  and Other  Constructions Worker  
Welfare Act 1996 will be deducted from the Bill amount, whether 
measured Bill, advance payment or Secured advance. 
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SCHEDULE - 'A' 

 
Schedule showing (approximately) the material to be supplied from the departmental stores for work contracted to be 

executed and preliminary and ancillary works and the rates at which they are to be charged for 

 
 
    Rates at which the materials will   

Sr.No. Particulars Quantity Unit be charged to the contractor Place of Remarks 
  

      delivery  
    

In Figure In Words 
 

      
 
 
 
 
 
 
 

...............................Nil.......................................... 
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ADDITIONAL CONDITIONS FOR MATERIALS 
 

( CEMENT, M.S. / H.Y.S.D./ T.M.T. BARS, ASPHALT, ETC. BROUGHT BY 
CONTRACTOR) 

 
1. All the materials such as Asphalt, Cement, steel etc. shall be procured by the 
Contractor from approved University Institutions or as directed by Engineer-in-charge only. 
The material shall be brought at the site of work well in advance by  
the Contractor. The gate  pas  of  the  Asphalt  ,  Invoice  of  Cement,  steel  etc.  
shall be examined by the authorized representative of the Engineer-in-charge. 
2. The Contractor shall submit periodically as well as on the completion of work, an 
account of all materials used by him on the work. In addition, a separate register shall be 
maintained on site for recording daily item wise Asphalt, Cement, steel consumption and also 
item wise consumption of other materials. This shall be signed daily by Contractor or his 
representative and authorized representative of the Engineer-in-charge. 

 
3. All the materials such Asphalt, Cement, steel etc. shall be procured by the Contractor 
from approved University Institutions or as directed by Engineer-in-charge only. The 
materials from any other source in lieu of the approved Institutions shall be allowed except 
under written permission from the University Engineer. In such case, Certificate for its quality 
shall be produced by the Contractor and samples of materials shall be tested from any 
University Laboratory by the Contractor at his cost and the test results be supplied to the 
Department. The materials not conforming  
to the required standard shall be removed at once from the site of work by the Contractor as 
his own cost. All the materials such as Asphalt, Cement etc. required for use in the work shall 
be confirming to the concerned I.S. / M.O.R.T.& H. specifications. The Contractor shall get 
necessary tests carried out to the frequency specified for each material in the specification 
and submit the test results to the Engineer-in-charge or his authorized representative. These 
materials shall be used on work by the Contractor, only if the test thereof are found 
satisfactory to the results Engineer-in-charge or his authorized representative. For the 
purpose of daily testing of material, such metal, sand, rubble, etc., the Contractor shall make 
his own arrangements to install a well equipped Laboratory at the site of work at his own 
cost. The Contractor shall employ qualified personnel at the site of work at his own cost. The 
responsibility of carrying out tests to the 

 
Frequency specified for each material shall rest with the Contractor.  
            The extract of register shall be submitted to the University Engineer with each bill.  

Copy of register for the entire period shall be submitted along with the final  
            Bill. 

 
4. The Contractor shall construct at his own cost shed/ sheds as per direction of the 
Engineer-in-charge of the work for storing the materials and provide  
Double locking arrangements.   The   Store   shed   such   constructed   shall   be 

 
Removed on completion of work. The Contractor shall take all necessary steps to guard the 
materials brought by him.  
5. The Contractor shall make his own arrangement for the safe custody of the materials 
brought by him on site of work.  
6. The charges for conveying of materials from the place of purchase by the Contractor 
to the site of work and the actual spot on work site shall be entirely borne by the Contractor. 
No claims on this account shall be entertained. 

 
7. Separate registers shall be maintained by the Contractor on the site for recording 

detailed item wise Asphalt, Cement and Steel consumption on the work. 
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These registers shall be signed by Contractor or his authorized representative and got signed 
from the representative Engineer-in-charge.  
8. The material required only for this work shall be kept in the go down at site. No 
material shall be shifted outside of the go down except for the work for which this 
arrangement is entered, without prior appro Vl of the Engineer-in-charge.  
9. The Contractor shall produce sufficient documentary evidence i.e. bill for the 
purchase, octopi receipts etc. for the purchase of material brought on the work site at once if 
so requested by the Department. 
10. All these material i.e. cement, steel etc. shall be protected from any damages, rains 
etc. by the contractor at his own cost. 
11. The Contractor will have to erect temporary shed of approved specifications  
storing of  above materials at  work  site at  contractors cost  having  double
lock arrangements (  By Double  lock  -  it  is  meant  that go down  shall always  be
locked by two locks, one lock being owned & operated by Contractor & other by 
Engineer-in- charge of his authorized representative & the door shall be open able only after 
both locks are opened.) 

 
12. If required, the wieghment of cement bags/ steel/ bulk asphalt boozers etc. brought by 
the Contractor shall be carried out by the contractor at his own cost. 

 
13. The contractor shall not use cement and other material for the item to be executed 
outside the scope of his contract except for such ancillary small item as are connected and 
absolutely necessary for execution of this work as may be decided by the Engineer-in-charge. 

 
 

14. The University shall not be responsible for the loss in cement, steel, bulk asphalt etc. 
during transit to work site. The cement brought by the contractor at the work site store shall 
mean 50 Kg. equivalent to 0.0347 Cubic Meter per bag by weight. The rate quoted should 
correspond to this method of reckoning. In  
Case of ordinary/controlled concrete, if cement is found short, the shortage/shortages will be 
made good by the contractor at his cost. 

 
15. INDEMNITY: The condition regarding indemnity as defined on Page ……. At  
Sr.No.4 will apply mutatis mutandis in case of material brought by contractor at the site for 
the execution of the work being executed under this contract. 

 
16. In case the material brought by the Contractor become surplus owing to the change in 
the design of the work, the material should be taken back by the Contractor at his own cost 
after prior permission of Engineer-in-charge. 

 
 

17. All empty cement bags shall be returned by Contractor to Department and the 
University Engineer shall preserve them for one year as token of proof of use of cement in proper 
proportion in work. 
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Arrangement of Materials 

 
 
 

 
1. The Contractor shall make his own arrangement for supply of materials including 
bitumen 60/70 grade, and 30/40 grade cement and steel, RCC pipes / Collars. The Contractor 
shall be responsible for all transportation and storage of the materials at the site and shall 
bear all the related costs. The Engineer shall be entitled at any time, to inspect or examine all 
such materials. The Contractor shall provide reasonable assistance for such inspection or 
examination as may be required. 

 
2. The Contractor shall keep as accurate record of use of materials like bitumen, cement 
and steel used in the works in a manner prescribed by the Engineer. 

 
3. After  receiving the bitumen,  the authorized  challan /  gate  pass  should  be  
Obtained from the refinery mentioned in the quality of bitumen, grade of bitumen, 

 
date, time of delivery etc. and it should be handed over to department for each consignment. 

 

 
4. While transportation of boozer a through transport pass should be obtained from the 
Corporation/ Municipality through which the boozer is passed and same should be handed 
over the authorized person of the Department. 

 
5. If there is any doubt regarding the material received, the same should be get tested 
from the University laboratory at the cost of the Contractor, and if the results are substandard, 
the material or the work executed with such material will be rejected. 

 
6. The day to day record of the receipt /utility/ balance of material should be kept by the 
Contractor at plant site / site of work / store and same will be checked by the Engineer-in-
charge or authorized Engineer at any time. 

 
7. The procurement of cement/ steel etc. should be from the authorized manufacturing 
company and the vouchers regarding purchase thereof shall be submitted to Engineer-in-
charge. 

 
1. The testing charges shall be entirely borne by the Contractor. 
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SPECIAL ATTENTION OF CONTRACTOR FOR  
EXECUTION 

 
Procurement of Material: 

 
Department will not supply any material for execution of work such as Cement, Tor 

Steel, Asphalt etc. The contractor has to arrange the same from his own source. The quality of 
the material brought to the site by the contractor should be verified through the Vrious tests 
provided as per relevant Indian Standards at the cost of the contractor. 

 
 

The adjustment for Variation in cost prices of Mild steel and Tor steel bars, structural 
steel, cement ( all tested quality) shall be separately made corresponding to the difference in 
the cost as per the basic price mentioned hereafter as per Price Variation Clause. 

 
 

The contractor shall construct shed/sheds at his own cost and as per direction of 
Engineer-in-charge for storing the materials brought by him and provide double locking 
arrangements, one lock shall be in the charge of departmental person and the material shall 
be taken for use in presence of the departmental person only. 

 
ENSURING GRADE OF ASPHALT BROUGHT ON SITE BY THE CONTRACTOR 

 
It shall be mandatory on the part of the contractor to procure the asphalt from 

University owned Refinery only. The contractor shall communicate the schedule  
of arri Vl of boozer of asphalt to the Engineer- in-charge in Advance. Apparatus 
and  equipment  for testing grade  of  asphalt  shall  be made   available by  the 
contractor at site. If the grade of asphalt is found as per specification written
permission will be given for unloading  the  boozer  by  the  Engineer  –in-charge,
otherwise Written instructions will be given for not using the same on site. ( Please  
Refer University Circular (Marathi) No. Misc 2005/CR-187/ N.H.2, dated 8/10/2007. 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 
 
Note: - These are to apply as additional specifications and conditions unless already provided for 
contradictorily elsewhere in this contract. 
 
MORTH Specification for Road and Bridges Work latest edition with all amendments) 
 
 
MORTH Specification for Road and Bridge Work (2001) shall form part of the contract documents 
and the contractors shall be legally bound to the Various provisions made therein unless and 
otherwise specifically relaxed or waived wholly or partly by any special clauses in the contract 
documents. 
 
1.0 CONTRACTOR TO INFORM HIMSELF FULLY: 
 
The contractor shall be deemed to have carefully examined the work and site conditions including 
labour, the general and the special conditions, specifications, schedules and drawings and shall 
be deemed to have visited the site of the work and to have fully informed himself regarding the 
local conditions and carried out his own investigation to arrive at rates quoted in the tender. In 
this regard, he will be given necessary information to the best of knowledge of Department but 
without any guarantee about it. If he shall have any doubt as to the meaning of any portions of 
these general conditions or the special conditions, or the scope of work or the specifications and 
drawings or any other matter concerning the contract, he shall in good time., before submitting 
his tender, set forth the particulars thereof and submit them to the University Engineer, in writing 
in order that such doubts may be clarified authoritatively before tendering. Once a tender is 
submitted, the matter will be decided according to tender conditions in the absence of such 
authentic pre-clarification. 
 
 
2. INDEMNITY: 
 
The contractor shall indemnify the University against all actions, suits, claims and demands 
brought or made against him in respect of anything done or committed to be done by the 
contractor in execution of or in connection with the work of this contract and against any loss or 
damage to the University in consequence of any action or suit being brought against the 
Contractor for anything done or committed to be done in the execution of the works of this 
contract. 
 
3. DEFINITIONS: 
 
Unless excluded by or repugnant to the context, 
 

(a) (a) The expression "Engineer" or "University Engineer" as used in the tender 
papers shall mean the University Engineer in charge of the work for the time being. 

 
(b) The expression "Contractor" used in the tender papers shall mean the successful 
tenderer whose tender has been accepted, and who has been authorized to proceed with the 
work. The contractor shall / may be the individual or firm or company whether incorporated or 
not, undertaking the work and shall include legal representatives of such an individual or 
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Person comprising such firm or company as the case may be and permitted assigns 
of such individual or firm or company.  
(c) The expression "Contract" as used in tender papers shall mean the deed of 
contract together with its original accompaniment and those later incorporated in it by mutual 
consent. The contract shall mean the notice offender the sealed quotation and the tender 
documents including the tender and acceptance thereof together with the documents referred 
to therein and the accepted conditions, specifications, designs, drawings, priced schedule / bill 
of quantities and schedule of rates. All these documents taken together shall be deemed to 
form one contract and shall be complementary to one other.  
(d) The time and the manner herein provided and all temporary materials and 
special and other articles of appliances of every sort, kind and description whatsoever 
intended or used thereof. 

 
 

(e) "Drawing" shall mean the drawings referred to in the specifications and any 
modifications of such drawings approved in writing by Engineer and such other drawings 
as may from time to time be furnished or approved in writing by the Engineer.  
(f) "Engineer's representative" shall mean an assistant of the Engineer notified in 
writing to the contractor by the Engineer.  
(g) "Provision sum" or "Provisional lump-sum" shall mean a lump sum included by 
Solapur University in tender documents and shall represent the estimated value of 
work for which details are not available at the time of issue of tender.  
(h) "Provisional items" shall mean items for which approximate quantities 
have been included in the tender documents.  
(i) The "Site" shall mean the Sands and / or other places, on, under, in or through 
which the work is to be executed under the contract including any other lands or places 
which may be allotted by Solapur University or used for the purpose of contract.  
(j) The "Work" shall mean the works to be executed in accordance with the 
Contract or part (s) thereof as the case may be and shall include all extra, additional, 
altered or substituted works as required for performance of the Contract.  
(k) The "Contract Sum" shall mean the sum for which the tender is accepted. 

 
l) The "Accepting authority" shall mean the officer competent to accept the tender. 

The Accepting Authority" shall mean the Registrar, solapur university solapur. 
 

m) The "Day" shall means a day of 24 hours from midnight to midnight 
irrespective of the number of hours worked in any day in that week. 

 
n) "Temporary Works" shall means all temporary works of every kind 
required in or about the execution completion or maintenance of the work.  
o) "Urgent Works" shall means any measure which in the opinion of the University 
Engineer become necessary during the progress of the works to obviate any risk or accident or 
failure or which become necessary for security of the work or the persons working thereon. 

 
p) A "Week" shall means seven consecutive days without regards to the 
number of hours worked on any day in that week.  
q) "Excepted Risks" are risks to riots (otherwise than among contractors employees) 
and civil commotions (in so far as both these are uninsurable) war (whether declared or not) 

 
Invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
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Lightening and unprecedented floods over which the contractor has no control and 
accepted as such by the accepting authority. Where the context so requires, words 
importing the singular number only also include the plural number and vice-versa.  

Heading and Marginal notes if any to the general condition shall not be deemed 
to form par thereof or be taken into consideration in the interpretation or construction 
thereof the contract.  

Wherever, there is mention of "Schedule of Rates" of the division or simply 
D.S.R. of schedule rates in this tender, it will be taken to mean as "The schedule of 
rate of the Division in whose jurisdiction the work lies"  
4. ERRORS, OMISSION AND DISCREPANCIES: 

 
In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawing or between drawings and specifications etc. The following 
order of preference shall apply.  
I) Between actual scaled and written dimensions or descriptions on a drawing 
the latter shall be adopted.  
ii) Between the written or shown description of dimensions in the 
drawing and corresponding one in the specifications, the latter shall apply.  
iii) Between the quantities shown in schedule of quantities and those arrived at 
from the drawings, the latter shall be preferred.  
iv) Between the written description of the item in the schedule of quantities and the 
detailed description in the specifications of the same items, the latter shall be adopted. 

 
In case of difference between the rates written in figures and words, the rate 

adopted by the contractor for working out the total amount of the item will be taken as 
correct. In other cases correct rate would be that, which is lower. 

 
In all cases of omissions and / or doubts or discrepancies in the dimensions or 

description of any item or specification, reference shall be made to the university 
engineer, Punyashlok Ahilyadevi Holkar, solapur university Solapur whose 
elucidation, elaboration or decision shall be considered as authentic. The contractor 
shall be held responsible for any errors that may occur in the work through lack of 
such reference and precaution. 

 
The special provisions in detailed specifications and wording of any item shall 

gain precedence over corresponding contractor provisions (if any) in the standard 
specifications of public works department Hand Book where reference to such 
specifications is given without reproducing the details of contract. 

 
5. METHODOLOGY OF CONSTRUCTION AND CONSTRUCTION EQUIPMENTS :-  
5. 1Construction Machinery / Equipments:  
5. 1.1 The methodology and equipments to be used on the project shall be furnished by the 
Contractor to the University Engineer well in advance of commencement of work and 
approval of the University Engineer obtained prior to its adoption and use. 

 
5.1.2 The Contractor shall give, a trial run of the equipment for establishing its capability to 
achieve the laid down specifications and tolerance to the satisfaction of the University 
Engineer before commencement of work, if so desired by the University Engineer. 

 
5.1.3 All equipments provided shall be of proven efficiency and shall be operated and 
maintained at all times in the manner acceptable to the University Engineer. 
5.1.4 No equipment or personnel shall be removed from the site without permission 
of the University Engineer.  
5.1.5 Contractor shall furnish at least 15 days in advance his programmer of commencement of 
item of work, the details of actual methods that would be adopted by the contractor for the 
execution of various items of work such as well sinking, cast-in-situ, super-structure for bridge 
work items etc. for bridge works supported by necessary detailed drawings and 
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Sketches including those of the plant and machinery that would be used, their 
locations, arrangements for conveying and handling materials etc. and obtain prior 
approval of the University Engineer well in advance of starting of such item of work.  

The University Engineer reserves the right to suggest modifications or make 
complete changes in the method proposed by the contractor, whether accepted previously 
or not at any stage of the work, to obtain desired accuracy quality and progress of the 
work which shall be binding on the contractor, and no claim on account of such change In 
method of execution will be entertained by Solapur University so long as specifications of 
the item remain unaltered. The sole responsibility for the safety and adequacy of the 
methods adopted by the contractors, will however, rest on the contractor, irrespective of 
any approval given by the Engineer. 

 
5.1.6 Abrasion Testing Machine for Tiles of standard make confirming to IS – 1237 & 
1706 with suitable thickness measuring device to measure wear of the tile. It shall be 
suitable for operation on 415 v/50 Hz, 3 phase AC supply. 

 
 
 
 

ELIGIBILITY OF TENDERER  
The contractor must deploy the requisite machinery as directed by 

University Engineer. Any other machinery required to carry out the work should be 
deployed by contractor on the directions of University Engineer at no extra cost.  
6. WORKING METHODS:  
Contractor shall submit, within times stipulated time by the Engineer, in writing the details of 
actual methods that would be adopted by the contractor for the execution of any item as 
required by Engineer, at each of the locations, supported by necessary detailed drawings and 
sketches including those of the Plant and Machinery that would be used, their locations, 
arrangement for conveying and handling materials etc. And obtain prior approval of the 
University Engineer well in advance of starting of such item of work The University Engineer 
reserves the right to suggest modifications or make complete changes in the method proposed 
by the contractor, whether accepted previously or not, at any stage of the work. to obtain the 
desired accuracy, quantity and progress of the work which shall be binding on the contractor, 
and no claim on account of such change in method of execution will be entertained by Solapur 
University so long as specifications of the item remain unaltered.  
7. PROGRESS SCHEDULE:  
7.1 The contractor shall furnish within the period stipulated in writing by the University 
Engineer, of the order to start the work, a progress schedule in quadruplicate indicating 
the date of actual start, the monthly progress expected to be achieved and the anticipated 
completion date of each major item of work to be done by him, also indicating dates of 
procurement and setting up of materials, plant and machinery. The schedule is to be such 
as is practicable of achievement towards the completion of the whole work in the time 
limit, the particular items, if any, on the due dates specified in the contract and shall have 
the approval of the University Engineer. No revised schedule shall be operative without 
such acceptance in writing. The Engineer is further empowered to ask for more detailed 
schedule or schedules say week by week for any item, in case of urgency of work as will 
be directed by him and the contractor shall supply the same as and when asked for. 

 
7.2 The Contractor shall furnish sufficient plant, equipment and labour as may be necessary to 
maintain the progress of schedule. The working and shift hour's restricted to one shift a day for 
operations to be done under the Solapur University supervision shall be such as may be approved 
by the University Engineer. They shall not be varied without the prior approval of the Engineer. 
Night work which requires supervision shall not be permitted except when specifically allowed by 
Engineer each time, if requested by the Contractor. The Contractor shall provide necessary lighting 
arrangements etc. For night work as directed by Engineers without extra cost. 
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7.3 Further, the contractor shall submit the progress report of work in prescribed forms 
and charts etc. At periodical intervals, as may be specified by the University Engineer. 
Schedule shall be in form of progress charts, forms, progress statement and/or reports as 
may be approved by the Engineer.  
7.4 The contractor shall maintain preform, charts, details regarding machinery, equipment, 
labour, materials, personnel etc. As may be specified by the Engineer and submit 
periodical returns thereof as may be specified by the University Engineer.  
7.5 PRIORITIES OF WORKS TO BE EXECUTED:  
Priorities for items to be executed shall be determined periodically keeping in view of the final 
time limit allowed for the work and all the time schedule fixed for intermediate stages of work. 
7.6 Revised Programmer of Work in case of slippage:  
In case of slippage from the approved work programmer at any stage, the contractor shall 
furnish revised programmer to make up slippage within the stipulated time schedule and 
obtain the approval of the University Engineer to the revised programmer.  
7.7 Action in case disproportionate progress:  
In case of extremely poor progress of the work or any item at any stages of work which in 
the opinion of the University Engineer cannot be made good by the Contractor considering 
his available resources, the University Engineer will get it accelerated to make up the lost 
time through any other agency, and recover the additional cost incurred, If any, in getting 
the work done from the Contractor after informing him about the action envisaged by him.  
8. TREASURE-TROVE:  
In the event of discovery by the contractor or his employees, during the progress of the 
work of any treasure, fossils, minerals or any other articles of value or interest, the 
contractor shall give immediate intimation thereof to the Engineer and forthwith hand over 
to the Engineer such treasure or things which shall be the property of Solapur University. 

 
9. AGENT AND WORK-ORDER BOOK:  
The contractor shall himself manage the work or engage an authorized all-time agent on 
the work capable of managing and guiding the work and understanding the specifications 
and contract condition. A qualified and experience, Engineer shall be provided by the 
Contractor as his agent for technical matters in case the University Engineer considers 
this as essential for the work and so directs contractors. He will take orders as will be 
given by the University Engineer or his representative and shall be responsible for 
carrying them out. This agent shall not be changed without prior intimation to the 
University Engineer and his representative on the work site. The contractor shall supply 
to the Engineer the details of all supervisory and other staff employed by the Contractor 
and notify changes when made, and satisfy the unquestionable right to ask for change in 
the quality and numbers of contractor's supervisory staff and to order removal from work 
of any of such staff. The contractor shall comply with such orders and effect replacements 
to the satisfaction of the Engineer. A work-order book shall be maintained on site and it 
shall be the property of Solapur University and the  
Contractor shall promptly sign orders given therein by University Engineer or his 
representative and his superior officers, and comply with them. The compliance shall 
be reported by the contractor to the Engineer in good time so that it can be checked. 
The blank work order book with machine numbered pages will be provided by the 
Solapur University free of charge for this purpose. The contractor will be allowed to 
copy out instructions therein from time to time.  
The contractor shall be responsible for true and proper setting out of the work and for the 
correctness of the positions, level dimensions and arrangements of all parts of works and for 
providing all necessary instruments, appliances and labours in connection therewith at his 
own cost. Officers may assist the contractor in proper setting out. Solapur University 
instruments may be allowed to be used for setting out of work for which no cost shall be 
recovered from the contractor. If at any time during the progress of work, any errors arise in 
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regard to levels of dimensions or alignment of any part of the work, rectification 
thereof, on being required to do so, will be carried out by the contractor at his own 
cost, unless such errors are based on incorrect data, supplied in writing by the 
Engineer or his authorized representative in which case the expenses of the 
rectification shall be refunded by Solapur University. 

 
10.1 The contractor for shall provide free of charge all labour and materials required for lining 
out. surveying, inspection decided by the Engineer as considered necessary for the proper and 
systematic execution of the work, Likewise only one bench mark with definite value of R.L. will 
be shown to contractor who shall have to provide for network of temporary benchmark's all 
along the bridge as required for University the work. The contractor shall be responsible for 
the provision, accuracy and maintenance of such temporary bench mark. He shall be 
responsible for the correctness of the position, levels, dimensions and alignments of all parts 
of the works and provisions of necessary instruments and labour in connection with it. The 
contractor shall provide scientific instruments and labour in connection with it. The contractor 
shall provide like theodolite and leveling instruments and steel tapes for lining out the bridge 
suitable masonry pedestals or wooden stacks firmly fixed shall be provided by the contractor 
for marking the Center lines of the structures. 

 
WATER :- If the potable water is not available in the river bed the contractor has to make 
his own arrangements for potable water required for concrete mixing, its curing and other 
parts of the construction for which no extra claim will be paid by the Solapur University.  

The Contractor shall appoint a survey agency with the approval of the University 
engineer in charge, for that, Contractor shall submit list of three survey agencies to University 
engineer in charge , along with the payment of his security deposit (as required under the 
clause one of the B-1 contract) . The University engineer in charge on receipt of such list will 
select one survey agency out of three and communicate it, along with the work order to 
contractor. Contractor should appoint survey agency as selected by the University Engineer 
The survey agency shall not be changed without permission of the University University 
Engineer The survey agency and / or contractor shall have  
1) Latest survey instruments and/or equipment’s viz. total station, auto levels, plotter etc.  
2) Auto CAD, non-auto CAD base software to deliver desired outputs based on survey 
carried out using (1) above, in printed/soft copy as instructed by University Engineer  
3) Necessary trained manpower to work on and deliver as (1) and (2) above.  
For appointing survey agency, to carry out such surveys and deliver desired outputs 
in printed/soft as instructed by university engineer in charge as mentioned above the 
Contractor shall not be paid separately. His offer shall be inclusive of all. 

 
11) AUTHORITIES OF THE UNIVERSITY ENGINEER REPRESENTATIVE  
The duties of the representative of the University Engineer are to watch and supervise 
the work and to test and examine any material to be used or workmanship employed 
in connection with the works.  
The University Engineer may from time to time, in writing delegate to his representative any 
powers and authorities vested in the University Engineer and shall furnish to the Contractor a 
copy of all such delegations of powers and authorities. Any written instructions of  
Approval given by the representative of the University Engineer to the Contractor 
within the terms of such" delegations (but not otherwise) shall bind the Contractor and 
the Solapur University as through it had been given by the University Engineer, 
provided always as follows.  
Failure of the representative of the University Engineer to disapprove any work or 
materials shall not prejudice the power of the University Engineer thereafter to disapprove 
such work or materials and so order the putting down, removal or breaking up thereof. 
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12) INITIAL MEASUREMENTS FOR RECORD:  
Where for proper measurement of the work, it is necessary to have an initial set of levels or 
other measurements taken, the same as recorded in the authorized field book or 
measurement book of Solapur University by the Engineer or his authorized representative 
will be signed by the contractor who will be entitled to have a true copy of the same made at 
his cost. Any failure on the part of the contractor to get such levels etc. Recorded before 
starting the work, will render him liable to accept the decision of the Engineer as to the basis 
of taking measurements.  
Like-wise the contractor will not cover any work which will render its subsequent 
measurements difficult or impossible without first getting the same jointly measured by 
himself; and the authorized representative of the University Engineer. The record of such 
measurements on the Solapur University side will be signed by the Contractor and he will be 
entitled to have a true copy of the same made at his cost. 

 
13) HANDING OVER OF WORK:-  
All the work and materials before finally taken over by Solapur University will be the entire 
liability of the Contractor for guarding, maintaining and making good any damages of any 
magnitude interim payments made for such work will not alter this position. The handing over by 
the Contractor and taking over by the University Engineer or his authorized representative will 
be always in writing, copies of which will go to the 

 
University Engineer or his authorized representative and the contractor. It is, however 
understood that before taking over such work, Solapur University will not put it into regular 
use as distance from casual or incidental one, except as specially mentioned elsewhere in 
this contact, or as mutually agreed to. 

 
14) ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC. :- 

 
The Engineer, on a written request by the contractor, will if in his opinion, the request is reasonable 
and in the interest of work and its progress, assist the contractor in Securing, the priorities for 
deliveries, transport permits for controlled materials etc., where such are needed. The Solapur 
University, will not, however be responsible for the non-availability of such facilities or delay in this 
behalf and no claims on account of such failures or delays shall be allowed by the Solapur University. 
The Contractor shall have to make his own arrangement for machinery required for the work. Such 
machinery conveniently available with the Solapur University may be spared as the rules in force on 
recovery of necessary Security  
Deposit and rent with Agreement in the prescribed Signature of Contractor form. Such an 
Agreement shall be independent of this contract and the supply of machinery shall not form a 
ground for any claim or extension of time limit for this work. 

 
15. A) The Contractor shall set up and get it checked and certified by the University 
Engineer, a field laboratory with necessary equipments for testing of all materials, 
finished products used in the construction as per requirements of relevant specifications. 
The testing of all materials shall be carried out by the Engineer, or his representative for 
which the contractor shall make all the necessary arrangements and bear the entire cost.  

B) At least 30% of the tests of those required as per frequency chart given in Clause  
15. 1 shall be carried out in Solapur University Laboratories of Vigilance & Quality Control 
Circle. All the tests which cannot be carried out in field laboratory shall be carried out 
100% at the contractor's cost in Vigilance & Quality Control laboratory.  

C) The tests which cannot be carried out both in field laboratory and Vigilance  
& Quality Control Circle's laboratories shall be carried out 100% in the laboratories of 
Government Engineering College / Government Polytechnic at the entire cost of 
Contractor. 
15. 2 Frequency Chart for Testing of Materials. 
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ANNEXURE- 'A' 
 
  

Sr. Material  Test Frequency of Testing Remarks 

1 . Sand i) Fineness Modulus At the beginning and if Every 

  ii) Silt Content there is change in batch of 
    source for silt content sand 

2. Metal i) Crushing value One test per 200 Cu.M. PWD Hand 

  ii) Impact value or part thereof. Book 
  iii) Abrasion value   I.S.2386 
  iv) Water Absorption   Part-II 
  v) Flakiness Index    
  vi) Stripping value    
  vii) Gradation    

3. Cement i) Compressive Strength 
Up to 5 Cu.M.- 1 set  
6-15 Cu. M. -- 2 sets M.O.S.T.     

 Concrete   16-30 - 3 sets Specification 
    31-50 - 4 sets 1716. 
    51 & above - 4 sets  
    One additional set for   

each additional 50 
Cu.M. or part thereof. 

 

4.   Cement i) Compo Strength 
ii)Initial setting time    

   iii)Final setting time 
   iv)Specific Gravity 
   v) Soundness 
   vi)Fineness 
     

     

 
 

One test for each I.S.269  
Consignment of 50 M.T.  12269  
( 1000 bags) or 
part thereof. 

 
 
 
 

 

ADDITIONAL CONDITION FOR MATERIAL TESTING 
 

15.1.1 It is mandatory on the part of Contractor to carry out all the required 
tests of various construction materials as mentioned in Schedule-'B' of the 
Tender.  

If the contractor fails to submit required Test Results of the various 
construction materials as mentioned in the items of Schedule-'B', he will be 
liable to deposit the amount at penal rate of five times of the amount of 
particular test which he has not carried out. Contractor will be informed by the 
University Engineer by letter. On receipt of letter, contractor will have to either 
deposit the said amount or to carry out the required test within 10 days. If he 
again failed to carry out the required tests in stipulated time limit, the said tests 
will be carried out by the Solapur University and total expenditure incurred on 
the testing charges plus five times amount of testing charges will be recovered 
from the Contractor's bill. 
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As this recovery is only due to the negligence on the part of contractor to 

carry out work as per Tender Conditions and University Engineer's decision will 
be final and binding on the Contractor and it cannot be challenged by the 
Contractor by way of Appeal, Arbitration or in the Court of Law.  
15.2 SAMPLING OF MATERIALS  
Samples provided to the Engineer or his representative for their retention is to be in 
the labeled boxes suitable for storage. Materials or workmanship not corresponding in 
character and quality with approved samples will be rejected by the Engineer or his 
representative and shall be removed from the site as directed by the Engineer at the 
Contractor's cost. Samples required for approval and testing must be supplied well in 
advance by at least 48 hours to allow for testing and approval. Delay to work arising 
from the late submission of sample will not be acceptable as a reason for delay in the 
completion of work. For all materials brought from outside, the cost of sampling, 
testing whether in India or outside shall be borne by the contractor. 

 
16. CO-ORDINATION:-  
When several agencies for different sub-work of the project are to work 
simultaneously for the timely completion of the whole project smoothly, the 
scheduled dates for completion specified in each contract shall there-fore be 
strictly adhered to. Each contractor may make his independent arrangement for 
water, power, housing etc. If they so desire. On the other hand the contractors are 
at liberty to mutual agreement in this behalf and make joint arrangements with the 
approval of the Engineer. No single contractor shall take or cause to be taken any 
steps or action that may cause disruption, discontent, or disturbance of the work 
labour or arrangement etc. of other contractor in the Project localities.  

Any action by any contractor which the Engineer in his unquestioned discretion 
may consider as infringement of the above code, would be considered as a breach of 
the contract conditions and shall be dealt with as such. In case of any dispute, 
disagreement between the contractors, the Engineer's decision regarding the co-
ordination, co-operation and facilities to be provided by any of the contractors shall be 
final and binding on the contractors concerned and such a decision or decisions shall 
not violate any contract nor absolve the contractor's of his/their obligations under the 
contract nor consider for the grant for any claim or compensation. 
17. PATENTED DEVICE  
Whenever the contractor desires to use any designed devices, materials or process 
covered by the letter of patent or copy right, the right for such use shall be secured by 
suitable legal arrangement and agreement with patent owner and the copy of their 
agreement shall be filed with the University Engineer if so desired by the letter. 

 
18. PAYMENT  
The contractor must understand clearly that the rates quoted are for completed 
work and include all cost due to labour, scaffolding, plant, machinery, 
supervision, power, royalties, taxes etc. and should also include all expenses to 
cover the cost of height work as and when required and no claim for additional 
payment beyond the prices or rates quoted will be entertained. The mode of 
measurement has been indicated in the specifications. If there is any ambiguity 
or doubt in this respect, the decision of Registrar will be final. 

 
19. SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL:-  
19. 1  SUPERVISION :-  
The Contractor shall either himself supervise the execution of the works or shall appoint the 
competent agent approved by the University Engineer, to act on his behalf. If in the opinion 
of the University Engineer, the Contractor has himself no sufficient knowledge and 
experience of receiving instructions or cannot give his full attention to the works, the 
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Contractor shall at his own expenses emplDy as his accredited agent & qualified 
Engineer approved by the University Engineer. Orders given to the Contractor's 
agent shall be considered to have the force as if these had been given to the 
Contractor himself. If the Contractor fails to appoint a suitable agent as directed by 
the University Engineer, the University Engineer shall have full power to suspend 
the execution of the work until such date a suitable agent is appointed and the 
Contractor shall be responsible for the delay so caused to the works and the 
Contractor shall not be entitled for any compensation on this behalf.  
19. 2 INSPECTION:-  
The Contractor shall inform the University Engineer in writing -when any portion of the 
work is ready for inspection giving him sufficient notice to enable him to inspect the 
same without affecting the further progress of the work. The work shall not be 
considered to have been completed in accordance with the terms of the contract until 
the University Engineer shall have certified in writing to that effect. Approval of 
materials or workmanship or approval of part of the work during the progress of 
execution shall not bind the University Engineer or in any way affect him even to reject 
the work which is alleged to be completed and to suspend the issue of his certificate of  
 
completion until such alteration and modifications or reconstruction have been effected 
at the cost of the Contractor as shall enable him to certify that the work has been 
completed to his satisfaction. The Contractor shall provide at his cost necessary 
ladders and such arrangements as to provide necessary facilities and assistance for 
proper inspection of all parts of the work at his own cost.  
19.3 TEMPORARY QUARTERS:  
The contractor shall at his own expense maintain sufficient experienced 
supervisory staff etc. Required for the work and shall make his own arrangement, 
provide housing for them with all necessary arrangements, including fire preventive 
measures etc. as directed by the University Engineer.  
19.4 SAFETY MEASURES AND AMENITIES:  
While executing the work, necessary precautions regarding safety of labour, 
supervisory staff, public and traffic users shall be taken by the agency 
according to rules and regulations specified by the Government of India / 
Government of Maharashtra.  
1) The contractor shall take all necessary precautions for the safety of the 
workers and preserving their health while working in such job as require special 
protection and precautions. The following are some of the requirements listed, 
though no exhaustive. The contractor shall also comply with the directions issued 
by the Engineer in this behalf from time to time and at all times. 

 
2) Labour License: It shall be obligatory on the part of the contractor to 
obtained the necessary labour License from the labour Department within 
fortnight of issue of work order.  
3) Providing protective foot-wear to workers, in situations like mixing and placing 
of mortar of concrete in quarries and places where the work is done under too much of 
wet condition as also for movements over surfaces infected with Dyster growth etc.  
4) Providing protective head wear to workers, working in quarries etc. to 
protect them against accidental fall of materials from above.  
5) Taking such normal precautions like providing hand rails at the edges of 
the floating platform or barges, not allowing nails or metal parts or useless 
timber to spread around etc.  
6) Supporting workmen with proper belts, ropes etc. when working 
on any masters, cranes grabs, hoist, dredgers etc.  
7) Taking necessary steps towards training the workers concerned in the use 
of machinery before, they are allowed to handle it independently and taking all 
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Necessary precautions in and around the areas where machines, hoists and 
similar units are working.  
8) Providing adequate number of boats (of at all required for playing 
water) to prevent overload and over-crowding.  
9) Providing life belts to all men working in such situation from where they 
may accidentally tell into the water, equipping the boats with adequate number 
of life belts etc.  
10) Avoiding bare live wires etc. As would electrocute workers.  
11) Making all platforms, staging and temporary structures sufficiently strong so 
as not to cause inconvenience and risk to the workmen and supervisory staff. 
12) Providing sufficient first aid trained staff an equipment to be available 
quickly at the work site to render immediate first aid treatment in case of 
accidents due to suffocations, dropping and other injuries.  
13) Take all necessary precautions with regard to use of divers.  
14) Providing full length gum boots, leather hand gloves with fire proof 
apron to cover the chest and back reaching up to knees and protective goggles 
for the eyes to the laborers working with hot asphalt handling vibrator in 
cement concrete and also where use of any or all these items is beneficial in the 
interest of health and well being of the labours in the opinion of the Engineer. 

 
20. EXPLOSIVES :-  
The Contractor shall at his own expense construct and maintain proper 
magazines, if such required for the storage of explosives for use in connection 
with the works, and such magazine, being situated constructed and maintained 
in accordance with the Government Rules applicable in that behalf.  
The contractor shall at his own expenses obtain such Licenses as may be necessary 
for storage of explosives are approved by the Engineer, the Solapur University shall not 
be incurring any responsibility whatever in connection with storage and use of 
explosives on the size or any accident or occurrence whatsoever in connection 
therewith, all operations in or for which explosives are emp lD yed being at the risk of 
the contractor and upon his sole responsibility and the contractor here by gives to 
Solapur University an absolute indemnity in respect thereof.  
21. DAMAGE BY FLOODS OR ACCIDENTS :-  
The contractor shall take all precautions against damage by floods or like or 
from accident etc. No compensation will be allowed to the Contractor on this 
account or for correcting and repairing any such damage to the work during 
construction. The contractor shall be liable to make good at his cost any plant 
or materials belonging to the Solapur University, lost or damaged by floods or 
from any other cause which is in his charge.  
22. RELATION WITH PUBLIC AUTHORITIES :-  
The contractor shall comply with all rules, regulation, bye-laws and direction 
given from time also by any local public authority in connection with this work 
and shall himself pay fees or charges which are leviable on him without any 
extra to the Solapur University.  
23 POLICE PROTECTION: For the Special Protection of camp and the contractor's 
works, the Solapur University will help the contractor as far as possible to arrange for 
such protection with the concerned authorities if so required by the Contractor in 
writing. The full cost of such protection shall be borne by the contractor.  
24 MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR 
LABOUR EMPLOYED ON THE CONSTRUCTION BY THE CONTRACTOR  
a) The contractor shall provide an adequate supply of potable water for 
use of laborers on work and in Camps. 
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b) The contractor shall construct trench or semi permanent latrines for the 
use of the Labourers. Separate latrines shall be provided for men and women.  
c) The contractor shall build sufficient number of huts on a suitable plot of land 
for use of the Labourers according to the following specifications :-  
25. PROCUREMENT OF MATERIALS:-  
25.1 Where suitable and approved P.W. Department's quarries exist, the Contractor or 
piece worker will be allowed if otherwise there is no objection to obtain the materials to 
the extent required for the work from the quarry. He will be however, liable to pay 
compensation. If any damage is caused to the quarry either deliberately or through 
negligence or for wastage of materials by himself or his staff or labour.  
25.2 Where no suitable Solapur University quarries exist or when the quantity 
of the material required cannot be obtained from a P.W. Department quarry the 
Contractor or pieceworker shall make his own arrangements to obtain the 
material from existing or a new quarry in Solapur University waste land, private 
land or land belonging to other States or Talukas, etc.  
After opening the quarry but before starting collection the quarry shall be got 
approved by the University Engineer or his representatives. The Contractor or 
piece worker shall pay all royalty charges compensation etc. No claims or 
responsibility on account of any of obstructions caused to execution of the 
work by difficulties arising out of private owners of land will be entertained.  
25.3 The day to day record of the receipt / utility balance of material should be kept 
by the contractor in the form of register for each material like asphalt, cement, steel 
at plant site / site of work / store and the same will be checked by the University 
Engineer or authorized Engineer at anytime. This register shall be signed daily by 
the contractor or his representative and representative of University Engineer. The 
contractor shall submit periodically as well as on completion of work an account of 
all materials used by him on the work to the University Engineer.  
25.4 While transportation of bouzer, transport pass should be obtained from those 
corporation / municipality through whose limits the boozer is passed and should be 
handed over to the authorized representative of the Solapur University.  
25.5 The procurement of cement / steel etc. should be from authorized manufacturing 
company / institutions and vouchers regarding purchase thereof shall be submitted to the 
University Engineer. The material from any other source other than the approved institutions 
shall not be allowed unless written permission from the University Engineer is taken. In 
such cases certificate for test, quality shall be produced by the contractor and samples of 
materials shall be tested from any Solapur University laboratory by the contractor at his cost 
and the test results be supplied to the Solapur University. The materials not conforming to 
the required standard shall be removed at once from the Site of work by the contractor at his 
own cost. All the materials such as asphalt, cement etc. required for use In the work shall be 
confirmed from the concerned 1000 of M.O.R.T.H. specifications. These materials shall be 
used on work by the contractor only after the tests thereof are found satisfactory. The 
responsibility of carrying out tests to the frequencies specified for each material shall rest 
with the Contractor. 

 
25.6 Any consignment or part of consignment of cement which is dilapidated in any 
way shall not be used In the works and shall be removed from the site by the 
contractor without charge to the employer.  
25.7 Cement shall be transported and handed and stored on the site such a manner 
as to avoid deterioration, contamination. Each consignment shall be stored 
separately so that it may be readily identified and inspected. Cement shall be used 
in the sequence in which it's delivered at site.  
25.8 The contractor shall prepare and maintain proper records on the site in respect 
of deliver, handling, storage and use of cement and these records shall be made 
available for inspection by the Engineer at all times.  
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25.9 The contractor shall construct at his own cost shed / sheds as per directions of the 
University Engineer for storing the material and providing double locking arrangements. 
(one lock of Solapur University and other of the Contractor) Materials shall be taken out 
from stores only in presence of authorized representative of the University Engineer. The 
store shed constructed on site shall be removed on completion of work. The contractor shall 
take all necessary steps to guard the materials brought by him.  
25.10 Cement to be used in the works shall be any of the following types with the 
prior approval of the Engineer. Ordinary Portland cement conforming to IS 8 112 
(latest edition) Ordinary / Portland cement conforming to !S 12269 (latest edition)  
25.11 TMT FE-500 grade conforming to I.S. 1786 shall be 
used for reinforcement. 

 
25.12 The contractor shall make his own arrangement for the self custody of the 
materials brought by him on the site of work.  
25.13 The charges for conveying of the material from the place of the purchase by 
the contractor to the site of work and the actual spot of work shall be entirely borne 
by the contractor, No claim on this account shall be entertained.  
25.14 The contractor should ensure that all safety precautions are observed by the 
labours while handling the materials and precautions. For their labour at the cost of 
the contractor and the contractor will bear all the expenses compensation etc. If 
any incident occur to the labour etc. no claim in this regard what-so-ever shall be 
entertained and the decision of the Solapur University will be final and conclusive. 

 
25.15 In case the materials become surplus owing to the change in the design of the work 
after the materials are brought by the contractor, no claim in this regard will be entertained 
and the contractor will be required to take away such materials from the site.  
25.16 The contractor should arrange for weighment of the boozer if desired by the 
University Engineer. The weighment shall be done in the presence of 
representative of the Solapur University at the cost of the contractor.  
25.17 The weight of the steel bars used on the work will be calculated on the basis of 
standard weight per unit length vide IS. 1732. No wastage of steel will be considered at 
all. Cut pieces of the steel irrespective of the length will be the property of the 
contractor and no claim whatsoever in this regard shall be entertained. The 
consignment of the steel brought by the contractor having weight less than the 
standard weight per unit length of the bar as mentioned above will not be accepted. For 
this purpose random sample will be tested by the University Engineer and the decision 
of the University Engineer shall be binding on the contractor, if the steel received is 
over weight (more than standard weight per running meter length) no extra payment 
will be made and no claim in this regard whatsoever shall be entertained 

 
25.18 No claims on account of cement or steel rods used for ancillary works on Site 
of-work shall be entertained.  
25.19 All the materials to be brought on site shall be brought only on working days 
and in presence of an authorized representative of the University Engineer. 

 
25.20 All the materials such as cement, mild steel, H.Y.S.D. Bars, TMT Bars etc. 
required for execution of work shall be brought by the contractor at his own cost. 

 
25.21 The contractor shall maintain the record of these materials (cement, steel 
etc.) in the prescribed preform and registers as directed by University Engineer. 
The sample of prescribed preforms is attached at the end. These registers shall be 
signed by both the contractors and representative of the University Engineer. 
These registers shall be made available for inspection, verification for the Solapur 
University as and when required. These registers shall be in the custody of Solapur 
University and shall be maintained by the Solapur University. 
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25.22 The material required only for this work shall be kept in the go-down at site. 
No material shall be shifted outside of the go-down site except for the work for 
which this agreement is entered without prior approval of the University Engineer.  
25.23 The materials i.e. cement, steel etc. brought on the work site shall be 
accompanied with necessary company/manufacturing firm's test certificates. In 
addition these materials shall be tested as per frequency prescribed by the Solapur 
University and the cost of such testing shall be borne by the contractor. If the test 
results are satisfactory, then and then only the material shall be allowed to be used 
on the work. If the test results are not as per standards prescribed,  
these materials shall be immediately removed from the work site at the contractor's 
cost. In case of cement, if so requested by the contractor in writing, material shall 
be allowed to be used before receipt, of test results but this will be entirely at the 
risk and cost of the contractor. 

 
25.24 The contractor shall produce sufficient documentary evidence i.e. bill for the 
purchase of materials brought on the work site at once if so required by the 
Solapur University.  
25.25 All these materials i.e. cement, steel etc. shall be protected from any 
damages rains etc. by the contractors at his own cost. 

 
25.26 The contractor will have to erect temporary shed of approved specifications 
for storing of above materials at work site at contractor's cost having double 
locking arrangements (By double lock it/s meant that go-down shall always be 
locked by two locks, one lock being owned and operated by contractor and other 
by University Engineer or his authorized representative) and the door shall be open 
able only after both locks are opened.  
25.27 If required, the weighment of cement bags I steel etc. brought by the 
contractor shall be carried out at his own cost. 

 
25.28 The contractor shall not use cement and other material for the item to be executed 
outside the scope of this contract except for such ancillary small items as are connected 
and absolutely necessary for this work as may be decided by the University Engineer.  
25.29 The Solapur University shall not be responsible for the loss in cement and steel during 
transit to work site. The cement brought by the contractor at the work site store shall mean 50 
Kilogram equivalent to 0.0347 cubic meter per bag by weight. The rate quoted should correspond 
to this method of reckoning. In case of ordinary I Controlled concrete, if cements found short, the 
shortage I shortages wilt be made good by the contractor at his cost. 

26. MISCELLANEOUS :-  
26.1 Rate shall be inclusive of Sales Tax, General Tax and other taxes etc. 

 
26.2 For providing electric wiring or water lines etc. recesses shall be provided if 
necessary, through walls, slabs, beams etc. and later on refilled up with bricks or 
stone chipping, cement mortar without any extra cost. 

 
26.3 In case it becomes necessary for the due fulfillment of contract for the 
Contractor to occupy land outside the Dept. Limits, the Contractor will have to 
make his own arrangements with the land owners and to pay such rents if any are 
payable as mutually agreed between them.  
The Solapur University will afford the Contractor all the reasonable assistance to 
enable him to obtain Govt. Land for Such purpose on usual terms and conditions 
as per rules of Solapur University.  
26.4 The special provision in detailed specifications or wording of any item shall 
gain precedence over corresponding contradictory provision (if any) in the 
standard specifications or P.W.D. Hand book where reference to such 
specifications is given without reproducing the details in contract. 
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26.5 Suitable separating Barricades and enclosures shall be provided to separate 
material brought by contractor and material issued by Solapur University to 
contractor under Schedule "A" Same applies for the material obtained from 
different sources of supply. 

 
26.6 It is presumed that the Contractor has gone carefully through the Standard 
Specifications of Solapur University Hand Books and the Schedule of Rate of the 
Division and studied the site condition before arriving at rates quoted by him. Decision 
of the University Engineer shall .be final as regards interpretation of specifications.  
26.7 The stocking a storage of construction material at site shall be in such a manner 
as to prevent deterioration or intrusion of foreign matter and to ensure the preservation 
of their quality, properties and fitness of the work. Suitable precautions shall be taken 
by the Contractor to protect, the material against atmospheric actions, fire and other 
hazards. The materials likely to be carried away by wind shall be stored in suitable 
stores or with suitable barricades and where there is likely hood of subsidence of soil, 
such heavy materials shall be stored on approved platform.  
26.8 The Contractor shall be responsible for making good the damages done to the 
existing property during construction by his men. 

 
26.9 If it is found necessary from safety point of view to test any part of the 
structure, the test shall be carried out by the Contractor with the help of the 
Solapur University at his own cost. 

 
26.10 The contractor shall provide, maintain, furnish and remove on completion, 
temporary shed for office on work site for the use of University Engineer's 
representative. 

 
26.11 Defective work is liable to be rejected at any stage. The contractor, on no 
account can refuse to rectify the defects merely on reasons that further work has 
been carried out No extra payment shall be made for rectification.  
26.12 General directions or detailed description of work, materials and items 
coverage of rates given in the specification are not necessarily repeated in the Bill 
of Quantities. Reference is however, drawn to the appropriate section clause(s) of 
the General Specifications in accordance with which the work is to be carried out.  
26.13 In the absence of specific directions to the contractor, the rates and prices 
inserted in the items are to be considered as the full inclusive rates and prices for the 
finished work described there under and are to cover all labour materials, wastage, 
temporary work, plant, overhead charges and profits, as well as the general liabilities, 
obligations and risks arising out of the General conditions of contract. 

 
26.14 All measurements will made in accordance with the methods indicated in the 
specification, and specification read in conjunction with the General Conditions of 
Contract. 

 
26.15 The details shown on drawings and all other information pertaining to the 
work shall be treated and provisional only and are liable to variation as found 
necessary while preparing working drawing which will be supplied by the Solapur 
University during execution. The contractor shall not, on account of such  
Variation be entitled to any increase over the ones quoted in the tender which are 
on quantity basis.  
26.16 The recoveries if any from contractor will be effected as arrears of land 
revenue through the Collector of the District. 

 
27. PAYMENTS AND MEASUREMENTS :-  
27.1 PAYMENT: 

 
The contractor must understand clearly that the rates quoted are for completed work 
and include all costs due to labour, scaffolding, plant, machinery, supervision, power, 
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royalties, octroi, taxes etc. And should also include all expenses to cover the cost 
of night work if and when required and no claim for additional payment beyond the 
prices or rates quoted will be entertained.  
The mode of measurements has been indicated in the specification and in the 
schedule of payments, if there is any ambiguity or doubt in this respect the 
decision of Registrar will be final.  
27.2 Two payments in a month will be granted by the University Engineer for 
construction of Bridge, if the progress is satisfactory, and shall be made as per, 
accepted payment schedule. 

 
27.3 Contractor can have copies of the measurements and of the bills paid to him at 
his and his own responsibility. 

 
28. MAINTENANCE:- (BUILDINGS) 

 
28 (i) The Contractor shall maintain the finished and completed item of civil work as per 

Schedule „B‟ and specification for a period 10 years for water proofing and 7 years for 

polyurethane and 2 years for remaining items after the completion of work without any extra 

cost to Solapur University irrespective of the designs, standards and specifications etc. The 

Contractor shall get done the civil work as per specifications and drawing and keep the 

building in good condition throughout the 10 years for water proofing and polyurethane and 

2 years for remaining items.10 % (Ten Percent ) amount of water proofing work and 10 % 

amount of Ant termite treatment work. only shall be withheld from running account bill for 10 

years towards water proofing from the date of actual completion of work as maintenance 

charges of the maintaining and keeping the building in good condition. This 10 % amount 

withheld towards shall be allowed to replace with bank guarantee or other recognized form 

and intermediate state if so desired in  
Writing. This maintenance charges shall be in addition to security deposit.28 (ii) on 
completion of the work in all respects, necessary certificate will be 

 
Issued by the concerned University Engineer and the defects liability 
period will be counted from the date of issue of such certificates.  
28 (iii) Defective work is liable to be rejected at any stage. The Contractor on no 
account can refuse to rectify the defects merely on reasons that further work has 
been carried out. No extra payment shall be made for such rectification.  

29. FINAL BILL:  
29.1 The contractor should submit final bill within one month after completion of 
the work and the same will be paid within 5 months if it is in order. Disputed items 
and claims, if any shall be excluded from the bill and settled separately later on.  
29.2 Bills for extra work or for any claim shall be paid separately apart from the interim 
bills for the main work. The payment of bills for the main work shall not be withheld for 
want of decision on the extras or claims not covered in the stipulations of the contact.  
29.3 Claims for extra work shall be registered within 30 days of occurrence of the 
event. However, bills for these claims including supporting data details may be 
submitted subsequently at his own cost.  

30. PRELIMINARY ARRANGEMENTS: -  
30.1 The Contractor if necessary construct temporary roads and maintain these in 
proper condition till the completion of the work at his own cost. If necessary, he 
shall also, at his own expenses make necessary arrangements for acquisition of 
land required by him in connection with the execution of the work.  
30.2 The contractor shall have to makes at his own cost all preliminary arrangements for 
labour, water electricity and materials etc. immediately after getting the work order. No 
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Claim for any extra payment or application for extension of time on the grounds of 
difficulty in connection with the above matter, will be entertained,  
30.3 The contractor shall at his own expenses, engage watchmen for guarding the 
materials and plant and machinery and the work during-day and night against any 

 
Pilferage of damages and also for prohibiting trespassers or damage to them.  
30.4 The contractor shall have to make his own arrangement for water required 
for any purpose on the work. 

 

 
31. INSPECTION :-  

31.1 The contractor shall inform the University Engineer in writing when any 
portion of the work is ready for inspection giving him sufficient notice to enable 
him to inspection to inspect the same without affecting the further progress of the 
work. The work shall not be considered to have been completed in accordance with 
the terms of the contract until the University Engineer shall have certified in writing 
to that effect. No approval of materials or workmanship or approval of part of the 
work during the progress of execution shall bind the University Engineer or in any 
way affect him even to reject the work which is alleged to be completed and to 
suspend the issue of his certificate of completion until such alterations and 
modifications or reconstruction have been effected at the cost of the contractor as 
shall enable him to certify that the work has been completed to his satisfaction.  
32.2 The contractor shall provide at his cost necessary ladders and such 
arrangements as to provide necessary facilities and assistance for proper 
inspection of all parts of the work at his own cost.  
32.3 The contractor after completion of work shall have to clean the site, of all 
debris and remove all unused materials other than those supplied by the Solapur 
University and all plant and machinery, equipment, tools etc. belonging to him 
within one month from the date of completion of the work, or otherwise the same 
shall be removed by the Solapur University at his cost and the contractor shall not 
be entitled for payment of any compensation for the same.  

33. ACCIDENT :-  
In the event of an accident involving serious injuries or damages to human life or 
death of any of his emplDyees and or labourers or tress passers, the same will be 
reported within 24 hours of the occurrence to the University Engineer and the 
Commissioner of workmen's compensation. 

 

 
34. EXCEPTED RISKS :-  

34.1 The contractor shall be under no liability whatsoever by way indemnity or otherwise for 
or in respect of destruction of-or damage to the works (save work condemned under the 
provisions of specifications and conditions of this tender prior to the occurrence of any 
excepted risk hereinafter mentioned) or temporary works or to property whether of the 
Solapur University or third parties or for or in respect of injury or loss of life which is the 
consequence whatever direct or indirect, were hostilities (whether were to declared 

 
or not) invasion, act of foreign enemies, rebellion, revolution, insurrection or military of 
usurped power. Civil war or riot, commotion or disorder otherwise than among the 
contractor's own emplDyees or his piece worker and sub agencies (hereinafter 
comprehensively referred to as "The said excepted risks") and the Solapur University shall 
indemnify and save harmless the contractor against and' from the same and against and 
from all claims, demands proceedings, damages, costs charges and expenses, whatsoever 
arising there out or in connection therewith and shall compensate the 
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Contractor for any loss of or damage to property of the contractor used for intended to 
be used / or the purpose of the works and laying at site of work and occasioned either 

 
Directly or indirectly by the said excepted risks. 

 
34.2 If the works or temporary works or any materials (whether for the former or the 
later brought to site shall sustain destruction or damages by reasons of any of the 
said excepted risks, the contractor shall be entitled payment for any permanent 
works and for any materials so destroyed or damaged and shall be paid by the 
Solapur University the cost of making good any such destruction or damages 
whatever to the works or temporary works and for replacing or making good such 
materials so far as may be necessary for the completion of the works on a prime 
costs basis as the University Engineer may certify to be reasonable. The contractor 
shall lodge his claim, in writing, supported by University Engineer immediately, but 
not later than 30 days of such occurrence of damage to works by excepted risk  
34.3 Destruction, damage injury or loss caused by the explosion or impact whenever 
and wherever occurring of any mine bomb, shell, grenade or other projectile missile or 
ammunition or explosive or war resulting from action described in above shall be 
deemed to be a consequence of the. Said excepted Risk. 

35. QUALITY ASSURANCE AND MAINTENANCE:-  
35.1. The contractor to ensure the specified quality of work which will also 
include necessary surveys, temporary works etc. The contractor shall prepare a 
quality assurance plan and get the same approved form the University Engineer 
within one month from the date of work order. The contractor shall submit an 
organization chart of his technical personnel to be deplDyed on the work along 
with their' qualification, job descriptions defining the functions of reporting, 
supervising inspecting and approving. The contractor shall also submit a list of 
tools, equipment and the machinery and instruments which he proposes to use for 
the construction and for testing in the field and or in the laboratory and monitoring.  

The contractor shall modify/supplement the organization chart and the list 
of machinery, equipment etc. as per the directions by the University Engineer and 
shall deplDy the personnel and equipment on the field as per the approved chart 
and list respectively.  
The contractor shall submit written method statements detailing his exact proposals of 
execution of the work in accordance with the specification. He will have to get those 
approved from the University Engineer. The quality of the work shall be properly 
documented through certificate, records, check-lists and logbooks of results etc. Such 
records shall be complied from the beginning of the work and be continuously update 
and supplemented and this will be the responsibility of the contractor. The forms 
should be got approved form the University Engineer. 

 
35.2 Where the work is to be done on lump sum basis on contractor's design the 
contractor shall also prepare and submit a maintenance manual giving procedure 
for maintenance, with the periodicity of maintenance works including inspections, 
tools and equipment to be used, means of accessibility for all parts of the 
structure. The maintenance manual shall be approved by the University Engineer. 
He shall also include the manual the specifications for maintenance work that 
would be appropriate. For his design and technique of construction. This manual 
shall be submitted within the contract period.  

36. TECHNICAL COMPLETION REPORT  
The contractor shall submit Technical Completion Report along with his final 
bill, which shall include:  
1. Detailed measurements 
2. Working drawing  
3. Details of material brought on site and consumed in the work, which shall also 
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Indicate standard consumption and deviation if any, with reasons.  
4. Test Results of all materials used in the work with an abstract of total tests 
carried out and required as per frequency of tests as laid down in the relevant 
M.O.R.T & H. Specifications.  
5. Rough meter survey data as laid down in acceptance criteria. 
Design Calculations / Job-Mix Formula etc. Maintenance Manual. 

 
CLAUSES IN THE CONDITION OF CONTRACT  

a) All materials and workmanship shall be of the respective type described in the 
contract and in accordance with the Engineer's instructions and shall be subjected 
from time to time to such tests as the Engineer may direct at the place of manufacture 
or fabrication, or on the site. All samples shall be supplied by the Contractor. 

 
b) No work is to be covered up or put out of view without the approval 
of the Engineer for his examination and measurements.  

b) During the progress of the works, the engineer shall have the power to order the 
removal from the site of any unsuitable material, substitution or proper suitable 
material and the removal and proper re-erection notwithstanding any previous test 
or interim payment therefore, and of any work which is in respect of materials or 
workmanship is not, in the opinion of the Engineer in accordance with the contract.  

37. DAY-TO-DAY QUALITY CONTROL OPERATIONS:  
The day-to-day controls to be exercised by the Contractor and the 
Engineer are enumerated in the below paragraphs:-  
c) Mineral aggregates to be used should be checked for their 
specifications, requirements and got approved by the Engineer.  

38. IN CASE OF CEMENT CONCRETE WORKS  
i) Besides manufacturers test certificate for quality of cement, at least one 
set of physical and chemical tests should be conducted for each source of 
supply of verification. Where the quality is in doubt, or where the cement had 
been stored for long period or in improper condition, the Engineer shall call for 
testing the cement at more frequent intervals.  
ii) Job mix formula worked out based on trials carried out in the 
Contractor's laboratory should be got approved by the Engineer.  
iii) The mineral aggregates should be tested for their properties. Water 
to be used for mixing should be tested for chemical impurities.  

iv) Checking for stability and sturdiness of formwork.  
v) Ensuring that the crucial equipment like mixers and vibrators are in 
working order before start of work.  
vi) Control on water cement ratio.  
vii) Control on workability and time elapsed between mixing and placing  
of concrete.  
viii) Control on compaction and finishing.  
ix) Tests on cube samples at 7 to 28 days.  
x) Check on provisions for adequate curing.  
xi) In case of masonry work, control should be exercised on the quality of the 

material (e.g. stone, brick, sand, cement, etc.) as also on mortar proportions. 
 

xii) For RCC work, quality of steel in each batch may be approved on the basis of test 

certificate. The reinforcement layout should be checked for conformity with approved 
 

 
Signature of Contractor No. of corrections PAHSUS 

 
 
 

 
 



 

 
99 of 111 

 
 

Drawings and bar bending schedules. All laps should be checked for conformity with th 
e specification. The reinforcement should be free of oil and loose rust scale and should be properly 

Tied with binding wire. The size and spacing of the bars as also 
the cover should be checked for correctness. 

 
 
 

39.  PAYMENTS :-  
      

 a) RUNNING BILLS  
   One  payments  in  a  month  not will be granted by the University 
 Engineer if the progress is satisfactory. Contractor should submit bills to the 
 University Engineer in appropriate forms.  

 
b) FINAL BILL 

 
The Contractor should submit final bill within one month after 

completion of the work and the same will be paid within 3 months if it is 
in order. Disputed item and claims if any, shall be excluded from the final 
bill and settled separately later on.  

40. PHOTOGRAPHS : 
 

So as to observe the progress of work at different stage of execution of 
works, the Contractor shall take out colored photograph at 3 stages i.e.  
1) Before execution, 2) during execution, and 3) after completion of work. 
Contractor shall take out at least 15 photographs of different location of each 
sub works at each stage. The photographs will be of post card size and the 
same shall be submitted along with the running bill in duplicate.  
No extra cost shall be paid to the Contractor on this account.  

41. Jurisdiction :  
All maters arising from this tender shall have jurisdiction of court in Solapur. 
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                                          Schedule –B and Specifications 
 
 

NAME OF WORK :- RENOVATION /UPGRADATION OF SCHOOL OF CHEMICAL SCIENCES   

         

A) Estimate for Colouring, Shed at Chemical Science in Punyashlok Ahilyadevi Holkar Solapur University, Solapur 
 

Sr 
No. Description Unit  Qty Rate Amount 
1 Providing and laying vitrified matt fininsh tiles 

having size 590 mm to 605 mm x to 605 mm of 8 to 
10 mm thickness and confirming IS.15622 - 2006 ( 
Group Bla ) of approved make, shade and pattern for 
flooring in required position laid on a bed of 1:4 
cement morar including neat cement float, filling 
joints, curing and cleaning etc. complete. 

Square 
Meter 

41.00 1600.00 65600.00 

 2 Providing and applying two coats of lead/zinc base 
oil paint/ bituminous paint of approved colour and 
shade to old wood work and fiber boards including 
preparing the surface, knotting, scaffolding if 
necessary, excluding primer coat etc. complete. 

Square 
Meter 

237.55 72.00 17103.60 

3 Providing and applying two coats of flat oil paint of 
approved colour to the old structural steel work and 
iron work previously painted in building including 
scaffolding, if necessary, cleaning and preparing the 
surface (excluding primer coat) etc. complete. 

Square 
Meter 

101.00 85.00 8585.00 

 4 Providing and applying washable oil-bound 
distemper of approved colour and shade to old and 
new surfaces in two coats including scaffolding, 
preparing the surfaces. (excluding the primer coat.) 
etc. complete. 

Square 
Meter 

3370.00 48.00 161760.00 

5 Scrapping e old plastered internal surface with sand 
paper and coating the entire surface with sand paper 
and coating the entire surfacce with mixture of 
whitning or glue and linseed oil including scafolding 
etc. complete as directed. 

Square 
Meter 

571.00 36.00 20556.00 

 6 Providing and applying two coats of exterior 
weather shield paint of approved manufacture and of 
approved colour to the plastered surfaces including 
cleaning ,preparing the plaster surface ,applying 
primer coat ,scaffolding if necessary, and watering 
the surface for two days etc complete. NOTE: For 
Item No. 15 to 18 prior approval of Superintending 
Engineer will be necessary 

Square 
Meter 

2100.00 295.00 619500.00 
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7 Providing and applying white-wash in two coats on 

old / new plastered or masonry surfaces and asbestos 
cement sheets including scaffolding and preparing 
the surface by brushing and brooming down etc. 
complete. 

Square 
Meter 

100.00 12.00 1200.00 

 8 Providing and fabricating structural steel work in 
rolled sections like joists, channels, angles, tees etc. 
as per detailed design and drawings or as directed 
including cutting, fabricating, hoisting, erecting, 
fixing in position making riveted / bolted / welded 
connections without connecting plates, braces etc. 
and including one coat of anticorrosive paint and 
over it two coats of oil painting of approved quality 
and shade etc. complete. 

Metric 
Tonne 

2.50 101844.00 254610.00 

9 Providing and fixing colour coated Zinc alume (R) 
AZ 150 ( min 150 gms / sq.mt. total on each side ) 
profiled sheets for roofing. The feed material is 
manufactured out of nominal 0.45 mm Base Metal 
Thickness ( BMT ) ( 0.5 mm TCT ), Hi-strength 
steel with min. 550 MPa yield strength, metallic hot 
dip coated with Aluminium-Zinc alloy ( 55 % 
aluminium 43.4 % zinc 1.6 % silicon ) with COLOR 
BOND ( R ) steel quality super durable polyester 
paint coat ( with inorganic pigment ). The paint shall 
have a total coating thickness of nominal 35 um, 
comprising of nominal 25 um exterior coat on top 
surface and nominal 10 um reverse coat on back 
surface. Profile sheet shall have nom. 950 - 1050 
mm effective cover width and nominal 25 - 30 mm 
deep ribs with subtle square fluting in the five pan at 
nominal 180 -250 mm center - to - center. The end 
rib shall be designed for anti-capillary groove. and 
return leg. The feed material should have coil 
manufacturers product details marked a regular 
interval. Including fasteners with min. fastened with 
min. 25 um Zinc - Tin alloy coated, Hex head, self-
drilling screw etc. complete. ( weight of profile 4.52 
Kilogram / One Square Metre) 

Square 
Meter 

145.00 1173.00 170085.00 

 10 Removing doors and windows with frames and 
stacking the materials as directed with all leads, lifts 
etc. complete. 

Numbe
r 

6.00 156.00 936.00 
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11 Providing and laying telephone black / Amba White 

/ Cadburybrown / Ruby red / Ocean Brown granite 
stone of 18 to 20 mm thick for door frame/ dado/ 
window boxing etc. On C.M. 1:6 including filling 
joints with polymer base filler nosing/moulding the 
sharp edges wherever necessary, curing, etc. 
complete. (using Artificial Sand). 

Square 
Meter 

15.00 4386.00 65790.00 

 12 Providing and fixing fiber glass reinforced polyster 
door shutter 30 mm thick as per IS 14856 (2000) 
(Reaffirmed 2006) without ventilator including 
chromium plated fixtures and fastening with 
chromium plated handles on both sides, etc complete 

Square 
Meter 

35.00 3274.00 114590.00 

 
 
 
 
 
 
 
 
 

13 

Providing and fixing in position. ( as per I.S. 1868 / 
1982 ) Aluminium sliding window of two tracks 
with rectangular pipe having over all dimension 
63.50 x 38.10 x 1.02 mm at weight 0.547 Kilogram / 
One Running Metre. and window frame bottom 
track section 61.85 x 31.75 x 1.20 mm at weight 
0.695 Kilogram / One Running Metre. Top and side 
track section 61.85 x 31.75 x 1.30 mm at weight 
0.659 Kilogram / One Running Metre. The shutter 
should be of bearing bottom 40 x 18 x 1.25 mm at 
weight 0.417 Kilogram / One Running Metre. Inter 
locking section 40 x 18 x 1.10 mm at weight 0.469 
Kilogram / One Running Metre. And handle section 
40 x 1 8 x 1.25 mm at weight 0.417 Kilogram / One 
Running Metre. and top section 40 x 18 x 1.25 mm 
at weight 0.417 Kilogram / Running metre. As per 
detailed drawings and as directed by Engineer in 
charge with all necessary Aluminium sections 
fixtures and fastenings such as roller bearing in 
nylon casting and self locking catch fitted in vertical 
section of shutter including 5 mm thick plain glass 
with all required screws and nuts etc, complete. 
With powder coating with box 

Square 
Meter 

32.00 5284.00 169088.00 

 
 
 

14 

Corner Table :-   Size 1000*1000*800mm 
(Length*Depth*Height)                                                                                  
Table top: made of granite 18 to 19 mm thick 
corrosion- resistant black matt;                                                                                                        
Cabinet: use high quality galvanized steel sheet, the 
surface is electro-sprayed by epoxy resin powder, 
color can be chosen according to color disc;                                                                                 
Handle: aluminum alloy dark type handle;              

Square 
Meter 

29.00 1500.00 43500.00 
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15  Island Bench:- 3000*1500*800mm 

(Length*Depth*Height)                                                                                               
Frame: steel structure                                                                                                       
Table top: made of granite 18 to 19 mm thick 
corrosion-resistant black matt, one door one drawer;                                                      
Cabinet: use high quality galvanized steel sheet, the 
surface is electro-sprayed by epoxy resin powder, 
color can be chosen according to color disc;                                                                         
Sideway: three section slide rail, no noise; Hinges: 
open type high quality hinges; Handle: aluminum 
alloy dark type handle;                                                                                                      
Accessories: reagent rack, sink, water drop shelf 
could be added 

Square 
Meter 

94.00 1500.00 141000.00 

 
Sub - Total 1853904.00  

Add Corporation Charges @ 5% 92695.00  
Sub - Total 1946599.00  

Add GST @ 18% 350388.00  
Total 2296987.00 

 
 
 
 

Certified that the estimate prepared as per the Maharashtra Public Works Department   
Schedule of Rates 2022-2023 and also certified that provision for reinforcement as per 
seismic design were included in this estimate.  

 
 

I / we ready to work as per………… % above/below/Estimated rate’s in Schedule ‘B’  
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SPECIAL CONDITION (SAND, RUBBLE & MURUM) 
 

The contractors must produce official receipt indicating from which quarry/supplier the rubble, sand, murum has been brought & they should see 

that the same is brought from officially permitted quarries & suppliers only. It is obligatory on the part of the contractor to provide the original challans. 

TERMS & CONDITIONS FOR CEMENT & STEEL 

 
TO BE PROCURED BY THE CONTRACTOR 

 
The contractor should aware that considerable delay is likely to occur in getting materials required to be procured and conveyed 

by rail whenever such materials are to be supplied by themselves. The contractors are therefore warned to procure their requirements 

sufficiently in advance to allow for the period usually taken for supply of such materials. 

 
All materials will have to be procured by the contractor. The SOLAPUR UNIVERSITY may recommend the application of Licenses and permits for the 

release of controlled materials. The SOLAPUR UNIVERSITY, SOLAPUR however, does not undertake any responsibility whatsoever on account of difficulties 

and delays that may involve in connection with the materials for which applications may have been recommended by the SOLAPUR UNIVERSITY, SOLAPUR. 

The contractor shall remain fully responsible for producing all the licenses and permits required for collection of materials in proper time. No extension of 

time limit for claims for compensation shall be entertained by SOLAPUR UNIVERSITY on account of delays or difficulties that may arise in case of 

procurement of materials to be arranged by the contractor. The University Engineer of SOLAPUR UNIVERSITY should check the material before they are 

used in the work. If the material is not found as per relevant Indian Standard Specifications then such material will be rejected. All the reinforced bars except 

6 
 
mm dia shall be in the form of straight bars. The contractor should make their own arrangements for storage and proper security of materials procured by 

him by constructing a pakka shed, which should be leak proof and should protect the materials against atmospheric effect. The same shall be dismantled 

and removed within 15 days from the date of completion of work. No extra payment for the construction, dismantling and removing of the same shall be 

allowed. If the contractor fails to dismantle and remove the same within specified period then the same will be removed by the SOLAPUR UNIVERSITY at the 

cost and risk of the contractor. A regular account of consumption of materials by the contractor should be maintained by the contractor in the form desired 

and approved by the University Engineer and the contractor shall submit the same every week/month to the University Engineer. 
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GENERAL SPECIFICATIONS OF MATERIAL 
 
1. Material. : 
 
(A) Cement: 
 

Unless specified all cement shall be Portland cement of 43 grade and above and in accordance with Indian standard 

specification as revised from time to time. The brand of cement shall be L&.T, Ambuja, Rajashree, Ultratech, Coromandel and 

Vasavdatta. Before it is used on the work, brand shall be got approved from the Taluka Sports Complex Committee. 

 
1 The Ordinary Portland Cement shall conform to IS: 8112 of 1989 with latest amendments, if any. 
 
2The cement shall be supplied in HDPE bag and contents of each bag shall be 50 kg. 
 
3The contractor should produce test certificate of manufacturer. 
 
4No claim shall be entertained for increase in prices or no deduction will be made for decrease of prices. The cement brought by contractor 

shall be get tested by the contractor from Govt. / Semi-Govt. or SOLAPUR UNIVERSITY approved Laboratory, before it is used on work. 

If it is found to be according to IS: 8112 of 1989 then only it will be allowed to be used, otherwise it will be rejected. The results of tests 

so obtained shall be final & binding on the contractor over & above the test certificate of manufacturer. 
 
5It is obligatory on the part of the contractor to provide the original challans from the cement-supplying agents or from the company 

along with the test certificates; otherwise the cement will not be allowed to be used on the work. 
 
6Contractor will not be allowed to keep the stock of cement for a requirement of more than one month period. 
 

7When the cement is to be consumed in bulk i.e. while casting roof 

slabs, or any other structure, any mass concrete, contractor 

will have to procure fresh cement duly tested. 
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(B) Mild Steel and Tor Steel 
 
The mild steel bars and C.T.D. bars shall be conforming to IS: 1786 (1985). 
 
MS bars conform to IS : 236-1962 and IS : 432 (part-I) 1966 and shall be quality of Grade-I (Especially pages 8 & 9, para 8 and 9 Table I 

column (4) of IS : 432 (part-I 1966. 
 
Cold Twisted Deformed Bars: The cold twisted deformed bars shall conform to IS: 266-1962 and IS: 1786-1985 and shall be tested for 

its quality with physical requirements as per page 6 para 8 of 1986-1966. 
 
The steel of each lot or load shall be tested in the Govt. / Semi Govt. laboratory and tolerance limit is as per the IS. The weight & diameter of 

steel bars will be acceptable up to tolerance limit specified in the relevant IS. The contractor should note that the payment will be strictly as 

per standard weight i.e. 8 mm dia bars, standard weight is 0.39 kg / R.M. As per IS the tolerance limit is (+/-) 7 %. The minimum weight will be 

0.36 kg / R.M. And maximum weight will be 0.41 kg / R.M. However, the payment will be made as per 0.39 kg / R.M. 
 

The steel to be procured shall be manufactured by the following companies only or shall be rolled by approved rolling mills of (steel from any other 

company will not be accepted) companies i.e. SAIL, TISCO, RASHTRIYA ISPAT, Goa Ispat Pvt. Ltd; Mahalaxmi, Kolhapur & Sharada Ispat, Nagpur. 

 
The contractor shall produce test certificate of manufacturers. The steel brought by contractor shall be get tested by the contractor 

from Govt. / Semi Govt./ SOLAPUR UNIVERSITY approved laboratory before it is used on work and if it is found to be according to IS: 

226-1977 & IS 1786-1985 then only it will be allowed to be used, otherwise it will be rejected. 
 
It is obligatory on the part of the contractor to produce the original challans for purchase of steel / reinforcement along with the test report; otherwise the 

contractor will not be allowed to use the same on the work. Requirement of steel as per approved designs and drawings should be worked out by the 

contractor within one month of approval of drawings so as to facilitate the procurement by the contractor. The SOLAPUR UNIVERSITY will consider 

alternative equivalent sections in steel to suit convenience of procurement and these alternative sizes and lengths shall be procured by the contractors 

without delay and no claims for additional rates for fabrications of alternative sections shall be entertained by the SOLAPUR UNIVERSITY, SOLAPUR. 
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Weight of steel that will be procured by the contractor will be computed on the basis of following table:  

 
 
 

Bar diameters (mm) Weight in Kg / Rmt. Length of bar 
  

6 mm 0.22 
  

8 mm 0.39 
  

10 mm 0.62 
  

12 mm 0.89 
  

16 mm 1.58 
  

18 mm 2.00 
  

20 mm 2.46 
  

22 mm 2.92 
  

25 mm 3.85 
  

28 mm 4.83 
  

32 mm 6.31 
  

36 mm 7.99 
  

40 mm 9.87 
 

The procurement of steel from the reputed manufacturers, as mentioned in para 5 above, shall be on the basis of weight and 

diameter wise. Weight & diameter shall both be mentioned in concerned register. The surplus steel after completion of work shall 

also be removed from the site by contractor after it is inspected and certified by the University Engineer. 

 
All the steel procured by the contractor shall be used including cut pieces whenever feasible and practicable and allowed by University Engineer only. The 
cut pieces which are not useable shall be separately stacked. Specific permission from the University Engineer shall be taken by the contractor for taking 
away such cut pieces, which are not useful. Their length and weight diameter wise shall be taken in presence of SOLAPUR UNIVERSITY Representative. 
Such 
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Cut pieces are taken away with prior permission from University Engineer of 
SOLAPUR UNIVERSITY, SOLAPUR its lengths and weight diameter wise shall 
be taken in presence of SOLAPUR UNIVERSITY representative. 

 
(C) SAND: 

 
Sand shall be clean and gritty composed of hard siliceous grains and free 

from clay or any vegetable/organic matter. All sand shall pass through a 

mesh 4.75 mm. If there is any trace of earthy matter, sand must be washed. 
 

(D) AGGREGATE:  
The aggregates shall consist of broken stone, sound, hard and durable so as to pass through a 20 

 
mm mesh. The size shall not vary as for as possible. All aggregates must be perfectly cleaned, 

cubical and should be washed if necessary and free from sulfur. No limestone shall be used. 

CENTERING:  
The term centering shall include all forms, moulds, shuttering, plates, poles, shores, 

strutting and up rights and all other temporary supports for the concrete to be laid. 

The centering shall be of such dimensions and as constructed as to remain rigid 

during the process of laying, curing, ta moping and setting the concrete. Joints 

must be water tight so as to prevent the leakage of liquid cement paste. 

MIXING OF CONCRETE:  
Unless otherwise stated concrete should be batched in mixer. Concrete shall be mixed in 

proportion of one part of cement, parts of sand and parts of aggregate. In case of hand mix 

10% extra cement shall be used and the concrete must be thoroughly mixed a t least 3 times in 

dry stage before water is added as far as possible. The mix shall always be brought to the 

same degree of water consistency and fairly wet mixture must be used particularly for beams. 

Concrete must be mixed on watertight platform sufficiently large to allow two heaps being 

mixed simultaneously. The crushing strength of concrete at 28 days and 7 days shall be as per 

IS: 456. If the work test is not found to be of required strength then necessary deduction shall 

be made in the rate of t hat quantity proportionately if the strength is not within-the acceptable 

limit. If the tolerance is not within the acceptable limit the part of structure shall be broken and 

reconstructed at the cost of contractor. 

WATER CEMENT RATIO:  
The proportion of water should be as per IS: 456-2000 Clause 5. The proportion of 
aggregate cement & sand and its crushing strength will depend upon the grade of 
concrete. It is obligatory on the part of contractor to carry out design mix for all 
grades of concrete based on the approved aggregate sand & cement.  
PLACING OF CONCRETE:  
Before any concrete is put in position centering must be well watered to prevent it sucking moisture 

from the concrete. The concrete shall be placed in its final position in the work as soon as possible 

after mixing and care must be taken to place it gently in position and not to drop it 
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From a height. It must be well tamped and vibrated with mechanical immersion/plate/screed 
vibrators till all the air is .expelled out. Care shall be taken to see that reinforcement is 
thoroughly surrounded by the liquid concrete and there are no voids, or cavities are left. The 
concrete shall be continuously watered and kept damp for 21 days after placing in position. 

STOPPING A RECOMMENCING WORK:  
As far as possible once the concreting is commenced, it must be carried out without Stopping until 
the job is completed. If, however, stopping of concreting is unavoidable the break should be at right 
angles to direction of the span. On no account a joint shall be made towards the end or at the end of 

the beam or of slab. Wherever a joint has been made in the concrete the surface of the existing 
concrete must be carefully brushed with a steel brush before recommencing the work. Remove loose 
metal particles and dust. A thick grout of neat cement must be poured over the edge before the new 
concrete is placed against it. Where the concrete work should be stopped, shall be decided in 
advance by the Solapur University and is shown properly on plan. 

STRIKING CENTERING: 
 

Under the ordinary circumstances the centering of the slabs, beam and column shall 
be removed as per following conditions:- 

 
(A) Vertical sides of slab beam and columns 

 
: 

 
After 24 hours. 

 
(B) Bottom of slabs below 4.5 m. span. 

 
: 

 
07 days. 

 
(C) Bottom of slab above 4.6 m. span and arch 

 
Bottom up to 20 m. span 

 
: 

 
14 days. 

 
(D) Bottom of beams over 6.0 m. span. 

 
: 

 
21 days. 

 
For rapid hardening cement 3/7 of the above period will be sufficient in all cases 
except vertical sides of slabs, beams and columns which should be 

 
Retained at least for 12 hours.  
GENERAL WORKMANSHIP: 

 
This should comply with Clause No. 1 of Indian Standard Specification IS 250:1965. It is 

binding on the contractor to provide testing laboratory on site for conducting various tests.. 

Notes:  
1. All the quantities shown in Schedule –‘B’ are approximate and are likely to Vry at the 

time of actual execution, as such no claims on this account shall be entertained. 
 

2. All the rates are inclusive of all leads and lifts, labour and material involved for 
completed items and site clearance.  

3. The rates are inclusive of all taxes, octopi and royalty charges.  
4. The work shall be carried out as per the instructions / orders and to the entire 

satisfaction of the Engineer-in-charge. 
5. The detailed specifications are as per Standard Specification Book Volume-I, Edition 

1979 and Volume-II Edition 1981 published by the University of Solapur in Solapur 
University Solapur and Specifications for Building / Road and Bridge Works published 
by the Ministry of Road Transport and Highways 2001 Edition. 

6. In case of detailed specification, all other specifications not quoted directly in Column 
No. 8 and 9, but quoted in Standard Specifications Book as Part-3 are also applicable as 
and where necessary, even if such specification numbers are not mentioned in Column 
No. 8 & 9. For any points not covered by the specifications given in the Specification 
Book or given as additional specification for respective items, the instructions of the 
University Engineer are final and binding on Contractor. 
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7. University Circulars issued previously and will be issued hereafter are binding on the 

Contractor. 
 
 

8. Only natural sand is to be used for the construction items as per Schedule-B. No 
crushed sand is allowed for concrete and masonry work. 

 
 

D R A W I N G S 
 
 

 
CONTRACT DRAWINGS: 

 
 

The contract drawings provided for tendering purpose with the tender documents shall 
be used as a reference only. Contractor should visualize the nature of type of work 
contemplated and to ensure that the rates and prices quoted by him in the bill of quantities 
take due consideration of the complexities of work involved during actual execution / 
construction as experienced Contractor in the field. 

 
The tendered rates / prices for the work shall be deemed to include the cost of 

preparation, supply and delivery of all necessary drawings, prints, tracings and negatives 
which the Contractor is required to provide in accordance with the Contract. 

 
 

DOCUMENTATION: 
 
 

If so ordered by the Engineer-in-charge, the Contractor will prepare drawings of the 
work at constructed and will supply original and three copies to the Engineer who will verify 
these drawings. Final as constructed drawings shall then be prepared by the Contractor and 
supplied in triplicate along with a micro film of the same to the Engineer for record and 
reference purposes at the Contractor’s cost. 
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 Item No. 14 Corner Table   
 

           
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
   

Item No. 15 Island Bench 
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